

ADDENDUM NO.: 3

IFB or RFP NO.: 702

Description: Furnish, Deliver and Install Bleachers

Project: CUNY Baruch College

Bid Opening Date: September 22, 2021

Specifics of the Addendum: This Addendum revises Attachment C: Scope of Work and Logistics and also revises the same Scope of Work included in Addendum No. 2. Addendum No. 3 also responds to questions received during the RFI period.

Attachment C: Scope of Work and Site Logistics

Phase 1

- Removal and disposal of (689) gross seat bleacher.
- **Install (1) Bank @ 11-Tiers x 86'-0" (with end rails) and (1) Bank @ 10-Tiers x 80'x0" (with end rails)**
- Removal and disposal of (581) plastic seats on existing bleacher.
- Furnish and install (581) Courtside Plastic seats on existing bleacher.

QUESTION: The seating layout shows (61) loose chairs in front of the bleacher. Please confirm these chairs are by others.

RESPONSE: The 61 loose chairs shown in the seating layout are not part of this bid and will be procured separately.

QUESTION: The bid documents do not appear to note a completion date of the project. Addendum No. 2 notes construction start to be coordinated with Baruch College class schedule. Please clarify.

RESPONSE: For project construction schedule, we need to know the duration of demolition, lead time of bleachers, and installation of new bleachers. The gym is being used for the Fall 2021 semester, there is a winter break in January 2022 and then gym is back in use for the Spring 2022 semester. A construction schedule will need to be developed that will work with class schedule. Work may need to occur at nights /after 10pm or request to take over and cancel gym classes.

All other terms and conditions of the original Invitation for Bids or Request for Proposals shall remain the same. This notice shall be signed and attached to the Invitation for Bids and shall form a part of your bid.