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Questions & Answers 
 

 
No.  Questions DASNY Responses 
1. RFP Page 7, section 1.7 does not 

mention Medical Records Space. Is 
Medical Records Space included the 
project, or is it part of CIU? 
 

Yes, it is part of the CIU. 

2.  100% CDs are due for CIU 10/21/26, Unit 
E Inpatient 2/15/27, Exterior Façade 
3/1/27. Just to confirm, is the expectation 
for ONE MCP, or THREE? 

100% CD’s are due for CIU on 10/23/26. 
Unit E Impatient are due on 11/25/26 and 
Exterior Façade on 2/3/26. The 
expectation is one MCP. 
 

3.  The DASNY presentation on 7/27 
provided a project schedule showing 4 
areas of work. Could that schedule be 
provided to bidders? 
 

Please refer to Section 1.7 of the RFP for 
the preliminary project. 

4.  Please provide the Project Labor 
Agreement for review 

The Project Labor Agreement will be 
provided prior to the contractor selection. 

5.  Please provide project management 
software clarification, RFP page 8 

The required project management software 
will be PMWeb. 



 
 
  
 
 

mentions both P6 and PMWeb. Would 
Procore be acceptable?   

6. Reference pre-construction phase 
contract article XI – insurance provided 
by owner states Owner to provide and 
maintain builder’s risk insurance. 
Reference General conditions article 
15.06 Builder’s Risk which states 
Contractor shall provide and maintain 
Builder’s risk for all OMH projects. Please 
Clarify is CM is required to provide 
builder’s risk for this project.  
 

Yes, the CM is required to provide it. 

7.  RFP page 5 states “Project Timeline: At 
the present time, the design is scheduled 
for completion by April 2027, and 
construction is anticipated to start by May 
2027 and be completed by the end of 
November 2029.” Page 7 states different 
design completion and construction start 
dates. Please confirm page 7 is correct.  
 

Page 7 is correct. 

8.  RFP page 7 lists 100% Document dates. 
If those dates are not met, please confirm 
there will be a day for day extension of 
the project substantial completion date.  
 

Please refer to Section 1.7 of the RFP 
for the preliminary project. 

9. Specification section 018113 mentions 
several LEED levels ("Certified or Silver 
or Gold or Platinum") and cites LEED v3, 
a retired version. Will this project be 
seeking LEED certification? 
 

This project shall incorporate sustainability 
requirements to the best extent practicable 
for the scope of the work.  This will be 
determined at program phase. 

10. Please clarify the RFP attachment “32. 
Base & Total Cost Form”. What is the 
intent for this form, the RFP does not 
appear to require its use, and the form 
does not appear to apply to the project 
specifically.  
 

You are not required to utilize this form. 

11. Specification section 015000 paragraph 
2.2B requires Owner’s use Field office. 

As needed by CM, construction only. 



 
 
  
 
 

Please confirm this is a requirement and 
for what duration (precon + construction, 
construction only, or some other 
duration).  
 

12. Reference specification section 015000 Is 
the cost of the items mentioned to be 
included in General conditions costs for 
construction, or in reimbursable for 
Precon, or in the later MCP?  
 

Later in MCP. 

13. Reference specification section 019113 – 
if it’s known, specifically what systems 
will be Commissioned?  
 

HVAC (air handlers, fan coils), access 
controls. 

14. The Construction Phase Services (CM-
Build) Contract, Article XVIII 
(Interpretation), page 7, sets an order of 
precedence under which the Construction 
Phase Contract governs over the General 
Conditions in the event of any conflict. 
However, the General Conditions for 
Construction (February 4, 2026), Section 
2.07(A) (Interpretation of Contract 
Documents), page 11, states that the 
General Conditions shall govern. These 
two provisions directly contradict one 
another as to which document controls in 
a conflict. Please confirm the controlling 
order of precedence — that is, whether 
the Construction Phase Contract (per 
Article XVIII) or the General Conditions 
(per Section 2.07(A)) takes precedence 
where the two might conflict. 
 

This will be answered via an addendum. 

15. Can contractor self-perform the work. Please refer to Appendix “A” Scope of 
Services Section 4. Trade Contracts, 
Prequalification, Bid and Award, 
subsection 4.1d (5) of the construction 
contract.  

 


