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Using The Construction Task Catalog®

About the CTC:

o

This Construction Task Catalog® (CTC) was
developed and customized by The Gordian Group,
Inc. specifically for Dormitory Authority State of
New York, priced locally using current labor,
material and equipment costs, and published in
August 2019.

The Gordian Group, Inc. licenses the use of this
CTC and other proprietary information and software
for the sole purpose of providing Job Order
Contracting services to Dormitory Authority State
of New York. Use of this CTC and other proprietary
information and software for any other purpose, or
for any other entity, is expressly prohibited without
the express written consent of The Gordian Group,
Inc.

MasterFormat™

o

The tasks in this Construction Task Catalog are
organized using CSI's MasterFormat.

s

Improving Project Delvery

MasterFormat® is produced jointly by CSl and Construction
Specifications Canada (CSC). U.S. copyright is held by CSI and
Canadian copyright by CSC. All Rights Reserved. For license
information, contact CS1 at csi@csinet.org. For more information on

Busitding Knowledge "
MasterFormat visit www.MasterFormat.com

The Unit Prices Include:

LABOR COSTS:

o

Labor costs include direct labor through the working
foreperson level at straight-time prevailing wage
rates including fringe benefits and an allowance for
Social Security, Medicare taxes, worker's
compensation, unemployment insurance, and
employee benefits.

Labor costs include unloading equipment, materials,
and tools, and transporting the same up or down 2
1/2 stories and 125' to reach the project site; layout;
measuring and cutting to fit; performing the task;

August 2019

disposal of excess material; and time for lunch and
breaks.

EQUIPMENT COSTS:

o

4]

Equipment costs include all equipment required to
accomplish the task.

Mobilization is included for all equipment except
large equipment (e.g. cranes, bulldozers,
excavators, backhoes, bobcats etc.), which exclude
mobilization.

Equipment costs include all operating expenses
such as fuel, electricity, lubricants, etc.

MATERIAL COSTS:

4]

Material costs include the cost of the material,
delivery, and all incidentals and accessories integral
to the installation.

Material costs include shop drawings prepared by
manufacturers, fabricators, contractors or
subcontractors.

Material costs for roofing, drywall, VCT, carpet, wall
covering, ceiling tile, pipe, conduit, concrete, etc.
include an allowance for waste. This list is not
intended to be all inclusive, but descriptive of the
types of construction materials that are typically
sold in standard lengths, sizes and weights.

Material costs for imported materials (e.qg.
aggregate, sand, soil, etc.) include delivery up to 15
miles from the closest approved source.

The Adjustment Factors Include:

The Adjustment Factors include the following costs,
unless specifically excluded by the terms of the
Contract Documents:

BUSINESS COSTS:

o

Office overhead, including, but not limited to, office
space, office equipment, office and management
personnel, office supplies, and employee

transportation.
copyright © 2019 The Gordian Group, Inc.
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4]

N ™

Insurance and bonding.
Profit.

Job Order development services, Owner meetings,
and other administrative services required by the
Contract Documents.

Subcontractor's overhead and profit.
Cost of financing the work.

Business risks such as the risk of a lower than
expected volume of work, smaller than anticipated
Job Orders, poor Subcontractor performance, and
inflation or material cost fluctuations.

PROJECT RELATED COSTS:

o

=

=

Project trailer, equipment and supplies, and
portable toilets for Contractor’s use.

Project management and project supervision.

Services required to complete project filings and
obtain permits.

Preparation and modification of sketches, drawings,
submittals, as-built drawings, and other project
records.

Incidental engineering and architectural services.

Gang boxes and storage containers for Contractor's
tools, equipment and materials.

Basic safety and warning signage, minor barricades
(e.g., construction tape, etc.) and personnel safety
equipment (e.g., hard hats, safety harnesses with
lifeline or cabling, protective clothing, safety
glasses, face shields, etc.).

Meeting Owner’s security requirements.

All taxes for which a waiver is not available
including material sales tax and equipment rental.

Removing and returning Owner's furniture and
furnishings (e.g. chairs, tables, pictures, etc. but
excluding modular furniture, furnishings fastened to
the wall or floor, safes and other furniture requiring
disassembly).

Sealing windows doors, and other openings with
plastic to contain construction dust and debris within
the work area, or to protect existing surfaces.

copyright © 2019 The Gordian Group, Inc.

M Working in extreme temperatures (below or above
normal) or adverse conditions such as rain, wind,
sleet or snow. Costs resulting from inadequate
supply of building materials, fuel, electricity, or
skilled labor.

M Daily clean-up.

M Final professional clean-up.

PRICE VARIATIONS:

M Contractors may experience direct costs that are
different than the unit prices set forth in the
Construction Task Catalog. While diligent effort
was made to provide accurate, unit prices, it is the
Contractor’s responsibility to review and analyze the
unit prices, and to calculate, prior to bidding, the
Adjustment Factors accordingly.

SUMMARY:

M This list is not exhaustive and is intended to provide
general examples of costs to be included in the
Contractor's Adjustment Factors.

M The only compensation to be paid to the Contractor
for unit price tasks will be:

Unit Price X Quantity X Adjustment
Factor

M No additional payments of any kind whatsoever will
be made.

M All costs in excess of the unit prices, must be
included in the Adjustment Factors.

General Rules:

M Unit prices are for complete and in-place
construction and include all labor, equipment and
material required to complete the task as described
in the CTC.

M If the Contractor uses a crane or other lifting
equipment (except a truck mounted boom lift or
other equipment as part of the delivery process) to

August 2019
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lift material onto a roof, even if that roof is less than
2 Y stories, the contractor will be paid for such
crane or lifting equipment as a separate task.

Unit prices include all fasteners such as anchor
bolts, lag bolts, screws, adhesive, wedge anchors,
expansion bolts, roofing clips (excluding hurricane
clips) required. Fasteners listed separately in the
CTC are for use with Owner furnished material and
equipment or relocating or reinstalling existing
material and equipment.

Unit prices exclude more substantial mounting
material such as threaded rod or angle iron unless
the task description states otherwise.

Unit prices for doors and windows, duct work,
plumbing fixtures, seamless floors, countertops,
roof flashing, pitch pockets, skylights, roof curbs,
exterior trim, etc. include sealant and caulking.

Unit prices include testing, calibrating, balancing,
start-up services and the like required to ensure
proper installation, construction and performance of
the work (e.g. compaction test for backfill, balancing
of heating ventilation and air conditioning,
pneumatic or hydrostatic testing, soaping of joints,
disinfection and flushing of water lines, etc.).
Contractor may be paid for testing, calibrating,
balancing, start-up services and the like for Owner
supplied materials and equipment, or when working
on or tying into existing materials and equipment.

For the purpose of calculating the quantity of a task,
quantities are calculated on a per project basis. The
quantity so determined shall be used for the task
and all appropriate modifiers, unless the task states
otherwise.

Whenever there are alternative tasks that may be
selected to complete work, the Contractor shall
select the most practical and economical tasks
available (e.g. rental of equipment by weeks or
months rather than days, or painting by roller or
spray rather than brush).

DEMOLITION:

4]

Unit prices for demolition include all labor,
equipment and material required for the complete
removal of the items; clean-up of the area; and
transporting the demolished items up or down 2 %

August 2019

stories into a truck, dumpster, or to an owner
designated area, located within 125' of the project
site.

M Unit prices for demolition exclude costs for hauling
(See 01741900), dump fees (See 01741900),
dumpsters (See 01741900), and trash chutes (See
01741900).

M If the item being demolished is attached to another
item being removed and can be removed as one
item, then that item shall not be priced as a
separate demolition task, unless the component
alone must be demolished to accomplish the task
(e.g. demolition of pipe includes pipe fittings unless
the fitting must be demolished separately to
accomplish the task; demolition of a wood door
includes hinges, hardware, closures, kick plates,
etc.).

M The word "replace" includes removal of the existing
item and installation of the new item.

M The words "remove and relocate" or "remove and
reinstall" include removal, cleaning, and installation
of the existing item in either the same location or
another location.

M Salvageable materials are the property of the
Owner and shall, if directed, be turned over to the
Owner.

WORKING HEIGHT:

M Typical working height for work other than masonry
is up to 14' above the finished floor or stationary
working surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for work
below 14'.

M Typical working height for masonry work is up to 4'
above the finished floor or stationary working
surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for masonry
work below 4'.

FIELD ENGINEERING:

M Surveying tasks shall be used only when the Owner
requests the Contractor to perform topographic
surveys, property line surveys or to establish
horizontal and vertical control points. If the Owner
provides horizontal and vertical control points within

copyright © 2019 The Gordian Group, Inc.
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or adjacent to the project site, all other surveying
required to complete the work shall be considered
construction staking or layout, and the cost thereof
is included in the appropriate tasks.

ASSEMBLIES:

M Assembly tasks take precedence over individual
component tasks.

RESTRICTED AND CONFINED SPACES:

M Restricted Working Space is defined as any area
with less than 3' vertical or horizontal clearance and
includes areas such as crawl spaces, ceiling
plenums where the grid is not removed, narrow
piping tunnels, and equipment rooms where the
space to install the new work is congested as a
result of equipment and piping placement that meet
these dimensional restrictions. A Restricted
Working Space modifier is available for certain
mechanical piping and piping accessories tasks and
for certain electrical conduit and conduit
accessories tasks. Only those tasks with a modifier
for Restricted Working Space are eligible for a price
adjustment, and then only if the modifier applies to
the contemplated tasks. A non pre-priced task will
not be allowed because of Restricted Working
Space for any CTC task.

M Confined Working Space is defined according to the
OSHA definition 29 CFR 1926.21(b)(6)(i): "Any
space having limited means of egress, which is
subject to accumulation of toxic or flammable
contaminants or has an oxygen deficient
atmosphere, including, but not limited to, storage
tanks, process vessels, bins, boilers, ventilation and
exhaust duct, sewers, underground vaults, tunnels,
pipelines and open top spaces more than 4 feet in
depth such as pits and tubs." The Contractor shall
conform to all OSHA and Owner requirements for
working in Confined Working Spaces. Required
ventilation and air monitoring equipment tasks shall
be priced from the CTC.

copyright © 2019 The Gordian Group, Inc.

TECHNICAL SPECIFICATIONS:

M Technical Specifications for tasks shall be
interpreted as follows: All labor, material,
equipment, spare parts, services, and work required
by a Technical Specification shall be considered
included in the wunit price, unless the task
description states otherwise.

Or Equals:

M Whenever material, products, or equipment is
identified in the CTC, or in the Technical
Specifications, by reference to a manufacturer’s
name, make or model number, the identification is
intended to establish a standard. Any material,
product, or equipment of another manufacturer may
be considered an or-equal provided that, in the
opinion of the Owner, the material, product, or
equipment so proposed is of equal quality,
substance and function to the named item. The
Contractor shall not install any proposed material,
product, or equipment without the prior written
approval of the Owner. The burden of proof, and all
costs related thereto, concerning whether the
proposed material, product, or equipment is an or-
equal, shall be borne by the Contractor.

Useful Information:;

UNIT OF MEASURE DEFINITIONS:

ACR — Acre, BAG — Bag, BBL — Barrel, BCY - Bank
(In-place) Cubic Yards, BE - Board Foot, BOX - Box
(each), BTU - British Thermal Unit, C - One Hundred,
CCF - One Hundred Cubic Feet, CCY - Compacted
Cubic Yards, CF - Cubic Foot, CEM - Cubic Feet Per
Minute, Cl — Cubic Inch, CLF - One Hundred Linear
Feet, CSF - One Hundred Square Feet, CSY - Hundred
Square Yards, CWT - Hundred Weight, CY - Cubic
Yard, CYM - Cubic Yard Mile, DAY — Day, DRM - Drum
(each), EA — Each, ELR - Floor (Per Floor), ET — Foot,

August 2019
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GAL — Gallon, GSF - Ground Square Foot, HR — Hour,
HWT - Hundred Carton Weight, HYR — Half Year, IN —
Inch, JOB — Job, LAN — Lane, LB - Pound, LCY -
Loose (Excavated) Cubic Yards, LF - Linear Foot, LFD
- Linear Feet Per Day, LIT — Liter, LOT — Lot, MBF -
One Thousand Board Feet, MBH - One Thousand
British Thermal Units, MCE — One Thousand Cubic
Feet, ME3 - One Thousand Cubic Feet Per Minute,
MGL — One Thousand Gallons, Ml — Mile, MLF - One
Thousand Linear Feet, MO - Month, MSEF - One
Thousand Square Feet, MSY - One Thousand Square
Yards, MT — Metric Ton, MTK — Metric Ton Kilometer,
M2 — Square Meter, M3K — Cubic Meter Kilometer, NTE
— Note, OPN — Opening, OUT - Outlet or Output (each),
OZ — Ounce, PKG — Package, PNT — Point, PR — Pair,
QT — Quart, ROL - Roll (each), ROM — Room, ROW —
Row, RSR - Riser (Per Rise), SEA — Seat, SET — Set,
SF - Square Foot, SHT — Sheet, Sl - Square Inch, STP. -
Stop (each), SQ - Square or One Hundred Square Feet,
SY - Square Yard, SYI — Inches per Square Yard, TNM
- Tons per Mile, TON — Ton, TRK — Truck Load, Ul -
United Inch, UNT — Unit, VLF - Vertical Linear Foot, WK
—Week, YD - Yard, YR — Year

MATERIAL WEIGHTS:

EARTHEN MATERIAL

M The following engineering values for establishing
shrink/swell factors shall be used unless otherwise
directed by the Owner.

Material Weight (Lbs Per CY)
Loose

In-place | (Excavated
Material (Bank) Materials) Compacted

Earth, Common

(Average)

Sand 2880 2590 3240

Earth, Rock 3380 2370 3720

Mix.

(75% E/ 25% R)

Earth, Rock 3750 2710 4000

Mix.

(50% E/50% R)

Earth, Rock 4120 3140 3680

Mix.

(25% E/ 75% R)

Gravel 3280 2730 3570
August 2019

(Average)

Limestone 4380 2690 3220
Riprap Rock 4500 2610 3150
(Average)

Granite 4540 2640 3170
Basalt 4950 3020 3640
Clay 3220 2150 3570
Gneiss 4550 2720 3180

BULK FACTORS FOR DEMOLITION:

M The following bulk factors shall be used to calculate
the volume of demolished material to be transported
from the project site.

e Asphalt=1.25
e Concrete=1.40

CONVERSIONS:
1 Acre = 43,560 Square Feet = 4046.8 Square Meters

1 Board Foot = 12" x 12" x 1" = 144 Cubic Inches
1 Centimeter = 0.3937 Inches = 0.0328 Feet

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic
Meters

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic
Feet

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters
1 Foot = 12 Inches = 0.3048 Meters

1 Inch = 2.54 Centimeters = 0.0254 Meters

1 Kilogram = 2.2046 Pounds

1 Kilometer = 0.6214 Miles = 3280 Feet

1 Meter = 100 Centimeters = 3.2808 Feet

1 Mile = 5280 Feet = 1.6093 Kilometers

1 Pound = 0.4536 Kilograms

1 Square Foot = 144 Square Inches =.0929 Square

Meters

copyright © 2019 The Gordian Group, Inc.
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1 Square Meter = 1.1960 Square Yards = 10.7639
Square Feet

1 Square Yard =9 Square Feet = 0.8361 Square

Meters
1 Ton = 2000 Pounds = 907.185 Kilograms

1 Yard = 3 Feet = 0.9144 Meters

Sheet Metal Thickness (inches)

Gage Steel Galvanized  Stainless Aluminum
No. Sheet  Steel Sheet SICE] Sheet
Sheet
10 .135 .138 141
11 .120 .123 125
12 .105 .108 .109
13 .090 .093 .094 .072
14 .075 .079 .078 .064
15 .067 .071 .070 .057
16 .060 .064 .063 .051
17 .054 .058 .056 .045
18 .048 .052 .050 .040
19 .042 .046 .044 .036
20 .036 .040 .038 .032
21 .033 .037 .034 .028
22 .030 .034 .031 .025
23 .027 .031 .028 .023
24 .024 .028 .025 .020
25 .021 .025 .022 .018
26 .018 .022 .019 .017

STANDARD GEOMETRY:

Circle
e Circumference = 2 1 radius = 11 diameter
e Area =T radius’ = T (diameter® / 4)
Cylinder
e Volume = (1 radius®)height
e Surface Area = 2 1 radius®+(2 T radius)height
Sphere
e Volume = (4 1 radius®) / 3
e Surface Area = 4 T radius®
m=3.14159
United Inch

copyright © 2019 The Gordian Group, Inc.

e The industry standard for measuring windows is
the United Inch or Ul. The Ul is determined by
adding the width and the height in inches.

TRADEMARKS

M Gordian JOC Solution, JOC Complete Solution,
JOC Complete Solution Plus, PROGEN, eGordian,
ezIQC, Construction Task Catalog, Catalog of
Construction Tasks, DMAP, The Standard for Job
Order Contracting and 6 Phase Development and
Implementation Process are either registered
trademarks or trademarks of The Gordian Group,
Inc. The names of actual companies and products
mentioned herein may be the trademarks of their
respective owners.
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q A s N‘Y WE FINANCE, BUILD AND DELIVER General ReqUIrements 01

Price And Payment Procedures 01 20
Unit Prices 0122

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 General Requirements

01 20 Price And Payment Procedures

01 22 Unit Priceswx
012216 Unit Price Payment o2
01 22 16 00-0001 Reimbursable Fees o122

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional

warranties, tolls, expedited shipping costs, etc, which are not included in a task or an Adjustment Factor as

explained in the Contract or The Construction Task Catalog®.

01 22 16 00-0002 EA  REIMDUISADIE FEES. ... ..ttt ettt ettt h ettt e et e eb e e s e et e e s e e e e eh e e m e e bt e e b e bt e e b et e ebe et e ese et e ebeenteebeannenneas 1.00

Note: Reimbursable Fees will be paid to the contractor for eligible costs. Insert the appropriate quantity to adjust
the base cost to the actual Reimbursable Fee. If there are multiple Reimbursable Fees, list each one separately
and add a comment in the "note" block to identify the Reimbursable Fee (e.g. sidewalk closure, road cut, various
permits, extended warranty, expedited shipping costs, etc.). A copy of each receipt shall be submitted with the
Price Proposal.

012220 Wage Rates o2

Note: All Wage Rates, including modifiers, shall always be multiplied by the Day Shift Monday - Friday Adjustment Factor.
Include the appropriate modifiers to adjust the Wage Rates for Shift Differential, Time and One Half, and Double Time.

01 22 20 00-0001 Local Labor/Wage Rates 122

Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental.

012220 00-0002 HR  ASDESIOS HANGIET ........coiiiiiiiiii bbb sa e 78.23
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 2.65
For Time And One Half, Add 18.25
For Double Time, Add 36.50
For Foreman, Add 391
For Apprentice, Deduct -15.65
012220 00-0003  HR  BOIEIMEKET.........cuiiiiiiiiiiiicieiic e b e bt 127.08
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.19
For Time And One Half, Add 51.44
For Double Time, Add 102.86
For Foreman, Add 6.35
For Apprentice, Deduct -25.42
01 22 20 00-0004  HR  BIICKIAYET ...ttt ettt ettt ettt a et e 4t et e h e et e e et e ot e b e e ot e e e e h e e e 4o bt e ms e bt et e bt e et et e es s et e as b et e ene e b e aneenneanee 115.68
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 4.47
For Time And One Half, Add 28.16
For Double Time, Add 56.32
For Foreman, Add 5.78
For Apprentice, Deduct -23.14
0122 2000-0005 HR Carpenter, BUilding COMMEICIAL........c..iiuiiiiiiii ettt ettt h et e bt e e e e bt e e e et e e e et e as e e bt et e et e aneeseateenneanes 120.50

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
01222000-0006 HR Carpenter, Heavy CONStruCtion WOork ............ccceceiririeiiinieiiisieieeeseeseee e
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
012220 00-0007 HR Carpenter, Sidewalk Shed, Scaffold And Hoist
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add 4.50
For Time And One Half, Add 25.25
For Double Time, Add 50.50
For Foreman, Add 5.54
For Apprentice, Deduct -22.17
01 22 20 00-0008 HR Carpenter - Wood Water Storage Tank MECN@NIC ........c..iiiiiiiiiiei ettt ettt e ente e ennean 67.20
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 2.66
For Time And One Half, Add 17.07
For Double Time, Add 34.14
For Foreman, Add 3.36
For Apprentice, Deduct -13.44
0122 2000-0009 HR Carpenter - Wood Water Storage TaNK HEIPET .........oiiiiiiiiiiieee ettt sttt e et et e se et e e e e nbeannenseae 57.54
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 2.32
For Time And One Half, Add 13.65
For Double Time, Add 27.30
For Foreman, Add 2.88
For Apprentice, Deduct -11.51
August 2019 copyright 2019 The Gordian Group, Inc.
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01 General ReqUIrements _D_ A S N_Y- WE FINANCE, BUILD AND DELIVER

0120 Price And Payment Procedures
01 22 Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
012220 00-0010  HR  CEMENE MASON.......uiuiiiiiiiiiiiiet et h e s e s e e b s s b e s s s b et 105.69
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 4.28
For Time And One Half, Add 53.12
For Double Time, Add 85.53
For Foreman, Add 5.28
For Apprentice, Deduct -21.14
0122 2000-0011 HR Dockbuilder - Pile Drivers e 126.71
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.32
For Time And One Half, Add 27.32
For Double Time, Add 54.63
For Foreman, Add 6.34
For Apprentice, Deduct -25.34
0122 20 00-0012  HR  DIFIVEL = DUMP TIUCK. ... etitteutieti ettt ettt ettt ettt ettt e et e eae e et e e e et e e e e e s e es e e e 2o E e e o s e b2 e s e e b e e et e e e eb e e e e bt ent et e ase et e asnebaannenneans 105.75
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 4.54
For Time And One Half, Deduct -6.98
For Double Time, Add 62.15
For Foreman, Add 5.29
For Apprentice, Deduct -21.15
0122 2000-0013 HR  Driver - Euclid ANd TUINAPUIL OPEIALOT .........ouiiuiitieiteeieeit ettt ettt ettt ettt e se et et e ese e b e ea s e e e es e e s e ebeeaseeteeseebeesnenbeaneeneans 109.51
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 4.67
For Time And One Half, Deduct -7.03
For Double Time, Add 66.17
For Foreman, Add 5.48
For Apprentice, Deduct -21.90
01222000-0014 HR  Driver - Redi-MiX (SANG & GIAVE) ......cuiiiuiiiiieiiitietee ettt ettt ettt he et et e bt ea et eb e et et ese et e e ereebenneneaneee 98.65
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 4.23
For Time And One Half, Deduct -9.24
For Double Time, Add 54.85
For Foreman, Add 4.93
For Apprentice, Deduct -19.73
012220 00-0015 HR  DriVer - TFACIOT TTAIET. ......c.oiiiiiiiiiiiieeicce s s s s ss e 108.75

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add
For Time And One Half, Deduct
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
0122 2000-0016 HR Electrician .
Note: For tasks not included in the Construction Task Catalog® and as directe
For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
0122 2000-0017 HR Elevator Repair/Maintenance
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add 4.45
For Time And One Half, Add 26.22
For Double Time, Add 52.44
For Foreman, Add 6.67
For Apprentice, Deduct -26.68
01 22 20 00-0018  HR  FIOOT COVETING ....ututitiaieiiititeie ettt ettt ettt ettt ek e e etk £ e etk £ e ee £ ek £ 0ot e b et e et ek e et e b et e et ettt et et e et et et e et e e eteanen 117.28
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 4.82
For Time And One Half, Add 25.25
For Double Time, Add 50.50
For Foreman, Add 5.86
For Apprentice, Deduct -23.46
01222000-0019 HR Glazier - Repair ANG MaAINTENANCE ...........iuiitiieiietitet ettt ettt ettt ettt ettt e e ese et eaees e et et ese et et eseese e eb e et et eseateneestetennenratens 56.57
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 2.40
For Time And One Half, Add 12.82
For Double Time, Add 25.64
For Foreman, Add 2.83
For Apprentice, Deduct -11.31
0122 2000-0020 HR Glazier (New Construction, Remodeling, ANd AIEIALION) .........ccueruiiiiiiiiiie ettt annenee e 104.96
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 4.47
For Time And One Half, Add 44.74
For Double Time, Add 67.76
For Foreman, Add 5.25
For Apprentice, Deduct -20.99
01222000-0021 HR  Heat ANd FrOSE INSUIAION ..ot bbb bbb bbbt 120.30
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.10
For Time And One Half, Add 71.19
For Double Time, Add 101.92
For Foreman, Add 6.02
For Apprentice, Deduct -24.06
01 222000-0022 HR  1ron Worker - OrNAMENTAL ............oiiiiiiiiiiicei st s e 151.00
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 6.22
For Time And One Half, Add 62.15
For Double Time, Add 124.30
For Foreman, Add 7.55
For Apprentice, Deduct -30.20
copyright 2019 The Gordian Group, Inc. August 2019
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D A s N Y WE FINANCE, BUILD AKD DELIVER

Price And Payment Procedures 01 20
Unit Prices 0122

General Requirements 01

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

01 22 20 00-0023

01 22 20 00-0024

01 22 20 00-0025

01 22 20 00-0026

01 22 20 00-0027

01 22 20 00-0028

01 22 20 00-0029

01 22 20 00-0030

01 22 20 00-0031

01 22 20 00-0032

01 22 20 00-0033

01 22 20 00-0034

01 22 20 00-0035

August 2019

HR  Iron Worker - Structural

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  LADOTET ...

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

HR  Marble Setter

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreman, Add

For Apprentice, Deduct

HR  Mason Tender

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreman, Add

For Apprentice, Deduct

HR  Mason Tender (Interior Demolition Worker) .

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct

HR  Metallic Lather

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  Millwright .

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct

HR  Mosaic And Terrazzo Mechanic

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  Operating Engineer - BUilding WOrK | .........ccoiiiiiiiiiiieeseeeeees e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  Operating Engineer - BUilding WOrk Il ...........coouiiiiiiiiiiieeeeseeeee e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreman, Add

For Apprentice, Deduct

HR  Operating Engineer - Building Work Ill .
Note: For tasks not included in the Construction Task Catalog® and as dir
For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  Operating Engineer - Building Work IV ............cccooiiiiiiiniiceeeeeene

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  Operating Engineer - BUilding WOrK V .........c.cooiiiiiiiiiiesieeeese e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreman, Add

For Apprentice, Deduct

(.j. .by owner only.
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01 General Requirements

0120 Price And Payment Procedures
01 22 Unit Prices

D ﬁ S N Y WE FINANCE, BUILD AND DELIVER

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

01 22 20 00-0036

01 22 20 00-0037

01 22 20 00-0038

01 22 20 00-0039

01 22 20 00-0040

01 22 20 00-0041

01 22 20 00-0042

01 22 20 00-0043

01 22 20 00-0044

01 22 20 00-0045

01 22 20 00-0046

01 22 20 00-0047

01 22 20 00-0048

HR  Operating Engineer - Building Work V1 ............ocooiiiiiiiiiiicececeeeeeeees

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  Operating Engineer - Building Work V11 ...........cccoiiiiiiiiiiiecceceeeceeeees

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR Operating Engineer - Concrete |

Note: For tasks not included in the Construction Task Catalog® and as dlrected by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR Operating Engineer - Concrete Il

Note: For tasks not included in the Construction Task Catalog® and as dlrected by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  Operating Engineer - Concrete Il

Note: For tasks not included in the Construction Task Catalog® and as dlrected by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreman, Add

For Apprentice, Deduct

HR  Operating ENGINEET - PAVING .......ccuiiiiiiiiiiiei ittt
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR Operating Engineer - Paving Il

Note: For tasks not included in the Construction Task Catalog® and as dlrected by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreman, Add

For Apprentice, Deduct

HR  Operating Engineer - PAViNG [l........c.cooiiiiiiiiiiieeseee e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreman, Add

For Apprentice, Deduct

HR  Operating Engineer - Road & Heavy CONStrUCHON L.........cc.oiiiiiiriiiiiieieiseeee e
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreman, Add

For Apprentice, Deduct

HR  Operating Engineer - Road & Heavy CONStruCtioN Il............ooiiiiiiiiineieiseeeeieesece e
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreman, Add

For Apprentice, Deduct

HR  Operating Engineer - Road & Heavy COonStruCtion Hl.............cooiiieiiiienisieese e
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  Operating Engineer - Road & Heavy CONStruCtion 1V ...........cccoiriieninieenienieseeeeseeeeeeas

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  Operating Engineer - Road & Heavy CONStrUCHON V ..........ccouiiriiiiiinieniiisieseeieseeseeesiees

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreman, Add

For Apprentice, Deduct

copyright 2019 The Gordian Group, Inc.
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D A s N Y WE FINANCE, BUILD AKD DELIVER

Price And Payment Procedures 01 20
Unit Prices 0122

General Requirements 01

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

01 22 20 00-0049

01 22 20 00-0050

01 22 20 00-0051

01 22 20 00-0052

01 22 20 00-0053

01 22 20 00-0054

01 22 20 00-0055

01 22 20 00-0056

01 22 20 00-0057

01 22 20 00-0058

01 22 20 00-0059

01 22 20 00-0060

01 22 20 00-0061

August 2019

HR  Operating Engineer - Road & Heavy ConstruCtion VI ...........cccccoeorineiiinnincieesceeees

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreman, Add

For Apprentice, Deduct

HR  Operating Engineer - Road & Heavy Construction VII

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  Operating Engineer - Road & Heavy Construction VIl ............cccocvereiienienieniesieesieeees

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  Operating Engineer - Road & Heavy CONSruCtion IX ...........cocerierienienienreeeieieeeeeees

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  Operating Engineer - Road & Heavy ConStruCtion X...........cccecueerieinenieineneiseseneeeees

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  Operating Engineer - Road & Heavy ConstruCtion Xl ...........ccccceeoerirenininncneeneeneneeeees

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR Operating Engineer - Road & Heavy Construction XII

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreman, Add

For Apprentice, Deduct

HR  Operating Engineer - Road & Heavy Construction X1l ...........cccooovirieriinienneninieiesieeens

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreman, Add

For Apprentice, Deduct

HR  Operating Engineer - Road & Heavy Construction XIV

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  Operating Engineer - Road & Heavy Construction XV

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR Operating Engineer - Road & Heavy Construction XVI

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR Operating Engineer - Road & Heavy Construction XVI|

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  Operating Engineer - Road & Heavy Construction XVIII

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreman, Add

For Apprentice, Deduct
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01 General Requirements

0120 Price And Payment Procedures
01 22 Unit Prices

D ﬁ S N Y WE FINANCE, BUILD AND DELIVER

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

01 22 20 00-0062

01 22 20 00-0063

01 22 20 00-0064

01 22 20 00-0065

01 22 20 00-0066

01 22 20 00-0067

01 22 20 00-0068

01 22 20 00-0069

01 22 20 00-0070

01 22 20 00-0071

01 22 20 00-0072

01 22 20 00-0073

01 22 20 00-0074

147.23

HR  Operating Engineer - Steel Erection |

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreman, Add

For Apprentice, Deduct

6.00
70.57
114.14
7.36
-29.45
142.79

HR  Operating Engineer - Steel Erection Il

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  Operating Engineer - Steel EreCtion 1l ........c.ccoceiiiieniiienesiese e

5.84
68.88
110.75
7.14
-28.56

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR Operating Engineer - Steel Erection IV

4.15
51.98
76.95

4.92

-19.69

95.35

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  PAINTEE ..ot

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreman, Add
For Apprentice, Deduct
HR  Painter, Structural Steel..........

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add

For Time And One Half, Add

For Double Time, Add

For Foreman, Add

For Apprentice, Deduct
HR Paperhanger-.......

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add 4.01
For Time And One Half, Add 40.07
For Double Time, Add 80.14
For Foreman, Add 4.78
For Apprentice, Deduct -19.12
L L S o o T T =) TP PR TP 88.26
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 3.62
For Time And One Half, Add 22.97
For Double Time, Add 45.93
For Foreman, Add 4.41
For Apprentice, Deduct -17.65
HR  Plumber 126.63
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.31
For Time And One Half, Add 53.10
For Double Time, Add 106.20
For Foreman, Add 6.33
For Apprentice, Deduct -25.33
HR  ROOTET ...t h et 99.92
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 3.87
For Time And One Half, Add 21.75
For Double Time, Add 43.50
For Foreman, Add 5.00
For Apprentice, Deduct -19.98
HR  ShEet METAI WOTKET ........oiiiiiiii bbb bbb bbb b e bbb 117.07
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.04
For Time And One Half, Add 50.35
For Double Time, Add 100.70
For Foreman, Add 5.85
For Apprentice, Deduct -23.41
L S (=T 1411111 PPN 131.82
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 574
For Time And One Half, Add 85.30
For Double Time, Add 114.05
For Foreman, Add 6.59
For Apprentice, Deduct -26.36
HR  StONE MASON = ST .......viiiiiiiitcicic ettt se e a e s as b s s e s s e e b e et a e neaneas 122.07
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 4.84
For Time And One Half, Add 27.09
For Double Time, Add 54.17
For Foreman, Add 6.10
For Apprentice, Deduct -24.41
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q A s N‘Y WE FINANCE, BUILD AND DELIVER General ReqUIrements 01

Price And Payment Procedures 01 20
Unit Prices 0122

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 22 20 00-0075  HR  TAPET ....uiiiiiieicice it s e e s 0eh e e 02 s e 8o e 00 e e8RS e e h SR e h Rttt 90.89
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 3.73
For Time And One Half, Add 23.91
For Double Time, Add 47.82
For Foreman, Add 4.54
For Apprentice, Deduct -18.18
01222000-0076 HR  TelecOmMMUNICALION WOTKET ... sn e 80.25
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 3.40
For Time And One Half, Add 22.38
For Double Time, Add 44.75
For Foreman, Add 4.01
For Apprentice, Deduct -16.05
01 2220 00-0077  HR  Til@ LAYET = FINMISNET ... .ottt ettt ettt ettt ettt e 4o bt e s e bt e a2 £ e e et e et e e e et e e bt et e et e et e et e ene et e aneeebeaneenbean 89.76
Note: For tasks not included in the Construction Task Catalog® and as dlrected by owner only.
For Shift Differential, Add 3.81
For Time And One Half, Add 21.36
For Double Time, Add 42.72
For Foreman, Add 4.49
For Apprentice, Deduct -17.95
01 22 20 00-0078  HR  THlE LAYET = SO .....eeteueeeiteteett ettt ettt ettt ettt s e et e es s e bt oo 2 et e es s e s e bt e e s e b4 e st et 4o b e e s e bt e as e eb e e et et e es e et e es e et e aneeneaneenneanns 110.45
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 4.66
For Time And One Half, Add 27.42
For Double Time, Add 54.84
For Foreman, Add 5.52
For Apprentice, Deduct -22.09
01 2220 00-0079  HR  UHility LOCAION ...ttt b b s e bbb e ee s 46.49
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 1.67
For Time And One Half, Add 15.78
For Double Time, Add 31.56
For Foreman, Add 2.32
For Apprentice, Deduct -9.30

01 22 20 00-0080 Rates For Services 2220

01 22 20 00-0081
01 22 20 00-0082
01 22 20 00-0083
01 22 20 00-0084
01 22 20 00-0085
01 22 20 00-0086
01 22 20 00-0087
01 22 20 00-0088

HR Watchman/Guard, Unarmed......................

...31.55

HR Watchman/Guard, Armed .

.. 47.79

HR  Estimator...........
HR  Senior Surveyor (Party Chief)

....90.00
.. 127.51

.81.48

HR  Surveyor (Rod person) ..
HR  On-Site Certified Materials Testlng Technician

.73.05

HR Certified Industrial Hygienist...
HR Firewatch FO1, Fireguard F60.

..121.35
.25.00

0122 2000-0089 Ml Mileage For Professional Services (Engineering, Surveying, Etcetera)
Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more
than 100 miles from the site. Quantity shall be miles that exceed 100.

01 22 20 00-0090 Rates For Architectural And Engineering Services o222

01222000-0091 HR Principal Architect
0122 2000-0092 HR Senior Architect
0122 2000-0093 HR Architect
0122 2000-0094 HR Principal Engineer
01 222000-0095 HR Senior Engineer
01 222000-0096 HR Engineer
0122 2000-0097 HR Draftsman
0122 2000-0098 HR Project Manager

01 22 20 00-0099 Rates For Traffic Control e 2220

01 222000-0100 HR  Flagperson FOr Traffic CONIOL...........oui ittt ettt b e e e et e as e et e e e et e e se et e as e et e aneebeaseenneanen 105.54

012223 Equipment Usage o2
Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. See CSI
section 01 22 20 00-0099 for traffic control (where required), 01 71 13 00-0000 for equipment delivery, pickup, mobilization
and demobilization.

01 22 23 00-0001 Aerial Equipment o222
01 22 23 00-0002 Manlifts (01 22 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0003 Telescoping Boom Manlifts oz 22 23 00.000)
01 22 23 00-0004 Engine Powered, Telescoping Boom Manlifts o1 22 2 000003

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved

surfaces.
01 22 2300-0005 DAY 40' Engine Powered, Telescoping Boom Manlift.............coceriiiiiiiiiniiicseceieeieee
01 22 2300-0006 WK 40' Engine Powered, Telescoping Boom Manlift.............cccceriiiiniiiininienceeieceiee
01 22 2300-0007 MO 40" Engine Powered, Telescoping Boom Manlift
0122 2300-0008 DAY 60' Engine Powered, Telescoping Boom Manlift
0122 2300-0009 WK 60" Engine Powered, Telescoping Boom Manlift
0122 2300-0010 MO 60" Engine Powered, Telescoping Boom Manlift
0122 2300-0011 DAY 80" Engine Powered, Telescoping Boom Manlift .
0122 2300-0012 WK 80" Engine Powered, Telescoping Boom Manlift.............ccceriiiiniiieninieceeiecceee

..1 265. 44
..2,769.96
..1,032.18
..2,501.71
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01222300-0013 MO 80" Engine Powered, Telescoping BOOM ManTift............cuiiiiiiiriiiiiei et 5,248.35
01 22 2300-0014 DAY 110' Engine Powered, Telescoping Boom Manlift ....1,469.54
0122 2300-0015 WK 110' Engine Powered, Telescoping Boom Manlift .3,538.55
0122 2300-0016 MO 110' Engine Powered, Telescoping Boom Manlift ....8,817.23
0122 2300-0017 DAY 120' Engine Powered, Telescoping Boom Manlift ...1,790.27
0122 2300-0018 WK 120' Engine Powered, Telescoping Boom Manlift .4,566.06
01222300-0019 MO 120' Engine Powered, Telescoping Boom Manlift ..10,380.07

01 22 23 00-0020 Articulating (Up/Over) Boom Manlifts 1 22 25 000002
01 22 23 00-0021 Engine Powered, Articulating (Up/Over) Boom Manlifts o 22 2s 000020

Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved

surfaces.
0122 2300-0022 DAY 34'Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0023 WK 34'Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0024 MO 34'Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0025 DAY 45'Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0026 WK 45' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0027 MO 45' Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0028 DAY 60' Engine Powered, Articulating (Up/Over) Boom Manlift
01222300-0029 WK 60" Engine Powered, Articulating (Up/Over) Boom Manlift
0122 2300-0030 MO 60" Engine Powered, Articulating (Up/Over) Boom Manlift............cccocueoeninieninicniiienns
0122 2300-0031 DAY 80' Engine Powered, Articulating (Up/Over) Boom Manlift .
0122 2300-0032 WK 80" Engine Powered, Articulating (Up/Over) Boom Manlift............cccccuroeriiieniniicniinenes
0122 2300-0033 MO 80" Engine Powered, Articulating (Up/Over) Boom Manlift.............cccooivevinininicinencininns
0122 2300-0034 DAY 125' Engine Powered, Articulating (Up/Over) Boom Manlift
01222300-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Manlift
01222300-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Manlift

01 22 23 00-0037 Electric, Articulating (Up/Over) Boom Manlifts 1 22 23 000020
Note: For use on paved surfaces.
0122 23 00-0038 DAY 30'Electric, Articulating (Up/Over) Boom Manlift
01222300-0039 WK 30 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0040 MO 30 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0041 DAY 35 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0042 WK 35 Electric, Articulating (Up/Over) Boom Manlift
01 22 2300-0043 MO 35 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0044 DAY 40 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0045 WK 40 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0046 MO 40 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0047 DAY 45’ Electric, Articulating (Up/Over) Boom Manlift
01 22 2300-0048 WK 45 Electric, Articulating (Up/Over) Boom Manlift
0122 2300-0049 MO 45 Electric, Articulating (Up/Over) Boom Manlift

01 22 23 00-0050 Platform Lifts (01 22 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0051 Electric, Scissor Platform Lifts e: 2225 co-0os0)
Note: For use on paved surfaces.
01 22 23 00-0052 DAY 17 Electric, Scissor Platform Lift
0122 23 00-0053 WK 17 Electric, Scissor Platform Lift
0122 23 00-0054 MO 17 Electric, Scissor Platform Lift
01 22 23 00-0055 DAY 20' Electric, Scissor Platform Lift
01 22 23 00-0056 WK 20 Electric, Scissor Platform Lift
01 22 23 00-0057 MO 20 Electric, Scissor Platform Lift
01 22 23 00-0058 DAY 25' Electric, Scissor Platform Lift
0122 2300-0059 WK 25 Electric, Scissor Platform Lift
0122 23 00-0060 MO 25 Electric, Scissor Platform Lift
0122 2300-0061 DAY 30 Electric, Scissor Platform Lift
01 22 23 00-0062 WK 30 Electric, Scissor Platform Lift
01 22 23 00-0063 MO 30 Electric, Scissor Platform Lift
01 22 23 00-0064 DAY 33'Electric, Scissor Platform Lift
01 22 23 00-0065 WK 33'Electric, Scissor Platform Lift
01 22 23 00-0066 MO 33'Electric, Scissor Platform Lift
01 22 23 00-0067 DAY 40' Electric, Scissor Platform Lift
01 22 23 00-0068 WK 40" Electric, Scissor Platform Lift
01 22 23 00-0069 MO 40 Electric, Scissor Platform Lift

01 22 23 00-0070 Engine Powered, Scissor Platform Lifts o122 200050
Note: Diesel or dual fuel (gasoline or liquid propane gas). Two- or four-wheel drive. For use on unpaved or paved
surfaces.

0122 2300-0071 DAY 25'Engine Powered, Scissor Platform Lift............cocooeoeiiiiiiiineniiescisesceees
01222300-0072 WK 25'Engine Powered, Scissor Platform Lift .
0122 2300-0073 MO 25'Engine Powered, Scissor Platform Lift............cccveiiiiiniiiiieicceeeceees
012223 00-0074 DAY 33' Engine Powered, Scissor Platform Lift............cocoveoiiiniiiiineniiesceesceses
0122 2300-0075 WK 33'Engine Powered, Scissor Platform Lift .
0122 2300-0076 MO 33' Engine Powered, Scissor Platform Lift..........cccooiiiiiiiiiiniicseeeeeeieseeee
01 22 2300-0077 DAY 40' Engine Powered, Scissor Platform Lift ...........cccoooiiiriiiiiniiieeeeseeeeseee
0122 2300-0078 WK 40' Engine Powered, Scissor Platform Lift .
01222300-0079 MO 40" Engine Powered, Scissor Platform Lift............cccoviriininiiieiciiceeeceenn
012223 00-0080 DAY 43' Engine Powered, Scissor Platform Lift............cocooeoiiriiiiineniiescseseceeene
01222300-0081 WK 43" Engine Powered, Scissor Platform Lift ............cccoviriininiiincieceeseceeen
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01222300-0082 MO 43" Engine Powered, SCISSOr PIAtIOIM Lift.........cc.itiiiiiiieiiie sttt 2,341.12
01 22 2300-0083 DAY 50' Engine Powered, Scissor Platform Lift...........ccooviiiriiiiiiieseeeeseeseee ..762.75

01 22 2300-0084 WK 50' Engine Powered, Scissor Platform Lift

e ..1,676.54
01 222300-0085 MO 50' Engine Powered, Scissor Platform Lift..........cccooeiiiiriiiiiniiieieeeeeseceseees

..4,123.39

01 22 23 00-0086 Personnel Lifts (01 22 23 00-0001)

Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces.
01 22 2300-0087 DAY 24', Push-Type, Electric Single Man Personnel Lift ...........ccccoeiiiiiiiiiiiiniecseees
0122 2300-0088 WK 24, Push-Type, Electric Single Man Personnel Lift
0122 2300-0089 MO 24, Push-Type, Electric Single Man Personnel Lift
0122 2300-0090 DAY 30', Push-Type, Electric Single Man Personnel Lift ............ccooiiiiiiiiiiiiiiccseees
01222300-0091 WK 30, Push-Type, Electric Single Man Personnel Lift ..........ccccoioiininiininiiienceces
01222300-0092 MO 30, Push-Type, Electric Single Man Personnel Lift
012223 00-0093 DAY 36', Push-Type, Electric Single Man Personnel Lift ...........ccccocoiiniiiincniiiccies
0122 2300-0094 WK 36', Push-Type, Electric Single Man Personnel Lift ............ccceoiriiiiniiiiniiceece
0122 2300-0095 MO 36', Push-Type, Electric Single Man Personnel Lift
0122 2300-0096 DAY 40', Push-Type, Electric Single Man Personnel Lift ...........cccooeiiiiiiiniiicniceseees
0122 2300-0097 WK 40, Push-Type, Electric Single Man Personnel Lift ............cccceviiiiiiniiiinieeeeee
01222300-0098 MO 40, Push-Type, Electric Single Man Personnel Lift
01222300-0099 DAY 15, Self-Propelled, Electric Single Man Personnel Lift
01222300-0100 WK 15, Self-Propelled, Electric Single Man Personnel Lift
0122 2300-0101 MO 15, Self-Propelled, Electric Single Man Personnel Lift
0122 2300-0102 DAY 20', Self-Propelled, Electric Single Man Personnel Lift
0122 2300-0103 WK 20, Self-Propelled, Electric Single Man Personnel Lift .
01222300-0104 MO 20, Self-Propelled, Electric Single Man Personnel Lift............cccocveiiininiininciins

01 22 23 00-0105 Bucket Trucks (0122 23 00-0001)
Note: Includes full-time operator, delivery, and removal.
0122 2300-0106 DAY 29' Bucket Truck With Full-Time Operator-...........

For Equipment Without Operator, Deduct -876.09

0122 2300-0107 WK 29" Bucket Truck With FUII-TIME OPEIALOT .........ciutiiiiuietieit ettt ettt ettt et e et et e e st et et e et e ab e et e eseeneaseenenneas 5,760.37
For Equipment Without Operator, Deduct -4,380.47

01222300-0108 MO 29" Bucket Truck With FUl-TIme OPEIALOr .........cuiutiiiieiiiteieii ettt ettt ettt ettt ea et et ee et 22,393.79
For Equipment Without Operator, Deduct -18,881.33

01222300-0109 DAY 38" Bucket Truck With FUI-TImeE OPEIALOr .........c.viuiiiiieiiitiieiieteetee ettt ettt ettt ettt ee et en e enean 1,394.60

For Equipment Without Operator, Deduct -876.09

01222300-0110 WK 38" Bucket Truck With FUl-TImeE OPEIALOr .........ccuiutiiiiteiiitiiteiiete ettt ettt ettt ettt en et en e anean 5,948.53
For Equipment Without Operator, Deduct -4,380.47

01222300-0111 MO 38" Bucket Truck With FUl-Time OPEIALOr .........cuiuiiuiieiiiteieit ettt ea et ea ettt e 22,895.57
For Equipment Without Operator, Deduct -18,881.33

01222300-0112 DAY 48 Bucket Truck With FUI-TImeE OPEIALON .........cviuiitiieiiitiieit ettt ettt en et en e enean 1,545.13

For Equipment Without Operator, Deduct -876.09

0122 2300-0113 WK 48" Bucket Truck With FUII-TIME OPEIALOT .........eitiiiiiiitieit ettt ettt ettt e b e e et e e st et e e e et e abe et e aseeneaseeneaneas 6,220.33
For Equipment Without Operator, Deduct -4,380.47

01 222300-0114 MO 48 Bucket Truck With FUII-TIME OPEIALOT ........eiiiiiiieti ettt ettt ettt se et e se e e e st e e e ese et enbeaneeateannenneans 23,480.98
For Equipment Without Operator, Deduct -18,881.33

0122 2300-0115 DAY 62" Bucket Truck With FUII-TIME OPEIALOT .........ciutiueiitiiiteitt ettt ettt e et et et e s et e se et e st et e abeeneaseeneaneas 1,879.65

For Equipment Without Operator, Deduct -876.09

01 222300-0116 WK 62" Bucket Truck With FUII-TIME OPEIALOT .........eiutiiiiiiitieit ettt ettt ettt ettt et e e s e et e e e et e abeeteaseeneaseeneaneas 7,307.52
For Equipment Without Operator, Deduct -4,380.47

01 222300-0117 MO 62" Bucket Truck With FUII-TIME OPEIALOT .......c.eiutiiiiieteeitete ettt ettt et e st e e e st e b e ete e e e abeanneabeannenteans 26,408.03
For Equipment Without Operator, Deduct -18,881.33

0122 2300-0118 DAY 85' Bucket Truck With Full-Time Operator-...........
For Equipment Without Operator, Deduct

01222300-0119 WK 85' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0120 MO 85' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0121 Day 105'Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0122 WK 105' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0123 MO 105' Bucket Truck With Full-Time Operator
For Equipment Without Operator, Deduct

-18,881.35

01 22 23 00-0124
01 22 23 00-0125

Air Equipment(m 2223)

Air Com Pressors (1 22 23 00-0129)
Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-0126 DAY 100 CFM Diesel Powered Portable Air Compressor
01222300-0127 WK 100 CFM Diesel Powered Portable Air Compressor
01222300-0128 MO 100 CFM Diesel Powered Portable Air Compressor
01222300-0129 DAY 130 CFM Diesel Powered Portable Air Compressor
0122 2300-0130 WK 130 CFM Diesel Powered Portable Air Compressor
0122 2300-0131 MO 130 CFM Diesel Powered Portable Air Compressor

0122 2300-0132 DAY 185 CFM Diesel Powered Portable Air Compressor ..209.74
01222300-0133 WK 185 CFM Diesel Powered Portable Air Compressor .471.91
01222300-0134 MO 185 CFM Diesel Powered Portable Air Compressor ..1,039.94
01222300-0135 DAY 375 CFM Diesel Powered Portable Air Compressor ..297.13
01222300-0136 WK 375 CFM Diesel Powered Portable Air Compressor ..751.55
0122 2300-0137 MO 375 CFM Diesel Powered Portable Air Compressor ..1,791.50
01 22 2300-0138 DAY 600 CFM Diesel Powered Portable Air Compressor ..660.67
0122 2300-0139 WK 600 CFM Diesel Powered Portable Air Compressor ..1,590.50
01222300-0140 MO 600 CFM Diesel Powered Portable Air Compressor ..3,964.01
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01 22 23 00-0141
01 22 23 00-0142
01 22 23 00-0143
01 22 23 00-0144
01 22 23 00-0145
01 22 23 00-0146
01 22 23 00-0147
01 22 23 00-0148
01 22 23 00-0149
01 22 23 00-0150
01 22 23 00-0151
01 22 23 00-0152

01 22 23 00-0153
01 22 23 00-0154

01 22 23 00-0155
01 22 23 00-0156
01 22 23 00-0157

01 22 23 00-0158

01 22 23 00-0159
01 22 23 00-0160

01 22 23 00-0161
01 22 23 00-0162
01 22 23 00-0163
01 22 23 00-0164
01 22 23 00-0165
01 22 23 00-0166
01 22 23 00-0167

01 22 23 00-0168

01 22 23 00-0169
01 22 23 00-0170

0122 23 00-0171
01 22 23 00-0172
01 22 23 00-0173
01 22 23 00-0174

01 22 23 00-0175

01 22 23 00-0176
01 22 23 00-0177

01 22 23 00-0178
01 22 23 00-0179
01 22 23 00-0180
01 22 23 00-0181
01 22 23 00-0182
01 22 23 00-0183
01 22 23 00-0184

01 22 23 00-0185

01 22 23 00-0186

DAY 750 CFM Diesel Powered Portable Air Compressor
WK 750 CFM Diesel Powered Portable Air Compressor
MO 750 CFM Diesel Powered Portable Air Compressor
DAY 825 CFM Diesel Powered Portable Air Compressor
WK 825 CFM Diesel Powered Portable Air Compressor
MO 825 CFM Diesel Powered Portable Air Compressor
DAY 1,300 CFM Diesel Powered Portable Air Compressor
WK 1,300 CFM Diesel Powered Portable Air Compressor-.....
MO 1,300 CFM Diesel Powered Portable Air Compressor.....
DAY 1,600 CFM Diesel Powered Portable Air Compressor
WK 1,600 CFM Diesel Powered Portable Air Compressor.....
MO 1,600 CFM Diesel Powered Portable Air Compressor.....

Compaction And Paving Equipment c: 2223

Pavers And Rollers (01 22 23 00-0153)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

Pavers o 22 23 00-0158)

DAY 10" Wide Paving Machine With FUll-TIME OPEIaAtOF ...........ccueiiiiiiieiieeeieiieteteie ettt e ettt se et en e eneas 1,887.24
For Equipment Without Operator, Deduct -1,037.46

WK 10' Wide Paving Maching With FUll-TIME OPEIALOT ..........couiuiuiiiiiiieieieii ittt se et s ebe e eenene 8,586.43
For Equipment Without Operator, Deduct -5,187.31

MO 10" Wide Paving Machine With FUll-TiIMeE OPEIatOr ..........cccuiuiruiiieaiieteete ettt sttt se e sseeneaseeseseeaneenneas 34,499.01
For Equipment Without Operator, Deduct -22,359.09

Ride-On Self-Propelled, Padfoot Rollers 2223000150

DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............cccccoevieneienens 1,441.71
For Equipment Without Operator, Deduct -1,037.46

WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccoeovvincriens 6,308.19
For Equipment Without Operator, Deduct -5,187.31

MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............cccccouveecrinens 25,599.21
For Equipment Without Operator, Deduct -22,359.09

DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............ccccoeevieneianns 1,698.96
For Equipment Without Operator, Deduct -1,037.46

WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............ccccevvevervennennn. 6,828.81
For Equipment Without Operator, Deduct -5,187.31

MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccceevvervaiennnns 27,240.71
For Equipment Without Operator, Deduct -22,359.09

DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............c.cccceee. 1,760.21
For Equipment Without Operator, Deduct -1,037.46

WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............cccc..... 7,214.69
For Equipment Without Operator, Deduct -5,187.31

MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ....................... 28,318.71
For Equipment Without Operator, Deduct -22,359.09

Static Rollers (0122 23 00-0154)

DAY 5 Ton, 2 Drum Articulated Roller With FUll-Time OPEIator. ...........couiiiiiiiieieiieeeieeiieie ettt 1,472.34
For Equipment Without Operator, Deduct -1,037.46

WK 5 Ton, 2 Drum Articulated Roller With FUll-TIME OPEIALOT . .........ccuiiiiiiiieieiiee ettt aneas 6,571.56
For Equipment Without Operator, Deduct -5,187.31

MO 5 Ton, 2 Drum Articulated Roller With FUIl-TIMe OPEIALOL...........iiiiiiiieiieieeii ettt ettt sse e ste e neeas 26,462.84
For Equipment Without Operator, Deduct -22,359.09

DAY 8 To 10 Ton, 2 Drum Articulated Roller With FUll-Time OPEIALON...........ccuiriiiiriieieeieee ettt se e e e aees 1,607.08
For Equipment Without Operator, Deduct -1,037.46

WK 8 To 10 Ton, 2 Drum Articulated Roller With FUll-TIime OPEIator..........cc.coiiiiiiiieeieeeesie ettt 6,939.06
For Equipment Without Operator, Deduct -5,187.31

MO 8 To 10 Ton, 2 Drum Articulated Roller With FUll-TIME OPEIator..........c.couiiiiriiiiinieieieeteeeit ettt 27,479.59
For Equipment Without Operator, Deduct -22,359.09

Ride-On Self-Propelled, Smooth Drum Vibratory Rollers o122 2sco1ss

DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............cccccoevieneieecns 1,429.46
For Equipment Without Operator, Deduct -1,037.46

WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccceeovevvereeniennn.
For Equipment Without Operator, Deduct

MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...........c.ccccceevverveiennnns
For Equipment Without Operator, Deduct

DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccceevereavenennns
For Equipment Without Operator, Deduct

WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............cccccevvevvervenienens
For Equipment Without Operator, Deduct

MO 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............c.cccovveeeriaens
For Equipment Without Operator, Deduct

DAY 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ................ccccc....
For Equipment Without Operator, Deduct

WK 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............ccccccc...
For Equipment Without Operator, Deduct

MO 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .
For Equipment Without Operator, Deduct

Steel Roadway Plates (01 22 23 00-0153)
Note: 3 day minimum. Excludes delivery. See CSI section 01 71 13 00-0001 for material delivery on truck.
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Unit Prices 0122

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0122 2300-0187 EA Mobilization of Steel Roadway Plates
Note: Mobilization for each site location.
0122 2300-0188 EA Place And Remove Steel Roadway Plates
0122 2300-0189 DAY 1"x4'x 8 Steel Plate
01222300-0190 WK 1"x4'x 8 Steel Plate
01222300-0191 MO 1"x4'x8' Steel Plate
01222300-0192 DAY 1"x4'x10' Steel Plate
01222300-0193 WK 1"x4'x10' Steel Plate
01222300-0194 MO 1"x4'x10'Steel Plate
01222300-0195 DAY 1"x5'x10' Steel Plate
01222300-0196 WK 1"x5'x10' Steel Plate
01222300-0197 MO 1"x5'x10' Steel Plate
0122 2300-0198 DAY 1"x6'x8' Steel Plate
01222300-0199 WK 1"x6'x8' Steel Plate
0122 2300-0200 MO 1"x6'x8' Steel Plate
0122 2300-0201 DAY 1"x6'x 10" Steel Plate
0122 2300-0202 WK 1"x6'x10' Steel Plate
01222300-0203 MO 1"x6'x10' Steel Plate
0122 2300-0204 DAY 1"x6'x 12" Steel Plate
01222300-0205 WK 1"x6'x12' Steel Plate
01222300-0206 MO 1"x6'x12' Steel Plate
0122 23 00-0207 DAY 1"x8'x 10' Steel Plate
0122 2300-0208 WK 1"x8'x10'Steel Plate
01222300-0209 MO 1"x8'x10'Steel Plate
0122 2300-0210 DAY 1"x8'x12' Steel Plate
01222300-0211 WK 1"x8' x12' Steel Plate
01222300-0212 MO 1"x8' x12' Steel Plate
0122 2300-0213 DAY 1"x8' x 16' Steel Plate
01222300-0214 WK 1"x8' x16' Steel Plate
01222300-0215 MO 1"x8'x16'Steel Plate

01 222300-0216 LF Cold Mix For Temporary Ramp Base, 6" At Edge Of Trench Plate 1.28
0122 2300-0217 EA Remove And Reset Steel Roadway Plate
01 22 23 00-0218 Earthmoving Equipment o 2229
01 22 23 00-0219 Skid-Steer Loaders (01 22 23 00-0218)
Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments
where necessary. Excludes delivery, set-up, and removal.
01222300-0220 DAY 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time OPErator .............cceireiririeiiiinieeeeseeseee e 1,299.03
For Equipment Without Operator, Deduct -999.90
01222300-0221 WK 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0222 MO 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0223 DAY 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0224 WK 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0225 MO 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0226 DAY 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
0122 2300-0227 WK 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0228 MO 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0229 DAY Hydraulic Hammer Attachment For Skid-Steer Loaders
01222300-0230 WK Hydraulic Hammer Attachment For Skid-Steer Loaders
01222300-0231 MO Hydraulic Hammer Attachment For Skid-Steer Loaders
0122 2300-0232 DAY Forklift Attachment For Skid-Steer Loaders
01222300-0233 WK Forklift Attachment For Skid-Steer Loaders
01222300-0234 MO Forklift Attachment For Skid-Steer Loaders
01222300-0235 DAY Backhoe Attachment For Skid-Steer Loaders...........c.ccooviiiiiiiiiiiiiiniiccieicccis
0122 2300-0236 WK Backhoe Attachment For Skid-Steer Loaders
0122 2300-0237 MO Backhoe Attachment For Skid-Steer Loaders
0122 23 00-0238 DAY Broom Attachment For Skid-Steer Loaders
01 222300-0239 WK Broom Attachment For Skid-Steer Loaders
01222300-0240 MO Broom Attachment For Skid-Steer Loaders
0122 2300-0241 DAY Concrete Pump Attachment For Skid-Steer Loaders
0122 2300-0242 WK Concrete Pump Attachment For Skid-Steer Loaders
0122 2300-0243 MO Concrete Pump Attachment For Skid-Steer Loaders
0122 2300-0244 DAY Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders
01222300-0245 WK Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders
01222300-0246 MO Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders
01 22 2300-0247 DAY Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ..
0122 2300-0248 WK Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ..
0122 2300-0249 MO Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ..
0122 2300-0250 DAY >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger).
01222300-0251 WK >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger).
01222300-0252 MO >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)...
0122 2300-0253 DAY Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ...
0122 2300-0254 WK Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)
0122 2300-0255 MO Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ...
0122 2300-0256 DAY 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger)
0122 2300-0257 WK 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger)
01222300-0258 MO 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger)
August 2019 copyright 2019 The Gordian Group, Inc.
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01 General Requirements
0120 Price And Payment Procedures

01 22 Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

D ﬁ S N Y WE FINANCE, BUILD AND DELIVER

-
o

01 22 23 00-0259 Bulldozers (0122 23 00-0218)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0260 DAY 70 HP, D3 Bulldozer With FUll-TIME OPEIALOT ........cc.titiiiiiiiteeitete ettt ettt ettt e sbe e e e sbe e e te et e nbeaseeaseaneenseanes 1,342.63
For Equipment Without Operator, Deduct -1,037.46
0122 2300-0261 WK 70 HP, D3 Bulldozer With FUll-TIME OPEIALOT ........cc.titeiieiiiieeitete ettt ettt ettt sbe e e ste e e et e et e nbeaseenteaneenneanee 6,390.73
For Equipment Without Operator, Deduct -5,187.31
01222300-0262 MO 70 HP, D3 Bulldozer With FUll-TIME OPEIALOT ........cc.titiitieieateeiteett ettt ettt ettt ettt et et et ase e b e seeseeseaneaneas 25,929.05
For Equipment Without Operator, Deduct -22,359.09
01 22 2300-0263 DAY 90 To 105 HP, D4 Or D5 Bulldozer With FUll-Time OPErator..........cc.eiieuirieieriiieeeieeee sttt ennenees 1,486.58
For Equipment Without Operator, Deduct -1,037.46
0122 2300-0264 WK 90 To 105 HP, D4 Or D5 Bulldozer With FUll-Time OPErator..........cc.eeteuirieieeieeeeiieee ettt ese s eneeanes 6,972.29
For Equipment Without Operator, Deduct -5,187.31
01222300-0265 MO 90 To 105 HP, D4 Or D5 Bulldozer With FUll-Time OPEIator............ccitiieiruirieieieeeeieieeeest ettt seeeeneeees 27,714.03
For Equipment Without Operator, Deduct -22,359.09
0122 2300-0266 DAY 140 HP, D6 Bulldozer With FUll-TIiMeE OPEIALON ..........ccviuiiuiieiiitiieititeet ettt ettt ettt ee et eser e eees 1,895.40
For Equipment Without Operator, Deduct -1,037.46
01222300-0267 WK 140 HP, D6 Bulldozer With FUll-TIiMeE OPEIALOF ..........ccuiuiiuiieiiiteieititeet ettt ettt se ettt b e et ee ettt eee e eneaees 8,607.56
For Equipment Without Operator, Deduct -5,187.31
01222300-0268 MO 140 HP, D6 Bulldozer With FUll-TimMe OPEIALON ..........couitiuiriiieieiteitet ettt se et es ettt ettt es e eneenes 32,608.33
For Equipment Without Operator, Deduct -22,359.09
01222300-0269 DAY 200 HP, D7 Bulldozer With FUll-TIMeE OPEIALOF ..........ccuiuiiuiieiiiteieiieteet ettt sttt e et es et eee e eneaees 2,258.16
For Equipment Without Operator, Deduct -1,037.46
0122 2300-0270 WK 200 HP, D7 Bulldozer With FUll-TIimMeE OPEIALO .........ccctiitirietieieeiteet ettt ettt ettt e et e ase e b e aseeneateanenneas 10,064.34
For Equipment Without Operator, Deduct -5,187.31
01222300-0271 MO 200 HP, D7 Bulldozer With FUIl-TIimMeE OPEIALO .........cctiitirietieiteeieee ettt ettt ettt et e ie et e se et e te e s e ateaeenneas 36,984.41
For Equipment Without Operator, Deduct -22,359.09
0122 2300-0272 DAY 335 HP, D8 Bulldozer With FUIl-TIME OPEIALO .........citiuiiiiiieitiete ettt ettt st seste e te et e sbe e e enteaneenneanee 2,690.01
For Equipment Without Operator, Deduct -1,037.46
0122 2300-0273 WK 335 HP, D8 Bulldozer With FUll-TIimMeE OPEIALOL .........ccouiiuirieiieititeee ettt ettt e et ae e e e teeseabeeneaneas 11,791.74
For Equipment Without Operator, Deduct -5,187.31

0122 2300-0274 MO 335 HP, D8 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0275 DAY 460 HP, D9 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0276 WK 460 HP, D9 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0277 MO 460 HP, D9 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct

01 22 23 00-0278 Hydraulic Excavators e:2 2300218
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0279 DAY 3/8 CY Hydraulic Excavator With Full-Time Operator BT POU PP PR PPPPPPRPON 1,348.99
For Equipment Without Operator, Deduct -1,037.46

01222300-0280 WK 3/8 CY Hydraulic Excavator With Full-Time Operator............cccceuevrenreineneeiseseeneeenes
For Equipment Without Operator, Deduct

01222300-0281 MO 3/8 CY Hydraulic Excavator With Full-Time Operator............ccoceveirenreireneeisesieeeeenes
For Equipment Without Operator, Deduct

01222300-0282 DAY 1/2 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0283 WK 1/2 CY Hydraulic Excavator With Full-Time Operator............ccoceeueerenrerreneeisenieneeenes
For Equipment Without Operator, Deduct

01222300-0284 MO 1/2 CY Hydraulic Excavator With Full-Time Operator............ccoceeueerenreineneeisenieneeenes
For Equipment Without Operator, Deduct

0122 2300-0285 DAY 5/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0286 WK 5/8 CY Hydraulic Excavator With Full-Time OPerator ...........ccccocueruerienieneeieseeeeseenienees
For Equipment Without Operator, Deduct

0122 2300-0287 MO 5/8 CY Hydraulic Excavator With Full-Time OPerator ...........cccooueeierienieseeieseeieseeienees
For Equipment Without Operator, Deduct

0122 2300-0288 DAY 3/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0289 WK 3/4 CY Hydraulic Excavator With Full-Time OPerator ...........ccccooueruerienieneenieneeieseeienees
For Equipment Without Operator, Deduct

01222300-0290 MO 3/4 CY Hydraulic Excavator With Full-Time Operator.............ccccoueerenrerneneeisesieneeenes
For Equipment Without Operator, Deduct

01222300-0291 DAY 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0292 WK 7/8To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0293 MO 7/8To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0294 DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

0122 2300-0295 WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0296 MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0297 DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0298 WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0299 MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct

012223 00-0300 DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator.
For Equipment Without Operator, Deduct -1,037.46

copyright 2019 The Gordian Group, Inc. August 2019
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01222300-0301 WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With FUll-Time OPErator ...........c.ccueiririeiriineeieiesiee ettt 8,879.47
For Equipment Without Operator, Deduct -5,187.31
01222300-0302 MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With FUll-Time OPErator ...........ccccuiireiiuiniiieiieieeeeie et seeeeneee 33,435.57
For Equipment Without Operator, Deduct -22,359.09

01 22 23 00-0303

01 22 23 00-0304

01 22 23 00-0305

DAY 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator.

For Equipment Without Operator, Deduct
WK 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct
MO 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator

For Equipment Without Operator, Deduct

0122 2300-0306 DAY 2-1/2 To 2-7/8 CY Hydraulic Excavator With FUll-Time OPEIALON .........cc.eiiriiiiiieeiieeeeie ettt neeas 2,087.42
For Equipment Without Operator, Deduct -1,037.46
0122 2300-0307 WK 2-1/2 To 2-7/8 CY Hydraulic Excavator With FUll-Time OPEIALON .........cc.eiiriiiiiieeiieeeeie ettt neeas 9,381.37
For Equipment Without Operator, Deduct -5,187.31
0122 2300-0308 MO 2-1/2 To 2-7/8 CY Hydraulic Excavator With FUll-Time OPEIALON .........cc.ceueriirierieeieieeitei ettt nee e 34,935.51
For Equipment Without Operator, Deduct -22,359.09
0122 2300-0309 DAY 3 To 3-3/4 CY Hydraulic Excavator With FUll-Time OPerator..........c.cuuiiiiiiiiiiieeeieeee sttt neeas 2,364.33
For Equipment Without Operator, Deduct -1,037.46
01222300-0310 WK 3 To 3-3/4 CY Hydraulic Excavator With FUll-Time OPErator.............ccuetiiiririeireiieieeeeieeeseeeeee e sseeeseseeeenees 10,494.79
For Equipment Without Operator, Deduct -5,187.31
01222300-0311 MO 3 To 3-3/4 CY Hydraulic Excavator With FUll-Time OPEIator.............ccuetiuiiriirieieiieieeeeiieteseeie e sseeeseseeeaneee 38,281.53
For Equipment Without Operator, Deduct -22,359.09
01222300-0312 DAY 4 To 5-3/4 CY Hydraulic Excavator With FUll-Time OPEIator.............ecueriuiiieiiirieieiieeeteieseee et seee e 2,762.39
For Equipment Without Operator, Deduct -1,037.46
01222300-0313 WK 4 To 5-3/4 CY Hydraulic Excavator With FUll-Time OPErator.............ccuetiiiririeieiieieeeeieteseee e sseeeseseeeanees 12,075.50
For Equipment Without Operator, Deduct -5,187.31
01222300-0314 MO 4 To 5-3/4 CY Hydraulic Excavator With FUll-Time OPErator.............ccuetiiiririiieiieieeeeiieteseet e seee e sseeeseseeeanees 43,012.11
For Equipment Without Operator, Deduct -22,359.09
0122 2300-0315 DAY Thumbs Or Grapple Attachment For Hydraulic Excavators ....80.77

01 22 23 00-0316
01 22 23 00-0317
01 22 23 00-0318

WK Thumbs Or Grapple Attachment For Hydraulic Excavators

..311.53

MO Thumbs Or Grapple Attachment For Hydraulic Excavators

..923.04

DAY

1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.

..357.68

01222300-0319 WK 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators. ..946.12
01222300-0320 MO 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators. ..2,647.97
0122 2300-0321 DAY 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
01222300-0322 WK 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
01222300-0323 MO 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators.
0122 2300-0324 DAY 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators. .. 773.05
01222300-0325 WK 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators. ..2,082.61
01222300-0326 MO 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators. ..5,838.23

..161.53
..646.13
..1,938.38
..230.76
..923.04
..2,769.12
..253.84
..1,003.81
..2,999.88

0122 2300-0327 DAY 24" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0328 WK 24" Compaction Wheel Attachment For Hydraulic Excavators
01222300-0329 MO 24" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0330 DAY 36" Compaction Wheel Attachment For Hydraulic Excavators
01222300-0331 WK 36" Compaction Wheel Attachment For Hydraulic Excavators
01222300-0332 MO 36" Compaction Wheel Attachment For Hydraulic Excavators
012223 00-0333 DAY 48" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0334 WK 48" Compaction Wheel Attachment For Hydraulic Excavators
0122 2300-0335 MO 48" Compaction Wheel Attachment For Hydraulic Excavators

01 22 23 00-0336 Loader-Backhoes With Standard Bucket o 222 0215

Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01 22 23 00-0337

DAY 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator............ccccouvereiieneniaenernannns 1,418.40
-1,037.46

For Equipment Without Operator, Deduct

WK 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator.
For Equipment Without Operator, Deduct

MO 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator.............cccocueeieinenieinennennnes 24,488.27
For Equipment Without Operator, Deduct -22,359.09

DAY 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator...
For Equipment Without Operator, Deduct

WK 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator.
For Equipment Without Operator, Deduct

MO 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time OPerator..............cccecuererrerenienieaienieseenenens
For Equipment Without Operator, Deduct

DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time OPErator.............ccccerrerierreeeneeeeneeeeneeas
For Equipment Without Operator, Deduct

WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator.............ccceaerienerirenenieneaeenens
For Equipment Without Operator, Deduct

MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator....
For Equipment Without Operator, Deduct

DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator.............ccccccuvereiiinerinencnnannns
For Equipment Without Operator, Deduct

WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator.............cccccccurereinenreineniennns
For Equipment Without Operator, Deduct

MO 1-3/4 CY, 30" Bucket, 18-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator..............cccccueerrrirenenneniannne

01 22 23 00-0338

01 22 23 00-0339

01 22 23 00-0340

01 22 23 00-0341

01 22 23 00-0342

01 22 23 00-0343

01 22 23 00-0344

01 22 23 00-0345

01 22 23 00-0346

01 22 23 00-0347

01 22 23 00-0348

For Equipment Without Operator, Deduct -22,359.09
01 22 23 00-0349 Heavy Duty Construction Loaders o1 222 c0215)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0350 DAY 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time OPerator.............ccceueruerienierreienieeseeeseeeeseeas 1,410.40
For Equipment Without Operator, Deduct -1,037.46
0122 2300-0351 WK 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time OPerator.............cccoteruerrerienieieeeeieseeseeseeee e 6,661.85
For Equipment Without Operator, Deduct -5,187.31

01222300-0352 MO 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator ...

For Equipment Without Operator, Deduct

26,776.97
-22,359.09

August 2019
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0122 2300-0353 DAY 3CY, 135 HP, Heavy Duty Construction Loader With FUll-TIme OPErator ............cccoioeirerieinienieieieeieieieseeeeieseeseeeeeees 1,720.22
For Equipment Without Operator, Deduct -1,037.46
01222300-0354 WK 3CY, 135 HP, Heavy Duty Construction Loader With FUll-TIime OPErator ............cccoieueirerieinieneeieieeieeeieseeeeieeeeseeeeees 7,000.36
For Equipment Without Operator, Deduct -5,187.31
01222300-0355 MO 3CY, 135 HP, Heavy Duty Construction Loader With Full-Time OPerator ..............ccceireriririerieineseeeseeeeeeeseeeeieeees 26,949.09
For Equipment Without Operator, Deduct -22,359.09
01222300-0356 DAY 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With FUll-Time OPerator .............cccceeoueirieriireeneieeeieeeeseeneeeees 1,789.07
For Equipment Without Operator, Deduct -1,037.46
0122 2300-0357 WK 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time OPerator .............ccceeuererienieeieniesieesieeeeseseesenens 7,183.96
For Equipment Without Operator, Deduct -5,187.31
0122 2300-0358 MO 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator ..............cooueeuerirrieriiieesreieseeeeseeeeeea 27,408.09
For Equipment Without Operator, Deduct -22,359.09
0122 2300-0359 DAY 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time OPerator .............ccceruereriinieeiieneeeesieeeeseseeneeaens 1,978.41
For Equipment Without Operator, Deduct -1,037.46
0122 2300-0360 WK 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time OPerator .............cccoeuererieninienieeeesieeeeseseesenens 7,683.12
For Equipment Without Operator, Deduct -5,187.31
01222300-0361 MO 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator ..............cccueouiririieriiieeneeeeseeeese e 28,670.34
For Equipment Without Operator, Deduct -22,359.09
01222300-0362 DAY 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With FUll-Time OPerator ............cccccueoueirieniireenieieeseeeieseeneeees 2,466.10
For Equipment Without Operator, Deduct -1,037.46
01222300-0363 WK 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With FUll-Time OPerator..............ccccueereiieineneeiseneeeeseeeeeees 10,890.39
For Equipment Without Operator, Deduct -5,187.31
01222300-0364 MO 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With FUll-Time OPerator..............cccoueereieinenieineneieeseeeeees 39,456.84
For Equipment Without Operator, Deduct -22,359.09
0122 2300-0365 DAY 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time OPerator.............ccccccerririereineieeneeeeeeseeeees 5,679.04
For Equipment Without Operator, Deduct -1,037.46
01222300-0366 WK 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator............c.ccceevueoirineneeiseeneeieeseeeeeeees 20,259.56
For Equipment Without Operator, Deduct -5,187.31
0122 2300-0367 MO 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With FUll-Time OPerator............ccccecueeirieriiieeneeieseeeeseeeeseea 63,435.06
For Equipment Without Operator, Deduct -22,359.09

01 22 23 00-0368 Shoring(mzzzsoorozm)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0369 Aluminum Hydraulic Shoring(mzzzaoo-oses)

Note: Includes delivery to job site and pick-up when complete. Excludes sheeting.

01222300-0370 WK 2'Rails, 1 Cylinder, Aluminum Hydraulic SROTING .......coueiriiiiiiiieei ettt 58.46
Note: Up to 88" spread width.

01222300-0371 MO 2'Rails, 1 Cylinder, Aluminum HydrauliC SROTNG .......ccuoiiiiiiiiiitiee ettt ettt ste e neean 172.44
Note: Up to 88" spread width.

0122 2300-0372 WK Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic SNOTING..........cc.oiiiiiiiiiiii et 78.43
Note: Up to 88" spread width.

0122 2300-0373 MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic SNOTING..........cc.iiiiiiiiiiiee et 231.33
Note: Up to 88" spread width.

0122 2300-0374 WK Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic SNOTING..........cc.tiiiiiiiiiiii e 145.43
Note: Up to 88" spread width.

01222300-0375 MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic SROMNG. ........cccoiiiiiiiiei s 429.01

Note: Up to 88" spread width.
01222300-0376 EA  Set-up And Removal Of 1 Cylinder Aluminum Hydraulic Shores
0122 2300-0377 EA Set-up And Removal Of 2 Cylinders Aluminum Hydraulic Shores
0122 2300-0378 EA Set-up And Removal Of 3 Cylinders Aluminum Hydraulic Shores

01 22 23 00-0379 Trench Boxes/Trench Shields o122 2300015

Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to

job site and pick-up when complete. For stackable units, combine multiple units for depth required.
01222300-0380 WK 4'x6' Trench Box With Up To 48" Spreaders
01222300-0381 MO 4'x6' Trench Box With Up To 48" Spreaders
01222300-0382 WK 6'x6' Trench Box With Up To 48" Spreaders
0122 2300-0383 MO 6'x6' Trench Box With Up To 48" Spreaders
0122 2300-0384 WK 8'x6' Trench Box With Up To 48" Spreaders
0122 2300-0385 MO 8'x6' Trench Box With Up To 48" Spreaders
0122 2300-0386 WK 4'x 8' Trench Box With Up To 48" Spreaders
0122 2300-0387 MO 4'x 8 Trench Box With Up To 48" Spreaders
01222300-0388 WK 6'x 8 Trench Box With Up To 48" Spreaders
01222300-0389 MO 6'x 8 Trench Box With Up To 48" Spreaders
01 222300-0390 WK 8'x8' Trench Box With Up To 48" Spreaders
01222300-0391 MO 8'x 8' Trench Box With Up To 48" Spreaders
01222300-0392 WK 4'x10' Trench Box With Up To 48" Spreaders
0122 2300-0393 MO 4'x10' Trench Box With Up To 48" Spreaders
01222300-0394 WK 6'x 10" Trench Box With Up To 48" Spreaders
01222300-0395 MO 6'x 10" Trench Box With Up To 48" Spreaders
01222300-0396 WK 8'x 10" Trench Box With Up To 48" Spreaders
0122 2300-0397 MO 8'x10' Trench Box With Up To 48" Spreaders
01 222300-0398 WK 4'x12' Trench Box With Up To 48" Spreaders
01222300-0399 MO 4'x12' Trench Box With Up To 48" Spreaders
0122 2300-0400 WK 6'x12' Trench Box With Up To 48" Spreaders
01222300-0401 MO 6'x 12" Trench Box With Up To 48" Spreaders
01222300-0402 WK 8'x12' Trench Box With Up To 48" Spreaders
01222300-0403 MO 8'x12' Trench Box With Up To 48" Spreaders
0122 2300-0404 WK 4'x14' Trench Box With Up To 48" Spreaders
0122 2300-0405 MO 4'x14' Trench Box With Up To 48" Spreaders
0122 2300-0406 WK 6'x 14' Trench Box With Up To 48" Spreaders
01 22 2300-0407 MO 6'x 14' Trench Box With Up To 48" Spreaders
0122 2300-0408 WK 8'x 14' Trench Box With Up To 48" Spreaders
01222300-0409 MO 8'x 14' Trench Box With Up To 48" Spreaders
01222300-0410 WK 4'x16' Trench Box With Up To 48" Spreaders
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01222300-0411 MO 4'x16' Trench Box With Up To 48" Spreader:
0122 2300-0412 WK 6'x16' Trench Box With Up To 48" Spreaders
0122 2300-0413 MO 6'x 16' Trench Box With Up To 48" Spreaders
0122 2300-0414 WK 8'x16' Trench Box With Up To 48" Spreaders
0122 2300-0415 MO 8'x16' Trench Box With Up To 48" Spreaders
01222300-0416 WK 4'x 20" Trench Box With Up To 48" Spreader:
01222300-0417 MO 4'x 20" Trench Box With Up To 48" Spreader:
01222300-0418 WK 6'x 20" Trench Box With Up To 48" Spreader:
01 222300-0419 MO 6'x20' Trench Box With Up To 48" Spreaders
0122 2300-0420 WK 8'x20' Trench Box With Up To 48" Spreaders
0122 2300-0421 MO 8'x20' Trench Box With Up To 48" Spreaders
0122 2300-0422 WK 4'x24' Trench Box With Up To 48" Spreaders
01222300-0423 MO 4'x 24" Trench Box With Up To 48" Spreader:
01222300-0424 WK 6'x 24" Trench Box With Up To 48" Spreader:
01222300-0425 MO 6'x 24' Trench Box With Up To 48" Spreader:
0122 2300-0426 WK 8'x24' Trench Box With Up To 48" Spreaders
0122 2300-0427 MO 8'x 24' Trench Box With Up To 48" Spreaders
0122 2300-0428 WK For Spreaders >48" T0 84", Add........c.coouiiiiiiriiiieiesieee e
01 222300-0429 MO For Spreaders >48" T0 84", AQd........cooouiiiiiiriiiieieeiee e
0122 2300-0430 WK For Spreaders >84" To 120", Add
0122 2300-0431 MO For Spreaders >84" To 120", Add
01222300-0432 WK For Spreaders >120", Add
0122 2300-0433 MO For Spreaders >120", Add
01222300-0434 WK 8'x4' Manhole Box
01222300-0435 MO 8 x4' Manhole Box
012223 00-0436 WK 8'x 8 Manhole Box
01 22 23 00-0437 MO 8'x 8 Manhole Box

01 22 23 00-0438 Trenchers (0122 23 00-0218)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

0122 2300-0439 DAY 4'Maximum Trench Depth, Ride-On Trencher With Full-Time OPerator ...........ccceoiriiriiiereniesieee e 1,363.86
For Equipment Without Operator, Deduct -1,037.46

0122 2300-0440 WK 4'Maximum Trench Depth, Ride-On Trencher With FUll-Time OPerator ...........ccceoiiiiriiienieiesieeeee e 6,299.11
For Equipment Without Operator, Deduct -5,187.31

0122 2300-0441 MO 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator . 25,419.09
For Equipment Without Operator, Deduct -22,359.09

01 22 2300-0442 DAY 5' Maximum Trench Depth, Ride-On Trencher With Full-Time OPerator ...........cccuooiiuiriiienieiesieeeeie e 1,914.66
For Equipment Without Operator, Deduct -1,037.46

0122 2300-0443 WK 5" Maximum Trench Depth, Ride-On Trencher With Full-Time OPErator ...........cccoviuirieiriinieieinieeeeseesee e 8,155.51
For Equipment Without Operator, Deduct -5,187.31

01222300-0444 MO 5" Maximum Trench Depth, Ride-On Trencher With Full-Time OPErator ...........cccciviieirienieiiierieisieseeeeie e 30,519.09
For Equipment Without Operator, Deduct -22,359.09

01 22 23 00-0445 Heavy Equipment (Wood Ground Protection) Mats o1 22 2s 00215

Note: Rental price per mat. Excludes placement, moving, mobilization and demobilization. See CSI section 01 22

23 00-0218 for equipment for offloading/reloading from delivery vehicle, placing, and moving mats, 01 71 13 00-

0001 for equipment delivery, pickup, mobilization and demobilization.
01222300-0446 Day 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 23 00-0447 WK 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0448 MO 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0449 Day 18 Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0450 WK 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0451 MO 18 Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0452 Day 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0453 WK 20" Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
01222300-0454 MO 20" Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0455 Day 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0456 WK 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0457 MO 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat
0122 2300-0458 Day 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0459 WK 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0460 MO 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0461 Day 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0462 WK 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0463 MO 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0464 Day 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0465 WK 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0466 MO 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0467 Day 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0468 WK 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0469 MO 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0470 Day 28 Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0471 WK 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0472 MO 28 Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
0122 2300-0473 Day 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0474 WK 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0475 MO 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat
01222300-0476 Day 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0477 WK 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0478 MO 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0479 Day 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0480 WK 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0481 MO 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
0122 2300-0482 Day 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

August 2019 copyright 2019 The Gordian Group, Inc.
DASNY, Downstate Page 01 - 15




01 General ReqUIrements _D_ A S N_Y- WE FINANCE, BUILD AND DELIVER

0120 Price And Payment Procedures
01 22 Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0122 2300-0483 WK 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 26.00
01222300-0484 MO 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 78.01
01222300-0485 Day 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 11.09
0122 2300-0486 WK 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 27.72
0122 2300-0487 MO 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 83.16
01222300-0488 Day 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 12.67
01222300-0489 WK 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 31.68
0122 2300-0490 MO 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 95.04
0122 2300-0491 Day 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 14.56
01222300-0492 WK 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 36.41
01222300-0493 MO 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 109.22
0122 2300-0494 Day 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) 11.20
0122 2300-0495 WK 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) 28.01
01222300-0496 MO 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™) 84.03
0122 2300-0497 Day 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 15.17
0122 2300-0498 WK 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 37.92
0122 2300-0499 MO 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 113.77
0122 2300-0500 Day 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 13.12
01222300-0501 WK 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 32.79
0122 2300-0502 MO 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 98.37
0122 2300-0503 Day 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 21.87
0122 2300-0504 WK 40" Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 54.68
0122 2300-0505 MO 40" Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™) 164.05
0122 2300-0506 Day 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) 23.32
0122 2300-0507 WK 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) 58.29
0122 2300-0508 MO 40" Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™) 174.87

01 22 23 00-0509 Electrical Equipment c: 229
01 22 23 00-0510 Trailer Mounted FlOOd'lghtS (01 22 23 00-0509)

Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01222300-0511 DAY 4 x 1,000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light TOWer ...........ccccviviiiincninnn. 170.41
01222300-0512 WK 4 x 1,000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light Tower ....
0122 2300-0513 MO 4 x 1,000 Watt Floodlights, 30' Telescoping Tower, Diesel Power Trailer Mounted Light Tower ...

...814.99

01 22 23 00-0514 Trlpod Mounted FlOOd'IghtS (01 22 23 00-0509)

Note: Includes delivery to job site and pick-up when complete.
0122 2300-0515 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........ccccceiviniriineinenes
01222300-0516 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........ccccoevirineiinininiiinns
0122 2300-0517 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........ccceeeiiiieniiiiiieees
0122 2300-0518 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0519 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0520 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
0122 2300-0521 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0522 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0523 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod

01 22 23 00-0524 Generator Sets o 2223 00-0s09)
01 22 23 00-0525 Portable, Gas Or Diesel Powered Generator Sets o122 23 oo.0s24)

Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator
and fuel costs. See CSlI section 01 22 23 00-0632 for reimbursable fuel fees.

01 22 23 00-0526 DAY 3.6 KW, 8 HP Gas Powered Generator Set...........
For LP Or NG Gas, Add
For >160 To 320 Hours Usage Per Month, Add

0122 2300-0527 WK 3.6 KW, 8 HP Gas Powered Generator Set
For LP Or NG Gas, Add

0122 2300-0528 MO 3.6 KW, 8 HP Gas Powered Generator Set
For LP Or NG Gas, Add

0122 2300-0529 DAY 5 KW, 11 HP Gas Powered Generator Set....
For LP Or NG Gas, Add

0122 2300-0530 WK 5KW, 11 HP Gas Powered Generator Set....
For LP Or NG Gas, Add

01 222300-0531 MO 5KW, 11 HP Gas Powered Generator Set....
For LP Or NG Gas, Add

01 22 23 00-0532 DAY 6.5 KW, 13 HP Gas Powered Generator Set
For LP Or NG Gas, Add

0122 23 00-0533 WK 6.5 KW, 13 HP Gas Powered Generator Set
For LP Or NG Gas, Add

0122 2300-0534 MO 6.5 KW, 13 HP Gas Powered Generator Set
For LP Or NG Gas, Add

0122 23 00-0535 DAY 10 KW, 18 HP Gas Powered Generator Set...........
For LP Or NG Gas, Add

0122 2300-0536 WK 10 KW, 18 HP Gas Powered Generator Set
For LP Or NG Gas, Add

0122 2300-0537 MO 10 KW, 18 HP Gas Powered Generator Set
For LP Or NG Gas, Add

01 22 23 00-0538 Towable, Diesel Powered Generator Sets o 22 23 000524

Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300
KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer
mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI
section 01 22 23 00-0632 for reimbursable fuel fees.
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August 2019

DAY 20 KW, 60 Hertz Towable Diesel Powered Generator Set

..217.59

Note: Fuel consumption: 100% load — 1.6 gallons per hour,
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 20 KW, 60 Hertz Towable Diesel Powered Generator Set.

50% loa

75% load - 1.3 gallons pér hour,

108.80
217.59

Note: Fuel consumption: 100% load — 1.6 gallons per hour,
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 20 KW, 60 Hertz Towable Diesel Powered Generator Set.

75% load - 1.3 gallons pe“r hour,

Note: Fuel consumption: 100% load — 1.6 gallons per hour,
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 30 KW, 60 Hertz Towable Diesel Powered Generator Set

75% load - 1.3 gallons pé.r hour, 50% load - 0.9
774.95
1,549.89
..323.76

Note: Fuel consumption: 100% load — 2.9 gallons per hour,
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 30 KW, 60 Hertz Towable Diesel Powered Generator Set

75% load - 2.4 gallons per hour,

161.88
323.76

Note: Fuel consumption: 100% load — 2.9 gallons per hour,
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 30 KW, 60 Hertz Towable Diesel Powered Generator Set.

75% load - 2.4 gallons pe“r hour,

Note: Fuel consumption: 100% load — 2.9 gallons per hour,
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set

75% load - 2.4 gallons pe“r hour, 50% load - 1.8

992.18
1,984.36

Note: Fuel consumption: 100% load - 4.0 gallons per hour,
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set

75% load - 3.2 gallons per hour,

Note: Fuel consumption: 100% load - 4.0 gallons per hour,
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add

For >80 Hours Usage Per Week, Add

75% load - 3.2 gallons per hour,

MO 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set.
Note: Fuel consumption: 100% load - 4.0 gallons per hour,
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

75% load - 3.2 gallons per hour, 50% load - 2.3

1,096.62
2,193.24

Note: Fuel consumption: 100% load — 4.8 gallons per hour,
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

75% load - 3.8 gallons per hour, 50% load - 2.9

190.61
381.21
.................... 1,044.40

Note: Fuel consumption: 100% load — 4.8 gallons per hour,
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add

For >80 Hours Usage Per Week, Add

75% load - 3.8 gallons per hour, 50% load - 2.9

522.20
1,044.40

MO 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set
Note: Fuel consumption: 100% load — 4.8 gallons per hour,
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set

.................... 2,506.56
75% load - 3.8 gallons per hour, 50% load - 2.9

1,253.28
2,506.56

Note: Fuel consumption: 100% load — 5.7 gallons per hour,
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

75% load - 4.3 gallons per hour,

Note: Fuel consumption: 100% load — 5.7 gallons per hour,
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

75% load - 4.3 gallons per hour, 50% load - 3.2

592.70
1,185.39

Note: Fuel consumption: 100% load — 5.7 gallons per hour,
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add
DAY 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set

75% load - 4.3 gallons per hour,

1,409.94
2,819.88

Note: Fuel consumption: 100% load — 6.5 gallons per hour,
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add
WK 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set

75% load - 4.9 gallons per hour,

Note: Fuel consumption: 100% load — 6.5 gallons per hour,
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add
MO 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set.

75% load - 4.9 gallons per hour, 50% load - 3.6

626.64
1,253.28
..3,133.20

Note: Fuel consumption: 100% load — 6.5 gallons per hour,
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add

For >320 Hours Usage Per Month, Add

50% loax

75% load - 4.9 gallons per hour,

1,566.60
3,133.20
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S 01 20 Price And Payment Procedures D ‘&SNY M FINANGE, FOILD AND DELTER
01 22 Unit Prices
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 22 23 00-0557 DAY 100.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............coiriiiiiiriiiiiiicce i 485.65
Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 242.83
For >16 To 24 Hours Usage Per Day, Add 485.65
012223 00-0558 WK 100.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........cccuuuiiiiiiiiiieeeeeeiieieeeeeieeeeeeeeiaeeeeeeeiaaaaeeeassaeaeeeaaraaaaes 1,305.50
Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 652.75
For >80 Hours Usage Per Week, Add 1,305.50
012223 00-0559 MO 100.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........cccuuueieiiiiiiieeeeeeieeieeeeeitteeeeeeiaeeeeeaeiaaaaaeeaesaaaeeesairaaaaes 3,550.96
Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,775.48
For >320 Hours Usage Per Month, Add 3,550.96
01 22 23 00-0560 DAY 120.0 KW, 60 Hertz Towable Diesel POWEred GENEIAON SEL.........cccciuueeieeiirieeeeecitiieeeeeitaeeeeeeiaaeeaeeaeitaeeaeeseaaaaeeesaaaaaaeaans 548.31
Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 274.16
For >16 To 24 Hours Usage Per Day, Add 548.31
01 222300-0561 WK 120.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........ccuuuiieiiiiiiieeeeeeiieeeeeeeiteeeeeeeiaeeeeeaeiaaaaaeeassaaaeeeaaraaaaes 1,514.38
Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 757.19
For >80 Hours Usage Per Week, Add 1,514.38
0122 2300-0562 MO 120.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............cccouiuriiiiiiiriiiiiiieccsisese s 4,073.16
Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,036.58
For >320 Hours Usage Per Month, Add 4,073.16
01 22 23 00-0563 DAY 140.0 KW, 60 Hertz Towable Diesel Powered Generator Set ...574.42
Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 287.21
For >16 To 24 Hours Usage Per Day, Add 574.42
012223 00-0564 WK 140.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............cccociuriiiiiiiriiiicicce s 1,592.71
Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 796.36
For >80 Hours Usage Per Week, Add 1,592.71
012223 00-0565 MO 140.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............cccouiuiiiiiiiiniiiiciccsisiess s 4,490.92
Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,245.46
For >320 Hours Usage Per Month, Add 4,490.92
01 22 23 00-0566 DAY 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set ...600.53
Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load -
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 300.27
For >16 To 24 Hours Usage Per Day, Add 600.53
0122 23 00-0567 WK 150.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........ccuuueieiiiiiiieeeeeeieeeeeeeeiateeeeeeiaeeeeeesiaaaeaeeaesaeaeeesaraaaaes 1,723.26
Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 861.63
For >80 Hours Usage Per Week, Add 1,723.26
012223 00-0568 MO 150.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........cccuuuiieiiiiiiiieeeeeieeeeeeeeieeeeeeeeiaeeeeeaeiaaaaaeeasaaaaeeeaaraaaaes 4,699.80
Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,349.90
For >320 Hours Usage Per Month, Add 4,699.80
01 22 23 00-0569 DAY 160.0 KW, 60 Hertz Towable Diesel Powered GENErator Set............c.coiriiiiiiriiiiiicice e 626.64
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 313.32
For >16 To 24 Hours Usage Per Day, Add 626.64
0122 2300-0570 WK 160.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............cccouiuiiiiiiiiriiiiciccccsesiess s 1,827.70
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 913.85
For >80 Hours Usage Per Week, Add 1,827.70
0122 2300-0571 MO 160.0 KW, 60 Hertz Towable Diesel Powered GENerator Set.............cccouiuiuriiiiiiriiiicinccesisiess s 4,908.68
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,454.34
For >320 Hours Usage Per Month, Add 4,908.68
012223 00-0572 DAY 175.0 KW, 60 Hertz Towable Diesel Powered GENErator Set............ccoiriiiiiiiiiiiiieicc i 626.64
Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 313.32
For >16 To 24 Hours Usage Per Day, Add 626.64
012223 00-0573 WK 175.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........ccuuviiiiiiiiiiieeeeeiieeeeeeeieeeeeeeeiaeeeeeaeiaaaeaeeassaeaeeeaarnaaaes 1,827.70
Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 913.85
For >80 Hours Usage Per Week, Add 1,827.70
012223 00-0574 MO 175.0 KW, 60 Hertz Towable Diesel POWEred GENEIAOr SEL.........cccuuviieiiiiiiiieeeeeieeeeeeeeiateeeeeeiaeeeeeaeiaaaeeeeaesaeaeeeaaraaaaes 4,908.68
Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,454.34
For >320 Hours Usage Per Month, Add 4,908.68
copyright 2019 The Gordian Group, Inc. August 2019
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0122 23 00-0575 DAY 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7

gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add

012223 00-0576 WK 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add

012223 00-0577 MO 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set

1,070.51
2,141.02

Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7

gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add

01 22 23 00-0578 DAY 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set

3,133.20
6,266.40

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6

gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add

0122 23 00-0579 WK 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set

Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add

0122 2300-0580 MO 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6

gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add

012223 00-0581 DAY 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set.......... .
Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5

gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add

1,096.62
2,193.24

3,237.64
6,475.28

0122 2300-0582 WK 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add

..966.07

483.04
966.07
......................... 2,245.46

0122 2300-0583 MO 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5

gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add

01 22 23 00-0584 DAY 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set...
Note: Fuel consumption: 100% load - 21.5 gallons per hour,

gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add

012223 00-0585 WK 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set

1,122.73
2,245.46

3,342.08
6,684.16
..997.40

5% load -

16.1 gallons per hour, 50% Ioéﬁ -

498.70
997.40
......................... 2,402.12

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add

012223 00-0586 MO 300.0 KW, 60 Hertz Towable Diesel Powered Generator Set

1,201.06
2,402.12
......................... 7,101.92

Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3

gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add

01 22 23 00-0587 DAY 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set..........

3,550.96
7,101.92

Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1

gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add

0122 2300-0588 WK 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add

522.20
1,044.40

0122 2300-0589 MO 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1

gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add

0122 23 00-0590 DAY 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set..........

1,357.72
2,715.44
......................... 7,833.00

3,916.50
7,833.00

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9

gallons per hour.
For >8 To 16 Hours Usage Per Day, Add
For >16 To 24 Hours Usage Per Day, Add

0122 2300-0591 WK 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set

645.73
1,291.45

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9

gallons per hour.
For >40 To 80 Hours Usage Per Week, Add
For >80 Hours Usage Per Week, Add

0122 2300-0592 MO 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set

1,669.50
3,339.00
......................... 8,830.40

Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9

gallons per hour.
For >160 To 320 Hours Usage Per Month, Add
For >320 Hours Usage Per Month, Add

August 2019

4,415.20
8,830.40
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0122 23 00-0593 DAY 500.0 KW, 60 Hertz Container Diesel Powered GENErator Set..............cociiiiiiiriciiciiniccsisese s 1,655.70
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 827.85
For >16 To 24 Hours Usage Per Day, Add 1,655.70
012223 00-0594 WK 500.0 KW, 60 Hertz Container Diesel POWEred GENEIAtOr SEl.........cc.uueeiieiiiiieeeeeiieieeeeeeteeeeeeeiaeeeeeeeiaaaee e e e saaaaeeasanaaaaens 4,304.82
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 2,152.41
For >80 Hours Usage Per Week, Add 4,304.82
01 222300-0595 MO 500.0 KW, 60 Hertz Container Diesel POWEred GENEIAtOr SEl.........cc.uueiiieiiiiieeeeeiieieeeeeiteeeeeeeiaee e e e e eiaaaea e e e saaaaeeesaraaaaes 9,934.20
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 4,967.10
For >320 Hours Usage Per Month, Add 9,934.20
012223 00-0596 DAY 640.0 KW, 60 Hertz Container Diesel POWEred GENEIAtOr SEl.........cc.uueiiieiiiiieeeeeiieeeeeeeiteeeeeeeiaeeeeeeeiaaaeeeeaeaaaaeeaaaraaaaens 2,047.55
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,023.78
For >16 To 24 Hours Usage Per Day, Add 2,047.55
012223 00-0597 WK 640.0 KW, 60 Hertz Container Diesel POWEred GENEIAtOr SEl.........ccuueieiiiiiuiieeeeeiieieeeeeieeeeeeeeiaeeeeeeeiaraea e e e saaaaaeeeanaaaaes 5,408.62
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 2,704.31
For >80 Hours Usage Per Week, Add 5,408.62
0122 2300-0598 MO 640.0 KW, 60 Hertz Container Diesel Powered GENerator Set.............cccociuirriiriinicciieieccsesss s 13,245.60
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 6,622.80
For >320 Hours Usage Per Month, Add 13,245.60
012223 00-0599 DAY 750.0 KW, 60 Hertz Container Diesel Powered Generator Set . ...2,213.12
Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load -
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,106.56
For >16 To 24 Hours Usage Per Day, Add 2,213.12
012223 00-0600 WK 750.0 KW, 60 Hertz Container Diesel Powered GENErator Set.............ccociiiiiiiririiciiniccesiscse s 5,099.56
Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 2,549.78
For >80 Hours Usage Per Week, Add 5,099.56
0122 2300-0601 MO 750.0 KW, 60 Hertz Container Diesel Powered GENerator Set.............ccccciuiriiiriiiicciiciscciessse s 15,298.67
Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 7,649.34
For >320 Hours Usage Per Month, Add 15,298.67
0122 2300-0602 EA Up To 300 KW Generator Set Delivery, Set-Up, Testing And Pick-up
0122 2300-0603 EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And Pick-up
01 22 23 00-0604 Cabling For Generator Sets o1 222300050
Note: Includes delivery to job site and pick-up when complete.
012223 00-0605 DAY #1 Banded Cable, 50' With Camlock Ends For Generator Set...
012223 00-0606 WK #1 Banded Cable, 50' With Camlock Ends For Generator Set.
01 22 23 00-0607 MO #1 Banded Cable, 50' With Camlock Ends For Generator Set...
01 22 23 00-0608 DAY 50', 4/0 Cable With Camlock Ends For Generator Set
0122 2300-0609 WK 50, 4/0 Cable With Camlock Ends For Generator Set
0122 2300-0610 MO 50, 4/0 Cable With Camlock Ends For Generator Set
01 22 23 00-0611 Resistive Loadbanks For Generator Sets (2225 0os2
Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0632 for
reimbursable fuel fees.
01222300-0612 DAY 100 KW A/C Resistive Loadbank
01222300-0613 WK 100 KW A/C Resistive Loadbank
01222300-0614 MO 100 KW A/C Resistive Loadbank
0122 23 00-0615 DAY 650 KW A/C Resistive Loadbank
0122 2300-0616 WK 650 KW A/C Resistive Loadbank
0122 2300-0617 MO 650 KW A/C Resistive Loadbank
01 22 23 00-0618 Sub-Distribution Panels (Spider Box) For Generator Sets o122 2s ov0s20)
Note: Includes delivery to job site and pick-up when complete.
0122 2300-0619 DAY Sub-Distribution Panel (Spider Box)
01222300-0620 WK Sub-Distribution Panel (Spider Box)
01222300-0621 MO Sub-Distribution Panel (Spider Box)
01 22 23 00-0622 Portable Distribution Panels For Generator Sets (222 00520
Note: Includes delivery to job site and pick-up when complete.
0122 2300-0623 DAY 200 Amp Portable Spider Box Feeder Panel
0122 2300-0624 WK 200 Amp Portable Spider Box Feeder Panel
01222300-0625 MO 200 Amp Portable Spider Box Feeder Panel
01 22 2300-0626 DAY 100 Amp Portable Quad Box Panel
0122 2300-0627 WK 100 Amp Portable Quad Box Panel
0122 2300-0628 MO 100 Amp Portable Quad Box Panel
01 22 2300-0629 DAY 200 Amp Portable Quad Box Panel
01222300-0630 WK 200 Amp Portable Quad Box Panel
01222300-0631 MO 200 Amp Portable Quad Box Panel
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01 22 23 00-0632 Fuel Reimbursement For Generators 1 z 23 oo.0s24)

0122 2300-0633 EA Fuel Reimbursement FOr GENETALOLS ...........c.ouiiiiiieiiiieiei ettt s s 1.00
Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of the
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e.,
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a
comment in the "note" block to identify the purchase.

01 22 23 00-0634 Weldlng MaChineS(omzzaoorosog)

Note: Includes delivery to job site and pick-up when complete. Excludes operator.

01 22 23 00-0635 Diesel Powered Towable Welding Machines o122 2s coosss
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
0122 2300-0636 DAY 250 To 299 AMP, Diesel Powered Towable Welding Machine.............cccoceveiiininiinincininns
0122 2300-0637 WK 250 To 299 AMP, Diesel Powered Towable Welding Machine
01222300-0638 MO 250 To 299 AMP, Diesel Powered Towable Welding Machine
0122 2300-0639 DAY 300 To 349 AMP, Diesel Powered Towable Welding Machine............ccccoooveveniiieniciicsieieens
0122 2300-0640 WK 300 To 349 AMP, Diesel Powered Towable Welding Machine
0122 2300-0641 MO 300 To 349 AMP, Diesel Powered Towable Welding Machine
0122 2300-0642 DAY 350 To 399 AMP, Diesel Powered Towable Welding Machine.............cccoceoeoveiniiiiiencinnnns
0122 2300-0643 WK 350 To 399 AMP, Diesel Powered Towable Welding Machine
01222300-0644 MO 350 To 399 AMP, Diesel Powered Towable Welding Machine

01 22 23 00-0645 Portable Floor Drylng Fans o1 22 23 00-0509)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
0122 2300-0646 DAY 2,250 CFM Portable Floor Drying Fan
0122 23 00-0647 WK 2,250 CFM Portable Floor Drying Fan
0122 2300-0648 MO 2,250 CFM Portable Floor Drying Fan

01 22 23 00-0649 Portable Fume Extractors (01 22 23 00-0509)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01 22 23 00-0650 DAY Portable FUME EXITaCtOr...........cccoviiiuiiiiiiicccsccccses s
0122 2300-0651 WK Portable FUME EXITaCtor...........ccooiiviiiiriiiiciiccc s

....29.08
...87.25

01 22 23 00-0652 General Equipment o222
01 22 23 00-0653 Jacks And BraCing(onzzaoorossz)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0654 Manual Hydraulic Jacks (01 22 23 00-0653)

012223 00-0655 DAY 12 Ton Manual Hydraulic Bottle Jack ...
0122 2300-0656 WK 12 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0657 MO 12 Ton Manual Hydraulic Bottle Jack ..
01 22 23 00-0658 DAY 20 Ton Manual Hydraulic Bottle Jack
0122 2300-0659 WK 20 Ton Manual Hydraulic Bottle Jack ..
0122 2300-0660 MO 20 Ton Manual Hydraulic Bottle Jack ..
012223 00-0661 DAY 50 Ton Manual Hydraulic Bottle Jack
0122 2300-0662 WK 50 Ton Manual Hydraulic Bottle Jack ..
01222300-0663 MO 50 Ton Manual Hydraulic Bottle Jack ...............cccccveeaee
01 22 2300-0664 DAY 100 Ton Manual Hydraulic Bottle Jack
0122 2300-0665 WK 100 Ton Manual Hydraulic Bottle Jack
0122 2300-0666 MO 100 Ton Manual Hydraulic Bottle Jack

01 22 23 00-0667 Manual Screw Jacks (01 22 23 00-0653)

0122 2300-0668 DAY 10 To 20 Ton Manual Screw Jack
01222300-0669 WK 10 To 20 Ton Manual Screw Jack
01222300-0670 MO 10 To 20 Ton Manual Screw Jack

01 22 23 00-0671 Pressure Washers (01 22 23 00-0652)

Note: Includes full-time operator, delivery, set-up, and removal.

01 22 2300-0672 DAY 2,000 PSI Pressure Washer With FUIl-TIME OPEIALOT .........ccuiiiiiiiiiiieieete ettt ettt ettt e b e nteaseenneanes 920.10
For Equipment Without Operator, Deduct -837.55
0122 2300-0673 WK 2,000 PSI Pressure Washer With FUll-TIME OPEIALOT ..........c.eouiriiiuirieieeiete sttt ettt s e ne e enenneas 4,397.28
For Equipment Without Operator, Deduct -4,187.73
01222300-0674 MO 2,000 PSI Pressure Washer With FUIl-TIME OPEIALON ..........c.couiiiuiriiieiiieeeeiteieet ettt se e 18,583.97
For Equipment Without Operator, Deduct -18,050.57
0122 2300-0675 DAY 2,500 PSI Pressure Washer With FUl-TIME OPEIALON ..........c.ueuiiuiiiuiriiieiieiee ettt sttt eeeereneeeeas 922.94
For Equipment Without Operator, Deduct -837.55
01222300-0676 WK 2,500 PSI Pressure Washer With FUIl-TIME OPEIALON ..........c.oiuiiiiiiiiiiiiiiiteieie ettt se e seeeneieeneas 4,404.49
For Equipment Without Operator, Deduct -4,187.73
01222300-0677 MO 2,500 PSI Pressure Washer With FUIl-TIME OPEIAtON ..........c.couiiririiieiiieeieiteiese ettt sn e sne et se e eneee 18,602.32
For Equipment Without Operator, Deduct -18,050.57
01 22 2300-0678 DAY 3,000 PSI Pressure Washer With FUIl-TIME OPEIALOT .........cc.iiiiiiiieieiiiete ettt ettt ente e e nseaneenneanes 920.10
For Equipment Without Operator, Deduct -837.55
0122 2300-0679 WK 3,000 PSI Pressure Washer With FUll-TIME OPEIALOT ........c.cueiuiiiiiteiieieeieee sttt sttt e seeeeenneas 4,397.28
For Equipment Without Operator, Deduct -4,187.73
0122 2300-0680 MO 3,000 PSI Pressure Washer With FUll-TIME OPEIALOT .........ccuciuiiiirtiiiieiiiieete ettt neean 18,583.97
For Equipment Without Operator, Deduct -18,050.57
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0122 2300-0681 DAY 3,500 PSI Pressure Washer With FUl-TIME OPEIALOT ........c.cuiuiiiiiriiiteieiieieteitete ettt es et en e eees 929.51
For Equipment Without Operator, Deduct -837.55
01222300-0682 WK 3,500 PSI Pressure Washer With FUIl-TIME OPEIALON ..........cc.iiuiiiuiriiieiiteieeit ettt aees 4,424.20
For Equipment Without Operator, Deduct -4,187.73
01222300-0683 MO 3,500 PSI Pressure Washer With FUll-TIME OPEIatOr ...........ccueuiiuiieiitiiteieieeteteie sttt eneeees 18,654.87
For Equipment Without Operator, Deduct -18,050.57
0122 2300-0684 DAY 4,000 PSI Pressure Washer With FUIl-TIME OPEIALOT ........c.ceiuiiiiiriiiieieiietee ettt ee et ee e eees 951.85
For Equipment Without Operator, Deduct -837.55
0122 2300-0685 WK 4,000 PSI Pressure Washer With FUll-TIME OPEIALOr ..........ccueiiiiiriiieitieieeie ettt e s e eneeanee 4,498.88
For Equipment Without Operator, Deduct -4,187.73
0122 2300-0686 MO 4,000 PSI Pressure Washer With FUll-TIMeE OPEIALOT ..........cc.eiiiiiriiieieeee ettt ste e neeas 18,920.52
For Equipment Without Operator, Deduct -18,050.57
01 22 2300-0687 DAY 5,000 PSI Pressure Washer With FUIl-TIME OPEIALOT ..........coutiiiiuiriiiiet ettt et e st eenteaneenee e 968.92
For Equipment Without Operator, Deduct -837.55
0122 2300-0688 WK 5,000 PSI Pressure Washer With FUll-TIME OPEIALOT ..........ccueiuiiiiiiiieitieieeee ettt e s e enneanee 4,542.43
For Equipment Without Operator, Deduct -4,187.73
0122 2300-0689 MO 5,000 PSI Pressure Washer With FUll-TIMeE OPEIALOT ..........ccuiiiiiiiiiieiieee ettt te e e e 19,048.98
For Equipment Without Operator, Deduct -18,050.57

01 22 23 00-0690 Confined Space Entry Equipment o1 22 2s cooss2)

Note: Includes delivery, set-up, and removal.

01222300-0691 DAY Ventilation Equipment FOr CONfINEO SPACE ........couiiiuiiiiiiiitiei ittt ettt b et ettt e et ete e e e aneee 45.24
Note: Includes electric or gas blower and ventilation duct up to 25'".

0122 2300-0692 WK Ventilation EqUipment FOr CONfINEA SPACE .........oiuiiiiiiiiiti ittt b et et e e e et e et et e e e e nbaannennean 135.71
Note: Includes electric or gas blower and ventilation duct up to 25'".

0122 2300-0693 MO Ventilation Equipment FOr CONMINEA SPACE ......c..oiuiiiiiiiitieti ettt b et et et e et e et e et e bt aseeabeannennean 404.99

Note: Includes electric or gas blower and ventilation duct up to 25'".
01 22 2300-0694 DAY Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
0122 2300-0695 WK Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
0122 2300-0696 MO Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
012223 00-0697 DAY Confined Space Air Monitor PErSONNEl...........ooeouiiiiiieinienieineseieeseee e

Note: Per person day.

01 22 23 00-0698 Ground Thaw Mobile Equipment And Blankets o: 22 23 00652

Note: Rental includes self contained boiler equipment with manifold, fuel, all hoses and blankets. Includes
delivery to job site and pick-up when complete.

01222300-0699 DAY Up To 2,500 SF Ground Area, Portable Ground Heater For Ground Thaw s 448.86
Note: Up to 5,000 SF concrete curing area.

01222300-0700 WK Up To 2,500 SF Ground Area, Portable Ground Heater For Ground Thaw s 1,454.44
Note: Up to 5,000 SF concrete curing area.

01222300-0701 MO Up To 2,500 SF Ground Area, Portable Ground Heater For Ground Thaw s 5,090.54
Note: Up to 5,000 SF concrete curing area.

01 22 23 00-0702 DAY >2,500 To 3,500 SF Ground Area, Portable Ground Heater For Ground Thaw e 852.48
Note: >5,000 to 7,000 SF concrete curing area.

012223 00-0703 WK >2,500 To 3,500 SF Ground Area, Portable Ground Heater For Ground Thaw e 2,203.70
Note: >5,000 to 7,000 SF concrete curing area.

012223 00-0704 MO >2,500 To 3,500 SF Ground Area, Portable Ground Heater For Ground Thaw e 5,480.24
Note: >5,000 to 7,000 SF concrete curing area.

01 22 23 00-0705 DAY =>4,000 To 5,000 SF Ground Area, Portable Ground Heater For Ground Thaw e 1,043.86
Note: >8,000 to 10,000 SF concrete curing area.

012223 00-0706 WK >4,000 To 5,000 SF Ground Area, Portable Ground Heater For Ground Thaw e 2,783.62
Note: >8,000 to 10,000 SF concrete curing area.

0122 2300-0707 MO >4,000 To 5,000 SF Ground Area, Portable Ground Heater For Ground Thaw e 5,940.49
Note: >8,000 to 10,000 SF concrete curing area.

0122 23 00-0708 DAY >5,000 To 6,000 SF Ground Area, Portable Ground Heater For Ground Thaw e 1,312.73
Note: 10,000 to 12,000 SF concrete curing area.

0122 2300-0709 WK >5,000 To 6,000 SF Ground Area, Portable Ground Heater For Ground Thaw e 3,038.78
Note: 10,000 to 12,000 SF concrete curing area.

0122 2300-0710 MO >5,000 To 6,000 SF Ground Area, Portable Ground Heater For Ground Thaw e 7,915.91
Note: 10,000 To 12,000 SF concrete curing area.

0122 2300-0711 DAY 11,000 To 12,000 SF Ground Area, Portable Ground Heater For Ground Thaw.............ccccccoiiiiiincciiiicccce 1,646.97
Note: 22,000 to 24,000 SF concrete curing area.

0122 2300-0712 WK 11,000 To 12,000 SF Ground Area, Portable Ground Heater For Ground TRAW..........ccccvveeeeiiiiiieeeeciieee et eeraeeeens 3,880.82
Note: 22,000 to 24,000 SF concrete curing area.

0122 2300-0713 MO 11,000 To 12,000 SF Ground Area, Portable Ground Heater For Ground TRAW..........ccccvieeieiiiiiieeeeciieee e ecieeee e 8,612.97
Note: 22,000 to 24,000 SF concrete curing area.

01222300-0714 CSF Place Hoses ANd BIAnKetS OVEr AMBa .........c.oiuiuiiiiiiiiiiiicii i b e b et 42.01

Note: Lay hose in loops, 24" on center, over area. Cover the hose with construction blankets.

01 22 23 00-0715 Space Heaters o1 22 23 00.0652)

Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01222300-0716 DAY 150,000 BTU/Hour Space Heater
01222300-0717 WK 150,000 BTU/Hour Space Heater
01222300-0718 MO 150,000 BTU/Hour Space Heater
0122 2300-0719 DAY 500,000 BTU/Hour Space Heater
0122 2300-0720 WK 500,000 BTU/Hour Space Heater
0122 2300-0721 MO 500,000 BTU/Hour Space Heater

01 22 23 00-0722 Material Handling Equipment o 2225
01 22 23 00-0723 Truck Mounted Hydraulic Cranes 22200722

Note: Includes full-time operator. Include delivery, set-up, rigging, and removal time in rental period. Excludes
lattice boom extension.
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01 22 2300-0724 DAY 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0725 WK 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0726 MO 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

012223 00-0727 DAY 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0728 WK 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0729 MO 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0730 DAY 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0731 WK 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0732 MO 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0733 DAY 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0734 WK 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0735 MO 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0736 DAY 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0737 WK 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0738 MO 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0739 DAY 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..
For Equipment Without Operator, Deduct

0122 2300-0740 WK 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0741 MO 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0742 DAY 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0743 WK 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0744 MO 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01 22 2300-0745 DAY 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0746 WK 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 23 00-0747 MO 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

012223 00-0748 DAY 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0749 WK 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0750 MO 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

0122 2300-0751 DAY 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..
For Equipment Without Operator, Deduct

0122 2300-0752 WK 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..
For Equipment Without Operator, Deduct

0122 2300-0753 MO 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..
For Equipment Without Operator, Deduct

01 22 2300-0754 DAY 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct

0122 2300-0755 WK 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct

01222300-0756 MO 100 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct -22,359.09

01 22 23 00-0757 Cable Controlled Lattice Boom, Truck Mounted Mechanical Cranes c:2 2w
0722)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01 22 2300-0758 DAY 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ............ 1,998.09
For Equipment Without Operator, Deduct -1,059.81
0122 2300-0759 WK 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ...
For Equipment Without Operator, Deduct
0122 2300-0760 MO 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator ..........
For Equipment Without Operator, Deduct -22,840.72
0122 2300-0761 DAY 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator. .
For Equipment Without Operator, Deduct -1,
0122 2300-0762 WK 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.

For Equipment Without Operator, Deduct -5,299.05
01222300-0763 MO 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator....... 36,492.69
For Equipment Without Operator, Deduct -22,840.72

01222300-0764 DAY 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator.....................
For Equipment Without Operator, Deduct

01222300-0765 WK 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...................
For Equipment Without Operator, Deduct

01222300-0766 MO 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator...
For Equipment Without Operator, Deduct
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012223 00-0767 DAY 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator..................... 3,073.20
For Equipment Without Operator, Deduct -1,059.81
01222300-0768 WK 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 11,562.07
For Equipment Without Operator, Deduct -5,299.05
01222300-0769 MO 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 41,625.09
For Equipment Without Operator, Deduct -22,840.72
0122 2300-0770 DAY 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator..................... 3,296.04
For Equipment Without Operator, Deduct -1,059.81
0122 2300-0771 WK 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 13,274.43
For Equipment Without Operator, Deduct -5,299.05
0122 2300-0772 MO 250 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 46,766.86
For Equipment Without Operator, Deduct -22,840.72
0122 2300-0773 DAY 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator..................... 3,663.54
For Equipment Without Operator, Deduct -1,059.81
0122 2300-0774 WK 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 14,591.93
For Equipment Without Operator, Deduct -5,299.05
0122 2300-0775 MO 300 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 50,713.89
For Equipment Without Operator, Deduct -22,840.72
0122 2300-0776 DAY 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator..................... 5,923.23
For Equipment Without Operator, Deduct -1,059.81
0122 2300-0777 WK 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 22,645.50
For Equipment Without Operator, Deduct -5,299.05
01222300-0778 MO 500 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator................... 74,883.98
For Equipment Without Operator, Deduct -22,840.72
01 22 23 00-0779 Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklifts c: 22 2s 00722
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0780 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.............cccccccvevenns 1,591.52
For Equipment Without Operator, Deduct -999.90
0122 2300-0781 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.............cccccecveeenes 6,447.42
For Equipment Without Operator, Deduct -4,999.50
01222300-0782 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...............cccccc.... 24,663.37
For Equipment Without Operator, Deduct -21,549.57
012223 00-0783 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...............ccccccceu...
For Equipment Without Operator, Deduct
01222300-0784 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..
For Equipment Without Operator, Deduct
01222300-0785 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...............cccccc.... 24,974.75
For Equipment Without Operator, Deduct -21,549.57
0122 2300-0786 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...............cc.ccceeu...
For Equipment Without Operator, Deduct
0122 2300-0787 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator.............cccccccveeenns
For Equipment Without Operator, Deduct
0122 2300-0788 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator..............c.cccccce...
For Equipment Without Operator, Deduct
0122 2300-0789 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator...
For Equipment Without Operator, Deduct
0122 2300-0790 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0791 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator
For Equipment Without Operator, Deduct -21,549.57
01 22 23 00-0792 Straight Mast, Rough Terrain Construction ForkIifts o1 22 zs 00022
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0793 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator............cceoveieririeeneeienesienenes 1,384.45
For Equipment Without Operator, Deduct -999.90
For Propane Instead Of Gas Or Diesel, Add 76.91
0122 2300-0794 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.. ....6,049.63
For Equipment Without Operator, Deduct -4,999.50
For Propane Instead Of Gas Or Diesel, Add 210.03
01222300-0795 MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccoueeireriirneneneenes 23,953.03
For Equipment Without Operator, Deduct -21,549.57
For Propane Instead Of Gas Or Diesel, Add 480.69
0122 2300-0796 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator............cceiveiererieenieaieneaienenens 1,404.69
For Equipment Without Operator, Deduct -999.90
For Propane Instead Of Gas Or Diesel, Add 80.96
01222300-0797 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccoveereinineniiinceenes 6,104.90
For Equipment Without Operator, Deduct -4,999.50
For Propane Instead Of Gas Or Diesel, Add 221.08
01222300-0798 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccccooueeiieneirneneeenes 24,079.53
For Equipment Without Operator, Deduct -21,549.57
For Propane Instead Of Gas Or Diesel, Add 505.99
0122 2300-0799 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccceveiereriienieieneseeneaes
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
01222300-0800 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccoveereinineniiinereeees
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
01222300-0801 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
0122 2300-0802 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccueouereriieneaienesienenens 1,573.70
For Equipment Without Operator, Deduct -999.90
For Propane Instead Of Gas Or Diesel, Add 114.76
0122 2300-0803 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccceoeeeiieneninineeeees 6,382.49
For Equipment Without Operator, Deduct -4,999.50
For Propane Instead Of Gas Or Diesel, Add 276.60
copyright 2019 The Gordian Group, Inc. August 2019

Page 01 - 24

DASNY, Downstate



q A s N‘Y WE FINANCE, BUILD AND DELIVER General ReqUIrements 01

01

Price And Payment Procedures 01 20
Unit Prices 0122

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01222300-0804 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator...............ccocueeoiienerieineninns 24,992.34
For Equipment Without Operator, Deduct -21,549.57
For Propane Instead Of Gas Or Diesel, Add 688.55

01 22 23 00-0805 Straight Mast, Industrial Warehouse Forklifts o 2223 000722
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
0122 2300-0806 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............ccceoiiierenieneeieeseeeseeeeea
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add
0122 2300-0807 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator....
For Equipment Without Operator, Deduct
For Propane Instead Of Gas Or Diesel, Add

0122 2300-0808 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............cccoaireriiienieeseee e 23,340.01

For Equipment Without Operator, Deduct -21,549.57

For Propane Instead Of Gas Or Diesel, Add 358.09
0122 2300-0809 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............ccceoiiierinienienieeseeeseeeea 1,334.63

For Equipment Without Operator, Deduct -999.90

For Propane Instead Of Gas Or Diesel, Add 66.95
01222300-0810 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator..............ccceourirerininenieiseseeeaeeeeeeeens 5,770.17

For Equipment Without Operator, Deduct -4,999.50

For Propane Instead Of Gas Or Diesel, Add 154.13
0122 2300-0811 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............cccoeireriiienieeseeeseeeeiene 23,394.50

For Equipment Without Operator, Deduct -21,549.57

For Propane Instead Of Gas Or Diesel, Add 368.99
01222300-0812 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator...............ccceouririiiineneiseseiee e 1,498.11

For Equipment Without Operator, Deduct -999.90

For Propane Instead Of Gas Or Diesel, Add 99.64
01222300-0813 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............cccoceourirerininerieiseseeeeseeeeeen 6,128.25

For Equipment Without Operator, Deduct -4,999.50

For Propane Instead Of Gas Or Diesel, Add 225.75

0122 2300-0814 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.... 24,274.15

For Equipment Without Operator, Deduct ,549.57

For Propane Instead Of Gas Or Diesel, Add 544.92
01222300-0815 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............ccccouiireririneneiseneiseseeeeeens 1,513.68

For Equipment Without Operator, Deduct -999.90

For Propane Instead Of Gas Or Diesel, Add 102.76
01222300-0816 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............ccccourireririnerieineneiaeseeeeeens 6,260.59

For Equipment Without Operator, Deduct -4,999.50

For Propane Instead Of Gas Or Diesel, Add 252.22
0122 2300-0817 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............cceeeeieririeeneeeenieeieseeaeeneens 24,741.21

For Equipment Without Operator, Deduct -21,549.57

For Propane Instead Of Gas Or Diesel, Add 638.33
0122 2300-0818 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............cccccurireririnenieineneisesneeeeens 1,653.80

For Equipment Without Operator, Deduct -999.90

For Propane Instead Of Gas Or Diesel, Add 130.78
0122 2300-0819 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............cceoirierierienienieeseeeseeeeseea 6,486.34

For Equipment Without Operator, Deduct -4,999.50

For Propane Instead Of Gas Or Diesel, Add 297.37
0122 2300-0820 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time OPerator.............cceeirieriiieeneeieneeieseaeenens 25,130.44

For Equipment Without Operator, Deduct -21,549.57

For Propane Instead Of Gas Or Diesel, Add 716.17

01 22 23 00-0821 Chain Hoists (012223 00-0722)
Note: Includes delivery to job site and pick-up when complete.
0122 2300-0822 DAY 1 Ton, 20' Lift, Manual Chain Hoist
0122 2300-0823 WK 1 Ton, 20" Lift, Manual Chain HOISt..........cceriririiiiiieeieeese e
01222300-0824 MO 1 Ton, 20' Lift, Manual Chain HOISt............cccvuiuriiiiieieeisieeeeesseseceeieeas
0122 2300-0825 DAY 3 Ton, 20' Lift, Manual Chain Hoist
01222300-0826 WK 3 Ton, 20' Lift, Manual Chain HOISt............cccouririiiiieieeisceeceesseeeneeieeas
01222300-0827 MO 3 Ton, 20' Lift, Manual Chain HOISt............cccvuviriiiiieieeieeceeeeseeseeeeas
0122 2300-0828 DAY 5 Ton, 20' Lift, Manual Chain Hoist
0122 2300-0829 WK 5 Ton, 20" Lift, Manual Chain HOISt..........cceriiriiiiiieeieeeseee e
01 222300-0830 MO 5 Ton, 20' Lift, Manual Chain HOISE...........cooiiiiiiiee ettt
01222300-0831 DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoi
01222300-0832 WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoi
01222300-0833 MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoi
0122 2300-0834 DAY 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoi
0122 2300-0835 WK 3Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0836 MO 3 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
0122 2300-0837 DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
01222300-0838 WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.
01222300-0839 MO 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist.

01 22 23 00-0840 Roof Mounted Hoists (01 22 23 00-0722)

0122 2300-0841 MO 1,000 LB Capacity, Single Line Operation, Roof Mounted, Bi-Directional Hydraulic Swing Hoist (Reimann &
GeOorger EIECHIC HS-2000) ........eeteitireeteeitet ettt ettt ettt eae e e s e eee e bt easees e e s e e s e eae e b e es e e e e et e eas e b e ese et e aneenbeeneebeaneeneanee 2,095.86
Note: Left or right swing.

0122 2300-0842 MO 2,000 LB Capacity, Double Line Operation, Roof Mounted, Bi-Directional Hydraulic Swing Hoist (Reimann &
GeOorger EIECHHC HS-2000) .......oouiiuiieiiitiieiiet ettt ettt e et sttt h et et et et bt et e e bt et et e st et et et et et et nen 2,775.60
Note: Left or right swing.

01222300-0843 MO 1,000 LB Capacity, Single Line Operation, Roof Mounted, Electric Cable Hoist With Supported Scaffold

(BetaMax) . ..1,869.28
0122 2300-0844 MO 2,000 LB Capacity, Double Line Operation, Roof Mounted, Electric Cable Hoist With Supported Scaffold
[(S22 LY =V TS TSSOSO TSSO PO TR UPT PP PPPTPPPPRPIN 2,095.86
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01222300-0845 EA Installation Of Temporary ROOf MOUNTE HOIST...........cviuiiiiiiiiitiiiii ittt 2,454.01
Note: Includes delivery, setup and installation. Excludes electrical hookup.
01222300-0846 EA Removal Of Temporary ROOf MOUNTEA HOIS...........coviuiiuiiiiiiiitiiei ettt 2,454.01
Note: Includes removal and pickup.
01 22 23 00-0847 Roof SWIng HOiSt(m 22 2300-0722)
0122 2300-0848 DAY Up To 400#, Manual Swing Roof Hoist
0122 2300-0849 WK Up To 400#, Manual Swing Roof Hoist
01222300-0850 MO Up To 400#, Manual Swing Roof Hoist
01 22 23 00-0851 Pumping Equipment o1 2225
01 22 23 00-0852 Gas Powered Portable Centrifugal PUMPS (122 2300081
Note: Includes delivery, set-up, and removal. Excludes operator. See CSI section 01 22 23 00-0876 for larger
diameter pumps.
0122 23 00-0853 DAY 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump....
01222300-0854 WK 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump....
0122 2300-0855 MO 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump....
0122 2300-0856 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump.
0122 2300-0857 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump....
0122 2300-0858 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump
01 22 23 00-0859 Gas Powered Portable Diaphragm Pumps o1 22 2s cooss1
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0860 DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
0122 2300-0861 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
0122 2300-0862 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
0122 2300-0863 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
01222300-0864 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
01222300-0865 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump ..
01 22 23 00-0866 Gas Powered Portable Trash Pumps o: 22 23000851
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0867 DAY 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump
01222300-0868 WK 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump
01222300-0869 MO 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump
01 22 2300-0870 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump
0122 2300-0871 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump
0122 2300-0872 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump
0122 2300-0873 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump...
01222300-0874 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump
01222300-0875 MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump...
01 22 23 00-0876 Diesel Powered Portable Trash Pumps o122 2s oo0ss)
Note: Includes delivery, set-up, and removal. Excludes operator.
01 22 2300-0877 DAY 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump ...
01222300-0878 WK 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump
01222300-0879 MO 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump ...
0122 2300-0880 DAY 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ...
0122 2300-0881 WK 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump .
01222300-0882 MO 156,000 GPH, 6" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ....
0122 2300-0883 DAY 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ..
01222300-0884 WK 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ..
01222300-0885 MO 246,000 GPH, 10" Discharge, 160" Maximum Head, Diesel Powered Portable Trash Pump ..
0122 2300-0886 DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ..
0122 2300-0887 WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ..
0122 2300-0888 MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump ..
01 22 23 00-0889 Diesel Powered Portable Silenced Environmental Trash PUmps o122 23 cooss1
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0890 DAY 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump...........
01222300-0891 WK 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump.........
01222300-0892 MO 90,000 GPH, 4" Discharge, 330" Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump.
0122 2300-0893 DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump.........
0122 2300-0894 WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump......
01222300-0895 MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump......
0122 2300-0896 DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash
=TT« TSSO TSSOSO TP TSP OO P PP P PP PPPPPTOPIN 563.27
0122 2300-0897 WK 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash
PUMID bbbt b e e bt e s b e e e b e e e b e e e b b e e b e e e b s e e b e e s b e e e b e e e b b e e b b e e ebb e e b e e e b b e e eba e e etae e 1,666.11
0122 2300-0898 MO 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash
PUMID et h e bt e e bt e e b e e e b e e e b e e e b b e e b e e e b s e e b b e e b e e e b e e e b b e e b b e e b b e e be e e b b e e b b e e ebaa e 4,647.01
0122 2300-0899 DAY 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash
Pump ....847.88
0122 2300-0900 WK 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash
UMD et R RS R R e RS R e R e e Rt et e R e e e st et e e R e et et e e e e en e et e ereenreanes 2,165.64
01222300-0901 MO 510,000 GPH, 12" Discharge, 200" Maximum Head, Diesel Powered Portable Silenced Environmental Trash
UMD et R RS R R e RS R e R e e Rt et e R e e e st et e e R e et et e e e e en e et e ereenreanes 6,359.07
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01 22 23 00-0902 3 Phase Electric Submersible Pumps e 22 23 00.0es1)
Note: Includes delivery, set-up, and removal. Excludes operator.
012223 00-0903 DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump...
01222300-0904 WK 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump
01222300-0905 MO 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump...
0122 2300-0906 DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump...
0122 2300-0907 WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump
0122 2300-0908 MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump

01 22 23 00-0909 Suction Hose With Couplings 12223 000851
Note: Includes delivery, set-up, and removal.
0122 2300-0910 DAY Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0911 WK Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0912 MO Up To 2"Inside Diameter, 20' Length, Suction Hose With Couplings
01 22 2300-0913 DAY 3"Inside Diameter, 20' Length, Suction Hose With Couplings...........cccueeveririieniniieneeiennnas
01222300-0914 WK 3"Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0915 MO 3"Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0916 DAY 4"Inside Diameter, 20' Length, Suction Hose With Coupling
0122 2300-0917 WK 4"Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0918 MO 4" Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0919 DAY 6" Inside Diameter, 20' Length, Suction Hose With Couplings.
0122 2300-0920 WK 6" Inside Diameter, 20' Length, Suction Hose With Couplings.
01222300-0921 MO 6" Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0922 DAY 10" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0923 WK 10" Inside Diameter, 20' Length, Suction Hose With Couplings
0122 2300-0924 MO 10" Inside Diameter, 20' Length, Suction Hose With Couplings
0122 2300-0925 DAY 12"Inside Diameter, 20' Length, Suction Hose With Couplings
0122 2300-0926 WK 12" Inside Diameter, 20' Length, Suction Hose With Couplings
0122 2300-0927 MO 12" Inside Diameter, 20' Length, Suction Hose With Couplings...

01 22 23 00-0928 Discharge Hose With Couplings c: 22 23 s0.0ss)
Note: Includes delivery, set-up, and removal.
0122 2300-0929 DAY 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
0122 2300-0930 WK 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
01222300-0931 MO 1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings .
01222300-0932 DAY 2"Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-0933 WK 2"Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-0934 MO 2"Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0935 DAY 3"Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0936 WK 3"Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0937 MO 3"Inside Diameter, 50' Length, Discharge Hose With Couplings
01 22 2300-0938 DAY 4" Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-0939 WK 4"Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-0940 MO 4" Inside Diameter, 50' Length, Discharge Hose With Couplings
01222300-0941 DAY 6" Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0942 WK 6" Inside Diameter, 50' Length, Discharge Hose With Couplings
0122 2300-0943 MO 6" Inside Diameter, 50' Length, Discharge Hose With Couplings
01 22 2300-0944 DAY 10" Inside Diameter, 10' Length, Discharge Hose With Couplings ...........ccccoviveniiieniniiiennns
0122 2300-0945 WK 10" Inside Diameter, 10' Length, Discharge Hose With Couplings
01222300-0946 MO 10" Inside Diameter, 10' Length, Discharge Hose With Couplings
0122 2300-0947 DAY 12" Inside Diameter, 10' Length, Discharge Hose With Couplings
01222300-0948 WK 12" Inside Diameter, 10' Length, Discharge Hose With Couplings
0122 2300-0949 MO 12" Inside Diameter, 10' Length, Discharge Hose With Couplings

01 22 23 00-0950 Hydraulic Submersible Pumps o1 2223 cooss1)
01 22 23 00-0951 Hydraulic Submersible PUmpS(m 22 23 00-0950)

Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0952 DAY 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
0122 2300-0953 WK 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
01222300-0954 MO 60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
0122 2300-0955 DAY 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
0122 2300-0956 WK 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
0122 2300-0957 MO 132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump

01 22 23 00-0958 Hydraulic Submersible Pump Diesel Power Packs o122 23 000050,
Note: Includes delivery, set-up, and removal. Excludes operator.
0122 2300-0959 DAY 100 HP, Hydraulic Submersible Pump Diesel Power Pack..............ccceceveiiiniiiinenciiees
0122 2300-0960 WK 100 HP, Hydraulic Submersible Pump Diesel Power Pack
0122 2300-0961 MO 100 HP, Hydraulic Submersible Pump Diesel POWer PacK............cccevuiiieiiiniiiisieieseeieens

674.45

..1,778.76

01 22 23 00-0962 Temporary Building Services o 22
01 22 23 00-0963 Boilers (01 22 23 00-0962)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0964 Electric Boilers (0122 23 00-0963)

0122 2300-0965 MO 40 MBH, 12 KW Electric Boiler Rental
0122 2300-0966 MO 60 MBH, 20 KW Electric Boiler Rental
0122 2300-0967 MO 95 MBH, 30 KW Electric Boiler Rental
0122 2300-0968 MO 135 MBH, 40 KW Electric Boiler Rental

August 2019 copyright 2019 The Gordian Group, Inc.
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0122 2300-0969 MO 165 MBH, 50 KW Electric Boiler RENtAL .............ccoouiiiiiiiiicccs s 3,073.01
0122 2300-0970 MO 215 MBH, 60 KW Electric Boiler Rental ....3,545.79
0122 2300-0971 MO 365 MBH, 100 KW Electric Boiler Rental .4,648.96
0122 2300-0972 MO 510 MBH, 150 KW Electric Boiler Rental ....5,673.32
01 22 23 00-0973 Qil/Gas Fired Boilers (01 22 23 00-0963)
0122 2300-0974 MO Up To 100 HP, Gas/Oil Dual FUel BOIEr RENTAL..........c.oouiiiiiiiiiieee ettt nneanee 2,000.00
For >3 Months Rental, Deduct -300.00
0122 2300-0975 MO >100 HP To 250 HP, Gas/Oil Dual FUel BOIler RENLAL ..........ccuiiiiiiiiiiieiiee ettt anee 2,600.00
For >3 Months Rental, Deduct -390.00
01 222300-0976 MO >250 HP To 500 HP, Gas/Oil Dual Fuel Boiler RENtAl ..............cccciiiiiiicicccc s 4,200.00
For >3 Months Rental, Deduct -630.00
0122 2300-0977 MO >500 HP To 800 HP, Gas/Oil Dual Fuel Boiler RENtal ..............cccciiiiiiiicicc s 5,800.00
For >3 Months Rental, Deduct -870.00
01 22 23 00-0978 QOil Fired BOilerS(mzzzaoo-oges)
0122 2300-0979 MO 250 HP Oil Fired Boiler Rental ...4,868.53

01 222300-0980 MO 350 HP Oil Fired Boiler Rental ...6,491.37
01222300-0981 MO 500 HP QOil Fired Boiler Rental

01222300-0982 MO 600 HP Oil Fired Boiler Rental

...8,925.64

01 22 23 00-0983 Boilers Setup(mzz 23.00-0963)

0122 2300-0984 EA  SetUP RENTAI BOIET ........iiiieiiiiiiiie ettt ettt ettt b e e et e b e e e e e bt e st e b e eb e e b e eb e e s et e enbeebeesbeabeannenneanne 4,351.25
Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes
piping and electrical hookup. Excludes crane.

01 22 23 00-0985 Chillers (01 22 23 00-0962)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-0986 Air Cooled Chillers (0122 23 00-0985)

01 222300-0987 MO 25 Ton Air Cooled ChillEI RENTAL.........oeeiieiiiieee et e e e e e e et e e e e e eteeaeeeaaaeeaeeaaaaaaaeeaassaaaeeasassasaeeaassseseeesairsraeees 2,357.06
For >3 To 6 Month Rental, Deduct -353.56
For >6 Month Rental, Deduct -589.27
01 222300-0988 MO 40 Ton Air Cooled ChillEI RENTAL.........eeeiieiiieee ettt e et e e e e et e e e e e eaeeaeeaaaaeaeeeaaaaaaaeeaassassaeasassasaeeaassseseseeaarsaaeees 3,771.31
For >3 To 6 Month Rental, Deduct -565.70
For >6 Month Rental, Deduct -942.83
01 222300-0989 MO 60 Ton Air Cooled Chiller RENTAL............ccoiuiiiiiiicc s 4,612.73
For >3 To 6 Month Rental, Deduct -691.91
For >6 Month Rental, Deduct -1,153.18
01222300-0990 MO 80 Ton Air Cooled CRillEI RENTAL..........eeiieiiieeee ettt e et e e e et e e e e e eaeeaeeeaaaeaaeeaaaaaaaeaaassaaaeeaaassasaseaasssesaseeairsraeees 5,454.16
For >3 To 6 Month Rental, Deduct -818.12
For >6 Month Rental, Deduct -1,363.54
01222300-0991 MO 100 Ton Air Cooled Chiller RENTAL............cccuiiiiiiiiiicc e 6,295.59
For >3 To 6 Month Rental, Deduct -944.34
For >6 Month Rental, Deduct -1,573.90
01222300-0992 MO 125 Ton Air Cooled Chiller RENTAL...........cccciiiiiiiiiicc s 7,293.56
For >3 To 6 Month Rental, Deduct -1,094.03
For >6 Month Rental, Deduct -1,823.39
01 222300-0993 MO 155 Ton Air Cooled ChIllEr RENLAL.........ccoiiiiiiee et e et e e e e e et e e e e e e eeeeeaeaaaeaeeaaaaaasaeaaessasaeeaaasstsasesairsaaaees 8,823.42
For >3 To 6 Month Rental, Deduct -1,323.51
For >6 Month Rental, Deduct -2,205.86
0122 2300-0994 MO 170 Ton Air Cooled Chiller RENTAL...........cccciiiiiiiiccc s 9,435.37
For >3 To 6 Month Rental, Deduct -1,415.31
For >6 Month Rental, Deduct -2,358.84
01222300-0995 MO 200 Ton Air Cooled Chiller RENTAL..........cccoiiiiiiiiic s 10,838.94
For >3 To 6 Month Rental, Deduct -1,625.84
For >6 Month Rental, Deduct -2,709.74
01222300-0996 MO 250 Ton Air Cooled ChIllEr RENLAL..........coiiiiiee ettt e e et e e e ettt aee e e e eaaaeeeeaaeaaaaaeaaaaaasaeeaasaasaeeaaansasaeeaanaraneees 12,897.15
For >3 To 6 Month Rental, Deduct -1,934.57
For >6 Month Rental, Deduct -3,224.29
0122 2300-0997 MO 300 Ton Air Cooled Chiller RENTAL..........cocoiiiiiiiiicce s 15,049.64
Note: Includes trailer.
For >3 To 6 Month Rental, Deduct -2,257.45
For >6 Month Rental, Deduct -3,762.41
01 222300-0998 MO 400 Ton Air Cooled ChIllEr RENLAL..........coiiiieee et e et e e e et e e e e et eee e e s eaaaeeeeaataaasaeaaasassaeeaasasaseaaansasaeeaanaraseees 19,852.72
Note: Includes trailer, pump and 200’ of 6" hose.
For >3 To 6 Month Rental, Deduct -2,977.91
For >6 Month Rental, Deduct -4,963.18
01222300-0999 MO 500 Ton Air Cooled Chiller RENTAL..........ccciiiiiiiiiiiecc s 24,573.96
Note: Includes trailer, pump and 200’ of 6" hose.
For >3 To 6 Month Rental, Deduct -3,686.09
For >6 Month Rental, Deduct -6,143.49
01222300-1000 EA  Setup Air Cooled Chiller RENTAI UNIT.........c.oitiiiiiiieiit ittt ettt ettt ettt ettt e e aees 3,024.65

Note: Includes delivery, setup, installation, refrigerant charge, startup, commissioning, decommissioning,
recovery of refrigerant and pickup. Excludes piping and electrical hookup. Excludes crane if off-loaded.

01 22 23 00-1001 Chiller Rental Accessories o 22 2z o0

01222300-1002 MO 4" x 25' Flexible Water Hose For Chiller ReNtal ............c.coiiiiiiiiiiiiiiiii s 42.00
01222300-1003 MO 6" x 25' Flexible Water Hose For Chiller ReNtal .............coiiiiiiiiiiiiiii s 52.50
copyright 2019 The Gordian Group, Inc. August 2019
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01 22 23 00-1004

01 22 23 00-1005
01 22 23 00-1006
01 22 23 00-1007
01 22 23 00-1008
01 22 23 00-1009
01 22 23 00-1010
01 22 23 00-1011
01 22 23 00-1012
01 22 23 00-1013
01 22 23 00-1014
01 22 23 00-1015

01 22 23 00-1016

01 22 23 00-1017
01 22 23 00-1018
01 22 23 00-1019
01 22 23 00-1020
01 22 23 00-1021
01 22 23 00-1022

01 22 23 00-1023

01 22 23 00-1024

01 22 23 00-1025
01 22 23 00-1026
01 22 23 00-1027

01 22 23 00-1028
01 22 23 00-1029

01 22 23 00-1030

01 22 23 00-1031

01 22 23 00-1032
01 22 23 00-1033

01 22 23 00-1034
01 22 23 00-1035
01 22 23 00-1036
01 22 23 00-1037
01 22 23 00-1038
01 22 23 00-1039
01 22 23 00-1040
01 22 23 00-1041
01 22 23 00-1042

01 22 23 00-1043

01 22 23 00-1044
01 22 23 00-1045

01 22 23 00-1046
01 22 23 00-1047
01 22 23 00-1048
01 22 23 00-1049

01 22 23 00-1050

August 2019

Emergency Cooler/Freezer o z2s .52
Note: Excludes utility connection, delivery, set-up, and removal. Cooler 115 Volt or 230 Volt, freezer 208/230 Volt,
combo 115 Volt or 230 Volt.

DAY 8 x 6 x 7 Emergency Cooler RENtAl ..........cociriiiiiiiiiieiieeee e ....95.68
WK 8x6x7Emergency Cooler RENTAI .........c.ccueriiiiiiiiiieiiiiesie e ..510.28
DAY 10 x 7 x 7 Emergency Cooler Rental ..191.36
WK 10 x 7 x 7 Emergency Cooler Rental ..765.42
MO 10 x 7 x 7 Emergency Cooler Rental ..1,913.55
DAY 10 x 7 x 7 Emergency Freezer Rental ..223.25
WK 10 x 7 x 7 Emergency Freezer Rental ..892.99
MO 10 x 7 x 7 Emergency Freezer Rental ..2,296.26
DAY 6x8x7Or6x6 x7, Emergency Combo Cooler/Freezer Rental ..255.14
WK 6x8x70r6x6 x 7, Emergency Combo Cooler/Freezer Rental ..1,020.56
MO 6x8x70r6x6 x 7, Emergency Combo Cooler/Freezer Rental ..2,551.40

Fuel Oil Tank (0122 23 00-0962)

Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes Off-road

fuel costs. See CSl section 01 22 23 00-0632 for reimbursable fuel fees.
MO 100 Gallon Portable Double Wall Fuel Oil Tank Rental
MO 275 Gallon Portable Double Wall Fuel Oil Tank Rental
MO 500 Gallon Portable Double Wall Fuel Oil Tank Rental
MO 1,000 Gallon Portable Double Wall Fuel Oil Tank Rental
MO 2,300 Gallon Portable Double Wall Fuel Oil Tank Rental
MO 5,000 Gallon Portable Double Wall Fuel Oil Tank Rental

Air Handling Unit (AHU) o122 25 co0s62)
Note: Excludes operator, delivery, set-up, and removal.
Air Handling Unit (AHU) o122 25 001029

MO 5,000 CFM Air HANAING UNIE RENTAL. ..ottt e et e e b e st et et e et e e bt e s e abeeneeneas 2,781.16
MO 10,000 CFM Air Handling Unit Rental
MO 25,000 CFM Air Handling Unit Rental

Air Handling Unit Setup(mzzzsoo-lozs)

EA  Setup Rental Air Handling Unit 981.75
Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes
piping and electrical hookup. Excludes crane.

MO 12" X 100" FIEX DUCE FOT AHU RENTAL .....cutitiiiieie ittt ettt ettt ettt et bt ese e bt e b e et e e bt et e ebe e s eebeenneneas 272.17
Note: Include four (4) 25' sections.
MO 20" x 100" Flex DUCt FOr AHU RENTAL.........cccoviiiiiiiiiiccc et 329.10

Note: Include four (4) 25' sections.

Truck And Trailer EQuipment 2223

Trucks (01 22 23 00-1032)
Note: Includes driver, delivery, and removal.

Flat Bed Trucks (01 22 23 00-1033)
Note: Includes hydraulic tilt bed.

DAY 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIVET ..........cccoviiiiiiiniiiiinieisesieieens 1,126.56
For Equipment Without Operator, Deduct -876.09

WK 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..
For Equipment Without Operator, Deduct

MO 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

DAY 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DFVET ...........ccccueiiiiiiriiisieieseeeeseeeeea
For Equipment Without Operator, Deduct

WK 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIVET ...........ccceiiiiiiiieiieesieeesie e
For Equipment Without Operator, Deduct

MO 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIVET ..........ccccirieririenieeiesiesiesieeeeneees
For Equipment Without Operator, Deduct

DAY 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ...
For Equipment Without Operator, Deduct

WK  6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DIVET ..........cccoeiiiireiiineieisereieee
For Equipment Without Operator, Deduct

MO 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck DriVer ............cccoiireineneniiineeeenes
For Equipment Without Operator, Deduct -18,881.36

nght Duty Trucks (0122 23 00-1033)

DAY 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck DFVer...........ccccoveviniiienieieseeeens 1,134.54
For Equipment Without Operator, Deduct -876.09

WK 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

MO 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

DAY 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

WK 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

MO 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct -18,881.33
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01 22 23 00-1051 Rear Dump TrUCkS(01222300-1033)

0122 2300-1052 DAY 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1053 WK 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1054 MO 4 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1055 DAY 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1056 WK 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1057 MO 6 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

012223 00-1058 DAY 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1059 WK 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1060 MO 13 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1061 DAY 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01222300-1062 WK 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

0122 2300-1063 MO 18 CY Rear Dump Truck With Full-Time Truck Driver
For Equipment Without Operator, Deduct

01 22 23 00-1064 Vacuum Trucks (01 22 23 00-1033)

01 22 23 00-1065 DAY 5,000 Gallon Vacuum Truck With Full-Time Truck Driver ......
For Equipment Without Operator, Deduct

0122 2300-1066 WK 5,000 Gallon Vacuum Truck With Full-Time Truck Driver ......
For Equipment Without Operator, Deduct

0122 23 00-1067 MO 5,000 Gallon Vacuum Truck With Full-Time Truck Driver ......
For Equipment Without Operator, Deduct

01 22 23 00-1068 Water Trucks (0122 23 00-1033)
See CSl section 01 22 23 00-1096 for water trailer.
0122 23 00-1069 DAY 2,000 Gallon Water Truck With Full-Time Driver.
For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add
0122 2300-1070 WK 2,000 Gallon Water Truck With Full-Time Driver
For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add

01 222300-1071 MO 2,000 Gallon Water Truck With FUI-TIME DIIVET.........ccouiieeeeeiieee et eette e e e eaee e e e e eaaeeaeaeeaaaeeaeeseaaaaaeeaaansaaaeeaaaraaaeas 22,786.21
For Equipment Without Operator, Deduct -18,881.33
For Each 1,000 Gallon Of Purchased Water, Add 8.00
012223 00-1072 DAY 3,700 To 4,000 Gallon Water Truck With FUIl-TIME DIIVET .........ooeiiiiiiiiee et e e et e e e et e e e e e eaaaaa e e e saaaaaeeearaaeaens 1,810.47
For Equipment Without Operator, Deduct -876.09
For Each 1,000 Gallon Of Purchased Water, Add 8.00
0122 2300-1073 WK 3,700 To 4,000 Gallon Water Truck With FUll-TIMe DIVEN ...........cciiiiiiiiiiiiciccc s 6,953.51
For Equipment Without Operator, Deduct -4,380.47
For Each 1,000 Gallon Of Purchased Water, Add 8.00
0122 2300-1074 MO 3,700 To 4,000 Gallon Water Truck With FUI=TIME DIIVET .........oeieiiiiiieeeeiiiie e eeeteee e e ettt eeeaaee e e e s eaaae e e e saaaaaeeaeananaes 25,157.03
For Equipment Without Operator, Deduct -18,881.33
For Each 1,000 Gallon Of Purchased Water, Add 8.00

01 22 23 00-1075 Asphalt Distribution Trucks (0122 23 00-1033)

0122 2300-1076 DAY 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck DFVeT..........cccoeoiiiiriiiiieieeeeeeeseeeee 2,036.38
For Equipment Without Operator, Deduct -876.09

0122 2300-1077 WK 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck DFVeT...........ccceceiiiriiiiieieeseeeeeeeee 7,846.45
For Equipment Without Operator, Deduct -4,380.47

0122 2300-1078 MO 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck DIiVer..........cccoiiiiiiiiiieseeeseeeeseeeeen 29,127.65
For Equipment Without Operator, Deduct -18,881.33

01 22 23 00-1079 Traffic Control Truck With Mounted Impact Attenuators/Crash Cushions

And Arrow Board (01 22 23 00-1033)
0122 2300-1080 DAY Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck

DIFIVET 1.ttt E RS SRS e 1,506.68
For Equipment Without Operator, Deduct -845.96
01222300-1081 WK Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck
L= TP 6,179.80
For Equipment Without Operator, Deduct -4,229.82
01222300-1082 MO Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck
DIFIVET ...ttt ettt e e e ettt e e e e e e tteeeeeeeaseeeeeaaaeesaeeaaasesseeaaasesseeaaaassaeeaasaesseeaanaseaeeeaanaasaeeaaanrasaeeaaabaaaeeaaaaeaeeaans 22,967.44
For Equipment Without Operator, Deduct -18,232.00

01 22 23 00-1083 Truck Mounted Accessories o 2223 w0032
Note: Includes delivery to job site and pick-up when complete.
01 22 23 00-1084 Truck Mounted Arrow Board5(01222300-1053)

01222300-1085 DAY Truck Mounted Arrow Board ..
0122 2300-1086 WK Truck Mounted Arrow Board ..
0122 2300-1087 MO Truck Mounted Arrow Board ..

copyright 2019 The Gordian Group, Inc. August 2019
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01 22 23 00-1088 Snow Removal Equipment(01222300-1083)
See CSl section 01 22 23 00-1033 for truck information.
0122 2300-1089 DAY One Way Type Snow Plow Attachment FOr TrUCKS .........cciiiiiiiiiiiinieieeree s
01222300-1090 DAY Reversible Type Snow Plow Attachment For Trucks
01222300-1091 DAY V Type Snow Plow Attachment For Truck
01222300-1092 DAY Slide-In, V-Box Hopper, 10 CY Salt/Sand Spreader Attachment For Dump Body Trucks
0122 2300-1093 DAY Tailgate Mounted, Salt/Sand Spreader Attachment For Pickup Trucks
0122 2300-1094 DAY Salt/Sand Spreader Attachment For Pickup Trucks.

01 22 23 00-1095 Trailers (01 22 23 00-1032)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-1096 Water Trailers With Pump(01222300-1095)
0122 2300-1097 DAY 500 To 600 Gallon Water Trailer With Pump
01222300-1098 WK 500 To 600 Gallon Water Trailer With Pump
01222300-1099 MO 500 To 600 Gallon Water Trailer With Pump

01 40 Quality Requirements,

01 45 Quality Control e
014523 Testing And Inspecting Services s

Note: Includes collecting and shipping samples for testing, equipment for field tests, and test reports.

01 45 23 00-0001 Concrete/Cement/Asphalt Testing sz
01 45 23 00-0002 Concrete TeSting(ouszsoorooon

01 4523 00-0003 EA Prepare 6 x 12 Concrete Cylinder And Deliver To Lab
01 452300-0004 EA 6 x12 Cylinder Concrete Compression Test, ASTM C-39 Or ASTM D1633
01 452300-0005 EA Concrete Cores Compression Test, ASTM C-42..
01 4523 00-0006 EA 6 x6 x18 Concrete Flexural Test, ASTM C-78 ........
01 4523 00-0007 EA  Unit Weight Of Concrete Cylinder, ASTM C-567
01 4523 00-0008 EA Concrete Mix Design Review
01 4523 00-0009 EA Trial Concrete Batch Prepared In Laboratory .....
01 452300-0010 EA Concrete Shrinkage, ASTM C-157 Modified
01452300-0011 EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496.
01452300-0012 EA Concrete Slump Test, ASTM C143
01 4523 00-0013 EA Concrete Air Content Test, ASTM C138, ASTM C173, Or ASTM C231

01 45 23 00-0014 Cement Testing (01 45 23 00-0001)

01452300-0015 EA Cement Grab Sample (CCR TIte 24) ......ooiiiiiiiieiee ettt ettt ettt ettt e a e e b e e bt et e et e et e et e ens et e esnenteaneesean 31.02
Note: Includes sealing and storing 1 year.
01452300-0016 EA 2"x2"x2"Cube Compression Test, All TYPE MALETIAIS ........couiiuiiiiiieiiieeii ettt ettt seenne e 49.62

01 45 23 00-0017 Asphaltic Concrete Testing o s 23 o000

01 4523 00-0018 EA Hveem Asphaltic Concrete Stability Test, CA 366
01452300-0019 EA Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927
01 452300-0020 EA Stability Tests, Premixed, ASTM D1559
01452300-0021 EA Stability Tests, Lab. Mixed, ASTM D1559 ..........
01 452300-0022 EA Swell Test, CA 305
Note: Includes compaction.
01 452300-0023 EA % Asphalt Extraction Test, ASTM D-2172 B
01 452300-0024 EA Gradation On Extracted Sample, ASTM D-5444
01 452300-0025 EA Maximum Theoretical Unit Weight, ASTM C2041
01 452300-0026 EA  Unit Weight Sample Requiring Compaction, California Test Method 308
01 4523 00-0027 EA  Asphalt Unit Weight On Core Test, CA 308C
01 452300-0028 HR Nuclear Field Density Testing, 4 Hour Minimum
01 452300-0029 EA Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664
01 452300-0030 EA Penetration, ASTM D5

01 45 23 00-0031 Soils/Aggregate Testing 25

01 45 23 00-0032 Field Soils Tests (01 45 23 00-0031)

01 4523 00-0033 EA Plasticity Index Soils Test, ASTM D-4318, Field Soils Test
014523 00-0034 EA 4" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test
01 452300-0035 EA 6" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test
01 452300-0036 EA Resistance (R) Value Soils Test, CA 301, Field Soils Test

01 4523 00-0037 EA Soils Classification Test, ASTM D-2487, Field Soils Test

01 4523 00-0038 SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils Test.
01 4523 00-0039 EA Moisture Content, Field Soils Test..............c.co.c.....
01 4523 00-0040 EA UBC Or Swell Test, Field Soils Test
01 4523 00-0041 EA Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test
01 452300-0042 EA Proctor Compaction 6" Standard Mold, Field Soils Test
01 452300-0043 EA Density And Classification Test, Field Soils Test
01 4523 00-0044 EA Percolation Test, Field Soils Test
01 4523 00-0045 EA Infiltration Test, Field Soils Test

August 2019 copyright 2019 The Gordian Group, Inc.
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01 45 23 00-0046 Soil Borings Laboratory Tests s 23 e000s
See CSl section 02 32 13 00-0000 for soil borings.
01 4523 00-0047 EA Atterberg Limits - Liquid Limits (LL) And Plastic Limits (PL), T89, T90, ASTM D4318, Soil Borings Laboratory Test........... 85.39
01 4523 00-0048 EA  Shrinkage Limit, Soil Borings Laboratory Test
01 452300-0049 EA Unconfined Compressive Strength of Cohesive Soils, Soil Borings Laboratory Test
01 452300-0050 EA Consolidation, Soil Borings Laboratory TESt........cc.cceroeeruirienienieieseeeeseeee s eeenees
01 452300-0051 EA Swell Test, Soil Borings Laboratory Test ................
01 452300-0052 EA In Place Density, Soil Borings Laboratory Test
01 452300-0053 EA Moisture Content, ASTM D2216, Soil Borings Laboratory Test.......
01 4523 00-0054 EA Hydrometer Analysis, Soil Borings Laboratory Test
01 4523 00-0055 EA  Specific Gravity, ASTM D854, Soil Borings Laboratory Test
01 4523 00-0056 EA Partial Sieve Analysis, Soil Borings Laboratory Test
01 4523 00-0057 EA Laboratory Permeability, Soil Borings Laboratory Test
01 452300-0058 EA Sieve Analysis, ASTM D422, Soil Borings Laboratory Test..................
01 452300-0059 EA Sulfate Soundness, Soil Borings Laboratory Test
01 452300-0060 EA Los Angeles Abrasion, Soil Borings Laboratory Test
01 4523 00-0061 EA Soil Bearing Ratio, ASTM D1883
01 452300-0062 EA Compaction Test Subgrade, Soil Borings Laboratory Test.........
01 4523 00-0063 EA Compaction Test Base Course, Soil Borings Laboratory Test .
01 452300-0064 EA In Place Density And Water Content Test By Nuclear Methods, ASTM D6938, Soil Borings Laboratory Test................... 268.82
01 452300-0065 EA Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory TeSt..........cceervvereriienieiienieeieseeeneseeas 41.78
01 45 23 00-0066 Aggregate Testing o 23 coo0sn
01 4523 00-0067 EA Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202 .
01 452300-0068 EA Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202........cccuuiuiiimiiriarenieaieiesieeee s eee e aeeseesseennenees
01 452300-0069 EA Combined Aggregate Sieve Analysis Test, ASTM C-136, CA 202
01 452300-0070 EA Sieve Analysis, Pit Run, ASTM C136
Note: Includes wash.
01 452300-0071 EA Specific Special Gravity, Course, ASTM C127
Note: Includes absorption test.
01 452300-0072 EA Special Gravity, Fine, ASTM C127
Note: Includes absorption test.
01 452300-0073 EA Coarse Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
01 452300-0074 EA Fine Aggregate Bulk SSD Specific Gravity Test, ASTM C-128
01 452300-0075 EA Aggregate Cleanness Value, ASTM C-128, CA 227
01 452300-0076 EA Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217
01 4523 00-0077 EA Fine Aggregate Durability Index, CA 229
01 4523 00-0078 EA Sodium And Magnesium Soundness, ASTM C88.
01 452300-0079 EA Los Angeles Rattler, ASTM C-131, CA 211
01 452300-0080 EA Los Angeles Rattler, ASTM C-535
01452300-0081 EA Unit Weight Of Aggregates, ASTM C29
01 452300-0082 EA Organic Impurities In Sand, ASTM C40
01 4523 00-0083 EA Crushed Particle, ASTM California Test Method .
01452300-0084 EA Clay Lump And Friable Particles, ASTIM CLA2Z .........ciiiiiiiiiieieet ettt ee et s ettt et e et eeer e eees
01 45 23 00-0085 Permeability TestsS (o1 4523 00-0031)
01 45 23 00-0086 In-Place Tests (01 45 23 00-0085)
01 452300-0087 EA Double Ring Infiltrometer Test, ASTM D3385.
01 452300-0088 EA Unconfined Compressive Strength (Pocket Penetrometer) Test ..
01 45 23 00-0089 Lab Tests (1 45 23 00.0085)
01452300-0090 EA Falling Head Rigid Wall Consolidometer Technique CAE
01452300-0091 EA Falling Head Permeability Test EPA-9100
01 452300-0092 EA Constant Head Permeability Test For Granular Soils, ASTM D2432
01 45 23 00-0093 Masonry/Concrete Block/Tile Testing 1423
01 45 23 00-0094 Masonry Testing (01 45 23 00-0093)
01452300-0095 EA 2"x4"Cylinder Mortar Compression Test
01 452300-0096 EA 4" x4"x8" Grout Prisms Compression Test
01 4523 00-0097 EA Masonry Cores Compression Test
01 452300-0098 EA Composite Grouted Prism Compression Test
01 45 23 00-0099 Concrete Block Testing (ASTM C140 Or CMA Per Specimen) e s 23 o0.00s3)
01452300-0100 EA Up To 8"x8"x 16" Concrete Block Compression Test, ASTM C-140
01 452300-0101 EA Absorption Test, Moisture Content And Unit Weight
01 452300-0102 EA Moisture Condition By Relative Humidity, ASTM C427, First Unit
01 452300-0103 EA Moisture Condition By Relative Humidity, ASTM C427, Additional Unit
01 45 23 00-0104 Metals Testing o429
01 45 23 00-0105 Tank Tightness Testing e 4 23 000100
Note: Includes reporting. Excludes retesting, replacement/installation of, gaskets, nuts/bolts, or any re-piping
required to pass the system.
01452300-0106 EA 250 To 30,000 Gallons, EZY Check Ill Precision Volumetric Underfill Tank Tightness Test.... ...889.33
01 45 23 00-0107 Other Testing (0145 23)
copyright 2019 The Gordian Group, Inc. August 2019
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Quality Requirements 01 40
Quality Control 0145

MINOR
CSlI_UoM

TOTAL DIRECT DEMOLITION
DESCRIPTION UNIT COST UNIT COST

01 45 23 00-0108

01 45 23 00-0109
01 45 23 00-0110
01 45 23 00-0111
01 45 23 00-0112
01 45 23 00-0113
01 45 23 00-0114
01 45 23 00-0115

01 45 23 00-0116
01 45 23 00-0117

01 45 23 00-0118

01 45 23 00-0119
01 45 23 00-0120

01 45 23 00-0121

01 45 23 00-0122

01 45 23 00-0123

01 45 23 00-0124

01 45 23 00-0125
01 45 23 00-0126

01 45 23 00-0127

01 45 23 00-0128

01 45 23 00-0129

01 45 23 00-0130
01 45 23 00-0131

01 45 23 00-0132

01 45 23 00-0133

01 45 23 00-0134

01 45 23 00-0135
01 45 23 00-0136

01 45 23 00-0137

01 45 23 00-0138
01 45 23 00-0139

01 45 23 00-0140

01 45 23 00-0141
01 45 23 00-0142
01 45 23 00-0143
01 45 23 00-0144
01 45 23 00-0145

01 50 Tempor

Special Testing (01 45 23 00-0107)
EA  Asphalt Roofing Cut-out Samples, To Determine Unit Weight...........cccceriiiiniiiinicnieicene

EA  Complete Built-Up Roof Analysis, ASTM D2829 Or ASTM D3617 576.97
EA Bacteria Test (Total Coliform Bacteria And E. Coli Bacteria) .29.01
EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Caulk, Analysis Per Sample. 120.25
EA  Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Soil, Analysis Per Sample..... 120.25

EA  Testing For The Presence Of Polychlorinated Biphenyl (PCB) Using Wipe Sampling, Analysis Per Sample
EA  Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Air, Analysis Per Sample

Nondestructive Field Testing Services o s 230009

Infrared Thermography o 4 23 000116)

Note: The following tasks use certified infrared (IR) thermographers, such as Stockton Infrared Thermographic
Services, Inc. and United Infrared, Inc., to scan for specific problems and produce a report on the findings. The
contractor is entitled to the mobilization charge and the appropriate square foot or hourly task.

Roof Investigation And Moisture Survey Using Infrared Thermography o s2s
00-0117)
Note: For on the roof surveys.

EA  Roof Investigation And Moisture Survey Using Infrared Thermography, Mobilization Charge ..2,164.50
CSF Up To 10,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography ..............cccccoeeneinenerinenenneenens 3.61
For CADD Drawings, Add 0.72
CSF >10,000 To 50,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography............ccccceoviineonincnninnns 2.40
For CADD Drawings, Add 0.48
CSF >50,000 To 250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography...........ccccccovvrciiiincnnnnnns 1.80
For CADD Drawings, Add 0.36
For Elevated Infrared Thermography Roof Investigation, Add 0.45
For Aerial Infrared Thermography Roof Investigation, Add 0.45
CSF >250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography...........ccccceoerereineneninencieeseeeeees 1.20
For CADD Drawings, Add 0.24
For Elevated Infrared Thermography Roof Investigation, Add 0.30
For Aerial Infrared Thermography Roof Investigation, Add 0.30

Building Moisture Investigation Using Infrared Thermography e s 23000117
Note: For finding moisture in walls and windows.

EA  Building Moisture Investigation Using Infrared Thermography, Mobilization Charge.............c.ccccueeinennineneiiiincienns 1,142.38

CSF Up To 1,000 SF, Building Moisture Investigation Using Infrared Thermography ...3.61
For Digital Or Analog Recording Of All Items, Add 1.81

CSF >1,000 To 5,000 SF, Building Moisture Investigation Using Infrared Thermography..... ..2.40
For Digital Or Analog Recording Of All Items, Add 1.20

CSF >5,000 SF, Building Moisture Investigation Using Infrared Thermography .............ccccoeiiiriiiineieneeeseese e 1.20
For Digital Or Analog Recording Of All Items, Add 0.60

General Building Investigation Using Infrared Thermography o1z o017
Note: For finding missing or misplaced insulation, air leakage and delamination.

EA  General Building Investigation Using Infrared Thermography, Mobilization Charge............cccoooveiiiiiiiniiiiiiecseeee 2,344.88

CSF Up To 1,000 SF, General Building Investigation Using Infrared Thermography ...3.61
For Digital Or Analog Recording Of All Items, Add 1.81

CSF >1,000 To 5,000 SF, General Building Investigation Using Infrared Thermography ...2.40
For Digital Or Analog Recording Of All Items, Add 1.20

CSF >5,000 SF, General Building Investigation Using Infrared Thermography ...........cccoeiiriieriiene s 1.20
For Digital Or Analog Recording Of All Items, Add 0.60

Electrical /Mechanical Equipment Scanning Using Infrared Thermography e
45 23 00-0117)

Note: For diagnosing electrical issues such as loose connections, overloaded or imbalanced circuits, faulty
breakers, damaged switches, faulty fuses, etc. For diagnosing electrical issues caused by resistance and
mechanical issues caused by friction.

EA  Electrical /Mechanical Equipment Scanning Using Infrared Thermography, Mobilization Charge.............cccccvevveninienne 1,142.38
HR  Electrical /Mechanical Equipment Scanning Using Infrared Thermography ...........ccocoooeiiiiiniiieneneeseeeese e 228.33
For Digital Or Analog Recording Of All Items, Add 34.20

Concrete Block Wall Investigation Using Infrared Thermography e s 23 00011
Note: For investigating issues with grouted cells, bond beams and other structural components in concrete block
walls.

EA  Concrete Block Wall Investigation Using Infrared Thermography, Mobilization Charge .. ..1,142.38

CSF Up To 50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography............cccccueeiririiiinenneneeeseeeeeees 3.61
For Digital Or Analog Recording Of All Items, Add 0.54

CSF >50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography .. ....2.40
For Digital Or Analog Recording Of All Items, Add 0.36

Other Nondestructive Field Testing Services o1 4s2swone
HR  ASNT Certified Level | NDT Consultant
HR  ASNT Certified Level Il NDT CONSUIANT.........cooiiiriiieieiieie e
HR  ASNT Certified Level [l NDT CONSUIANT...........ccooviiiiriiiiiicccccecceces
HR Certified Industrial Radiography Radiation Safety Personnel

ary Facilities And Controls

Note: Tasks in this section shall be used as directed by owner.
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01 General Requirements
0150 Temporary Facilities And Controls

0151 Temporary Utilities

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

D ﬁ S N Y WE FINANCE, BUILD AND DELIVER

-
o

01 51 Temporary Utilitiesas
015113 Temporary Electricity sy
01 51 13 00-0001 Temporary Disconnect Switch With Fuses eis:1s

Note: Includes all connections and removal after use.
01511300-0002 EA Temporary 100 Amp, NEMA 1 Or 3R Disconnect Switch With Fuses
01511300-0003 EA Temporary 200 Amp, NEMA 1 Or 3R Disconnect Switch With Fuses

....1,633.28
...2,390.57

01 51 13 00-0004 Temporary Panelboard Complete With GFCI Circuit Breakers o s 13

Note: Includes all connections, pigtails and removal after use.

01511300-0005 EA Temporary 100 Amp Panelboard Complete With GFCI Circuit Breakers... ....1,542.28
01511300-0006 EA Temporary 200 Amp Panelboard Complete With GFCI Circuit Breakers... ...2,199.44
01 51 13 00-0007 Temporary Conduit And Cable For Temporary Disconnect Switches And
Temporary Panelboards c:s: 13
Note: Includes all connections, fittings, supports and removal after use.
01511300-0008 LF Temporary SER Cable (Conduit As Required) For Temporary Disconnect Switches And Temporary Panelboards ... .6.63

.7.26

01511300-0009 LF Temporary Branch Circuit Conduit And Wiring For Temporary Disconnect Switches And Temporary Panelboards...

015126 Temporary Lighting osy
01 51 26 00-0001 Temporary Devices o1z

Note: Includes removal after use.
015126 00-0002 EA Temporary Exit Light
015126 00-0003 EA Temporary 10 Light String With Cages..........cceeuiriiiiriieieieeieie e
015126 00-0004 EA Temporary High Bay Light

01 52 Construction Facilities us

Note: Tasks in this section shall be used as directed by owner for owner's use.

015213 Field Offices And Sheds s
01 52 13 00-0001 Field OfﬁceS(mszla)

Note: Excludes furniture, utility connections and service. Minimum 6 months rental.

0152 1300-0002 MO 8'x 24' Mobile Office, With Toilet 186.98
For Each Delivery And Removal, Two Round Trips, Add 751.89
For Each Set-Up (Block And Level), Add 1,225.80
For Each Anchoring Into Dirt, Add 100.00
For Each Anchoring Into Asphalt Or Concrete, Add 150.00
For Office Trailer Without Toilet, Deduct -37.40
0152 1300-0003 MO 8'x 32' Mobile Office, With Toilet 211.90
For Each Delivery And Removal, Two Round Trips, Add 751.89
For Each Set-Up (Block And Level), Add 1,225.80
For Each Anchoring Into Dirt, Add 100.00
For Each Anchoring Into Asphalt Or Concrete, Add 150.00
For Office Trailer Without Toilet, Deduct -42.38

01 52 13 00-0004

01 52 13 00-0005

01 52 13 00-0006

01 52 13 00-0007

01 52 13 00-0008

01 52 13 00-0009

MO 10' x 36' Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add

For Each Anchoring Into Asphalt Or Concrete, Add

For Office Trailer Without Toilet, Deduct
MO 10’ x 40" Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add

For Each Set-Up (Block And Level), Add

For Each Anchoring Into Dirt, Add

For Each Anchoring Into Asphalt Or Concrete, Add

For Office Trailer Without Toilet, Deduct
MO  10' x 44' Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add ,065.16
For Each Set-Up (Block And Level), Add 2,000.00
For Each Anchoring Into Dirt, Add 100.00
For Each Anchoring Into Asphalt Or Concrete, Add 150.00

MO 10’ x 50" Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add
For Each Set-Up (Block And Level), Add
For Each Anchoring Into Dirt, Add
For Each Anchoring Into Asphalt Or Concrete, Add
MO 12'x 32' Mobile Office, With Toilet

For Each Anchoring Into Dirt, Add
For Each Anchoring Into Asphalt Or Concrete, Add
For Each Delivery And Set-Up (Block And Level), Add
For Each Knock-Down And Pick-Up, Add
MO 12'x 44' Mobile Office, With Toilet

For Each Delivery And Removal, Two Round Trips, Add 1,065.16
For Each Set-Up (Block And Level), Add 2,000.00
For Each Anchoring Into Dirt, Add 100.00
For Each Anchoring Into Asphalt Or Concrete, Add 150.00
0152 1300-0010 MO 12' x 50" Mobile OffiCe, WIth TOHEL..........eiiiiieiiiiei ettt ettt b ettt e et e e et e eseeebeaneene e 417.58
For Each Delivery And Removal, Two Round Trips, Add 1,065.16
For Each Set-Up (Block And Level), Add 2,000.00
For Each Anchoring Into Dirt, Add 100.00
For Each Anchoring Into Asphalt Or Concrete, Add 150.00
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DASNY wermancesuwammo vawen Temporary Facilities And Controls 01 50
Construction Facilities 0152

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0152 1300-0011 MO 12" x 60" Mobile Office, With TOIHEL..........cociiiiiii s 454.98

For Each Delivery And Removal, Two Round Trips, Add 1,065.16

For Each Set-Up (Block And Level), Add 2,000.00

For Each Anchoring Into Dirt, Add 100.00

For Each Anchoring Into Asphalt Or Concrete, Add 150.00
0152 1300-0012 MO 24" x 60" Modular Office, WIth TOHE ........cieiiiii ettt et e et e e et e e s e e bees e et e ese et e ateenneanes 997.20

For Each Delivery And Removal, Two Round Trips, Add 2,005.01

For Each Set-Up (Block And Level), Add 3,225.80

For Each Anchoring Into Dirt, Add 100.00

For Each Anchoring Into Asphalt Or Concrete, Add 150.00
0152 1300-0013 MO 24" x 72' Modular Office, WIth TOHEL ..ottt ettt ettt e b et et e beeneaeeeneateas 1,196.64

For Each Delivery And Removal, Two Round Trips, Add 2,005.01

For Each Set-Up (Block And Level), Add 3,225.80

For Each Anchoring Into Dirt, Add 100.00

For Each Anchoring Into Asphalt Or Concrete, Add 150.00
0152 1300-0014 MO 30" x 30" Modular Office, WIth TOMEL ........cieiieiieieet ettt ettt e et e e st e et et e e st et e as e et e ese e b e abeenneanes 568.72

For Each Delivery And Removal, Two Round Trips, Add 2,005.01

For Each Set-Up (Block And Level), Add 3,225.80

For Each Anchoring Into Dirt, Add 100.00

For Each Anchoring Into Asphalt Or Concrete, Add 150.00

0152 13 00-0015 Accessories For Field Office Trailers ois:1s
Note: Costs includes installation or placement in trailer.
0152 1300-0016 MO Desk For Field Office Trailer
0152 1300-0017 MO Rolling Desk Chair For Field Office Trailer.
0152 1300-0018 MO File Cabinet For Field Office Trailer
0152 1300-0019 MO Table For Field Office Trailer
0152 1300-0020 MO Folding Chair For Field Office Trailer
0152 1300-0021 MO Security System With Monitoring For Field Office Trailer
01521300-0022 LF Perimeter Vinyl Trailer Skirting For Field Office Trailer...
0152 1300-0023 LF Insulated Perimeter Trailer Skirting For Field Office Trailer
0152 1300-0024 MO Steps For Field Office Trailer
0152 1300-0025 MO Fax Machine For Field Office Trailer
0152 1300-0026 MO Copier For Field Office Trailer

01 52 13 00-0027 Storage Containers o s:1s

0152 1300-0028 MO 8'x 8'x 10" Storage Container
For Each Delivery And Removal, Two Round Trips, Add
For >12 Months, Deduct

01521300-0029 MO 8'X 8' X 20" Storage CONLAINET .........c.eeueuiruiriiieiineereieeeeeeieeee et seeeaeens
For Each Delivery And Removal, Two Round Trips, Add
For >12 Months, Deduct

0152 1300-0030 MO 8'Xx 8' X 40" Storage CONAINET .......cc.eriiriiriieiiaireieeie ettt see e eneeae
For Each Delivery And Removal, Two Round Trips, Add
For >12 Months, Deduct

015219 Sanitary Facilities o5
01 52 19 00-0001 Portable Toilets o521

Note: Includes set-up, servicing once per week and removal.

0152 1900-0002 WK Portable Chemical Toilet
For Each Additional Servicing Per Unit Per Week, Add
For Delivery, Add

015219 00-0003 MO Portable Chemical Toilet
For Each Additional Servicing Per Unit Per Week, Add
For Delivery, Add

0152 19 00-0004 WK ADA Portable Chemical Toilet
For Each Additional Servicing Per Unit Per Week, Add
For Delivery, Add

015219 00-0005 MO ADA Portable Chemical Toilet
For Each Additional Servicing Per Unit Per Week, Add
For Delivery, Add

0152 19 00-0006 WK Two Station Portable Handwash
For Delivery, Add

0152 19 00-0007 MO Two Station Portable Handwash
For Delivery, Add

01 53 Temporary Construction s
015316 Temporary Decking o:s
01 53 16 00-0001 Temporary Walkways And Railings s

Note: Includes removal after use.
015316 00-0002 SF Temporary Wood Walkway, 3/4" Plywood On 2 x 6 Stringers 5.69
015316 00-0003 LF  Temporary Wooden Guardrail, 42" High, Posts, Handrail, And Intermediate Rail .33.25
015316 00-0004 LF Temporary Wood Guardrail Base, 12" x 12" Timber Beam. 9.47
0153 16 00-0005 RSR Temporary Wood Stairs, Tread And Riser On 2" x 12" Stringers .21.04

015323 Temporary Ramps o sy
01 53 23 00-0001 Temporary Plywood For Wheel Barrow Access sz

Note: Includes removal after use.
01532300-0002 SF Temporary PlywoOd FOr WRNEEI BAITOW ACCESS........ceutiieruretiattetaattataateaseesteaseeaseassenseaseessasseassenseasseaseassenseaseenseaseaseasaanenseas 1.64 0.52
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01 General Requirements
0150 Temporary Facilities And Controls

-
o

01 53 Temporary Construction

D ﬁ S N Y WE FINANCE, BUILD AND DELIVER

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 54 Construction Aids s
0154 23 Temporary Scaffolding And Platforms oisq
01 54 23 00-0001 Scaffolding e:s:2s
Note: Additional scaffolding rental for work above the normal working height of 14'.
01 54 23 00-0002 Scaffolding Rental - Rental Only(01542300-0001)
Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54
23 00-0006 for scaffolding erection and dismantling.
0154 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide Sections (CCF / MONth).........c.ccooiiiininiineiciieieees 21.82
For Up To 25, Add 8.73
For >25 To 50, Add 5.46
For >50 To 150, Add 2.18
01 54 23 00-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / MONth).........ccccceiiiiiiinieiesieeseeeae 24.53
For Up To 25, Add 9.81
For >25 To 50, Add 6.13
For >50 To 150, Add 2.45
01 54 23 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide Sections (CCF / MONth).........c.cccveriiiiiinieiesieieseeeae 32.73
For Up To 25, Add 13.09
For >25 To 50, Add 8.18
For >50 To 150, Add 3.27
01 54 23 00-0006 Scaffolding Erection And Dismantling - Labor Only s 2s os-000)
Note: Includes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the
volume of scaffolding erected. See CSI section 01 54 23 00-0002 for scaffolding rental.
01 54 23 00-0007 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ...
01 54 23 00-0008 CCF >20' To 40' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories .
0154 2300-0009 CCF >40'To 60' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories....
0154 2300-0010 CCF >60' To 80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories.
0154 2300-0011 CCF >80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories
01 54 23 00-0012 Heavy Duty Masonry Scaffolding Rental - Rental Only o1 s: 2s 000009
Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling
devices, mud sills, climbing ladders and landings, brackets, clamps, flat plate, connectors and building ties, etc.
See CSil section 01 54 23 00-0018 for erection.
0154 2300-0013 CCF Heavy Duty Masonry Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month)...
0154 2300-0014 CCF Heavy Duty Masonry Scaffolding With Bracing Accessories - Area Based On 2' Wide Sections (CCF / Month)
01542300-0015 LF  Aluminum Joists (LF / Month) .
0154 2300-0016 LF  Aluminum Stringers (LF / Month)
0154 2300-0017 EA Screw Jack With U-Plate For Stringers (EA / Month)
01 54 23 00-0018 Heavy Duty Masonry Scaffolding Erection And Dismantling - Labor Only =
23 00-0001)
Note: Includes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the
volume of scaffolding erected. See CSI section 01 54 23 00-0012 for scaffolding rental.
0154 2300-0019 CCF Up To 20' Height Heavy Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding
And Accessories. 92.65
0154 2300-0020 CCF >20' To 40' Height Heavy Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of
SCAfOIAING ANT ACCESSOMES. ...ttt ettt ettt ettt et e st ettt e s e e bt es e e bt ee e e e e ebe e b e eb e easeebeeae et e es s embeeseenseebeenneabeannenneas 115.81
0154 2300-0021 CCF >40'To 60' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And
Accessories.
0154 2300-0022 CCF >60'To 80' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And
AACCESSOTIES. ...t bbb bbb bbb b e bbb 0 bbb d b b e e b e d bbb bbb 150.55
01 54 23 00-0023 CCF >80' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And
AACCESSOTIES. ...ttt bbb b bbb bbb bbb bbb bbb e b e b b e bbbt 167.92
01 54 23 00-0024 Scaffolding Accessories o st 2300000
See CSI section 01 54 23 00-0018 for erection.
0154 2300-0025 CSF Netting for Exterior Building Scaffolding 31.83
Note: Includes removal after use.
01 54 23 00-0026 Rolling Scaffolding e ss2s
Note: Includes moving and relocating scaffolding on site. Excludes initial erection and final dismantling of
scaffold.
01 54 23 00-0027 DAY Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ....
01 54 2300-0028 WK Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .
0154 2300-0029 MO Rolling Scaffolding >14' To 20' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .
0154 23 00-0030 DAY Rolling Scaffolding >20" To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .
0154 2300-0031 WK Rolling Scaffolding >20" To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ....
0154 2300-0032 MO Rolling Scaffolding >20' To 40' Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) .
0154 2300-0033 EA Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold, >14' To 20
0154 2300-0034 EA Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold, >20' To 40'
01 54 23 00-0035 Shoring POStS ©15429
Note: Includes moving to perform task and removal after use. No additional cost for relocating will be allowed.
0154 2300-0036 DAY 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring POst ............ccceovvevrinencinnnns
0154 2300-0037 WK 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring POst ............cccccovririinineniinncns
copyright 2019 The Gordian Group, Inc. August 2019

Page 01 - 36

DASNY, Downstate



General Requirements 01
DASNY wermancesuwammo vawen Temporary Facilities And Controls 01 50
Construction Aids 0154

MINOR TOTAL DIRECT DEMOLITION
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0154 2300-0038 MO 6'-6" To 11' Extension, 5,000 LB Capacity, Steel SNOMNQG POSt ..........ciiuiiiiiiiiiiiieieie ettt 22.47

01 54 23 00-0039 Temporary Lumber For Platforms, Scaffolding And Bracing o:s:zs

Note: Includes removal after use.

0154 2300-0040 SF 5/16" CD Grade Plywood, Temporary Lumber .. 0.73
0154 2300-0041 SF 1/2" CD Grade Plywood, Temporary Lumber 0.73
0154 2300-0042 SF 5/8" CD Grade Plywood, Temporary Lumber 0.73
01 54 23 00-0043 SF 3/4" CD Grade Plywood, Temporary Lumber .... 0.73
01 54 2300-0044 SF 1" CD Grade Plywood, Temporary Lumber 1.09
0154 2300-0045 LF 2"x4" Temporary Lumber.. 1.53
0154 2300-0046 LF 2"x6" Temporary Lumber.. 1.53
0154 2300-0047 LF 2"x8"Temporary Lumber.. 1.53
0154 2300-0048 LF 2"x10" Temporary Lumber... 1.53
01542300-0049 LF 2"x12" Temporary Lumber... 1.53
0154 2300-0050 LF 3"x8" Temporary Lumber.. 1.53
0154 2300-0051 LF 3"x 10" Temporary Lumber... 1.53
0154 2300-0052 LF 3"x 12" Temporary Lumber... 1.53
0154 2300-0053 LF 4"x4" Temporary Lumber.. 0.76
0154 2300-0054 LF 4"x6" Temporary Lumber.. 0.95
01542300-0055 LF 6"x6" Temporary Lumber.. 1.14
0154 2300-0056 LF 6"x8"Temporary Lumber.. 1.42
0154 2300-0057 LF 12"x 12" Temporary Lumber.. 2.28
01 54 23 00-0058 Temporary Precast Concrete BIOCKS 15423
Note: Includes removal after use.
01542300-0059 EA 2'x2' x2 Temporary Precast Concrete Block
01542300-0060 EA 2'x2' x4 Temporary Precast Concrete Block .
0154 2300-0061 EA 2'x2'x8 Temporary Precast CONCIELE BIOCK ..........ccuiiiiiiiiiiiieiet ettt ettt e ne e 169.33
015426 Temporary Swing Staging e:ss
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, and all necessary safety equipment for
personnel. Excludes installing roof anchors.
01 54 26 00-0001 SWIng Stage(015426)
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, and all necessary safety
equipment for personnel. Excludes installing roof anchors.
015426 00-0002 MO 7' SWING Stage, EIECIIC OPEIALEA ........cuvruiuiiuiititiiiitietet ettt ettt ettt e sttt et et ettt et es e et et es e et et estateeeereate e et anean 1,682.26
01 54 26 00-0003 MO 10' Swing Stage, Electric Operated ..1,766.38
01 54 26 00-0004 MO 14' Swing Stage, Electric Operated ..1,850.49
01 54 26 00-0005 MO 20' Swing Stage, Electric Operated ..1,934.60
0154 26 00-0006 MO 24' Swing Stage, Electric Operated ..2,018.72
01 54 26 00-0007 MO 30' Swing Stage, Electric Operated ..2,102.83
0154 26 00-0008 MO 42' Swing Stage, Electric Operated ..2,186.94
015426 00-0009 MO 12' Swing Stage, Manually Operated.............ccoceeuerruerierneneeineseereieseeeee e ..485.11
0154 26 00-0010 MO 24' Swing Stage, Manually Operated.............ccourrueririieniiiese e ..606.38
015426 00-0011 EA Swing Stage Platform From Hooks, Erection And Dismantling ..5,591.84
Note: Includes both initial erection and final dismantling of platform. Excludes anchors or temporary roof mounted
outrigger system.
015426 00-0012 EA Swing Stage Platform And Temporary Roof Mounted Outrigger System Erection And Dismantling .............ccccccceeevinene 7,770.82
Note: Includes both initial erection and final dismantling of temporary roof mounted outrigger system.
0154 26 00-0013 EA Move Swing Stage Platform From Hooks To Different Location At Same ROOf............cccovriiiiiiiiiiiiseieeseeeeene ..2,940.31
0154 26 00-0014 EA Move Swing Stage Platform and Temporary Roof Mounted Outrigger System To Different Location At Same Roof......4,095.43
01 55 Vehicular Access And Parkinge:s
01 55 26 Traffic Control ess
01 55 26 00-0001 Removable Preformed Traffic Black Line Mask e ss 2
Note: Includes installation and removal after use.
015526 00-0002 LF 6" Removable Traffic Black Line Mask
015526 00-0003 LF 8" Removable Traffic Black Line Mask
01 55 26 00-0004 Temporary Preformed Traffic Line Tape eissz
Note: Includes installation and removal after use.
015526 00-0005 LF 4" Reflective Removable Traffic Line Tape
015526 00-0006 LF 6" Reflective Removable Traffic Line Tape
01 5526 00-0007 LF 8" Reflective Removable Traffic Line Tape
01 55 26 00-0008 Temporary Painted Traffic Lines i ssz
Note: Includes installation and removal after use.
015526 00-0009 LF 4" Temporary Painted Traffic Lines......
For Not Removed, Deduct
015526 00-0010 LF 6" Temporary Painted Traffic Lines......
For Not Removed, Deduct
015526 00-0011 LF 8" Temporary Painted Traffic Lines......
For Not Removed, Deduct
01 55 26 00-0012 Temporary Rumble Strips e:ss2e
Note: Includes removal after use.
015526 00-0013 LF  1/4" High, 4" Wide, Polymer Tape Temporary RUMDBIE SHP.........cuiiiiiiiiiiiieiee et 8.69
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D ﬁ S N Y WE FINANCE, BUILD AND DELIVER

-
o

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST UNIT COST
015526 00-0014 LF  1/2" High, 3-1/2" Wide, Polycarbonate Temporary RUMDIE S ........cc.ciiiiiiiiiiieiiieieieeiee e 6.56

01 55 26 00-0015 Linear Delineation System, Temporary Or Permanent o:sszs
Note: High visibility reflective sheeting strips. Scotchlite as manufactured by 3M.

015526 00-0016 LF 4" Linear Delineation System

015526 00-0017 LF 6" Linear Delineation System

.7.45
.9.70

01 55 26 00-0018 Traffic Protection o:ssz
01 55 26 00-0019 Portable Traffic Control Device Usage o: ss 2s oo0015)

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0095 for delivery, placing and

removal.
01 55 26 00-0020 DAY 28" Cone With Reflective Collar
015526 00-0021 WK 28" Cone With Reflective Collar
015526 00-0022 MO 28" Cone With Reflective Collar
01 5526 00-0023 DAY Vertical Panel...
01 55 26 00-0024 WK Vertical Panel
01 55 26 00-0025 MO Vertical Panel
01 55 26 00-0026 DAY Channelizer Drum
01 55 26 00-0027 WK Channelizer Drum
015526 00-0028 MO Channelizer Drum
015526 00-0029 DAY Stackable Channelizer Panel
015526 00-0030 WK Stackable Channelizer Panel
01 5526 00-0031 MO Stackable Channelizer Panel
015526 00-0032 DAY Type | Barricade, Up To 3' Wide With Reflective Rail Each Side..
015526 00-0033 WK Type | Barricade, Up To 3' Wide With Reflective Rail Each Side.
015526 00-0034 MO Type | Barricade, Up To 3' Wide With Reflective Rail Each Side.
01 5526 00-0035 DAY Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ...
01 5526 00-0036 WK Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..
01 5526 00-0037 MO Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..
01 55 26 00-0038 DAY Type Ill Barricade, Up To 5' Wide With Three Reflective Rails
015526 00-0039 WK Type Ill Barricade, Up To 5' Wide With Three Reflective Rails
01 55 26 00-0040 MO Type Ill Barricade, Up To 5' Wide With Three Reflective Rails
015526 00-0041 DAY Type Ill Barricade, >5' To 10' Wide With Three Reflective Rails
01 5526 00-0042 WK Type Ill Barricade, >5' To 10' Wide With Three Reflective Rails...........cccccervveiiiiininnenens
01 5526 00-0043 MO Type lll Barricade, >5' To 10' Wide With Three Reflective Rails...........cccccervieiiiiiininnenens
01 5526 00-0044 DAY Up To 10' Wide A Frame Barricade
015526 00-0045 WK Up To 10' Wide A Frame Barricade
015526 00-0046 MO Up To 10' Wide A Frame Barricade
01 55 26 00-0047 DAY Type A Or C Flasher
01 55 26 00-0048 WK Type A Or C Flasher
015526 00-0049 MO Type A Or C Flasher
01 5526 00-0050 DAY Type B Flasher (High Intensity)
01 5526 00-0051 WK Type B Flasher (High Intensity)
015526 00-0052 MO Type B Flasher (High Intensity)

01 55 26 00-0053 Traffic Barriers Usage(m 55 26 00-0018)
Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0095 for delivery, placing and
removal.

0155 26 00-0054 DAY 6' Long Portable Parking Curbs
01 5526 00-0055 WK 6'Long Portable Parking Curbs
01 5526 00-0056 MO 6'Long Portable Parking Curbs
01 5526 00-0057 DAY 6'Long Portable Speed Bumps
01 55 26 00-0058 WK 6' Long Portable Speed Bumps
015526 00-0059 MO 6' Long Portable Speed Bumps
01 55 26 00-0060 DAY Up To 12.5' Concrete Traffic Barrier
015526 00-0061 WK Up To 12.5' Concrete Traffic Barrier
015526 00-0062 MO Up To 12.5' Concrete Traffic Barrier
01 5526 00-0063 DAY >12.5'To 20" Concrete Traffic Barrier...........
01 5526 00-0064 WK >12.5'To 20' Concrete Traffic Barrier
01 55 26 00-0065 MO >12.5'To 20' Concrete Traffic Barrier
01 55 26 00-0066 DAY 6'x 32" Tall Plastic Water Barrier
01 55 26 00-0067 WK 6'x 32" Tall Plastic Water Barrier
01 55 26 00-0068 MO 6'x 32" Tall Plastic Water Barrier
01 5526 00-0069 DAY 6'x 46" Tall Plastic Water Barrier
01 5526 00-0070 WK 6'x 46" Tall Plastic Water Barrier
015526 00-0071 MO 6'x 46" Tall Plastic Water Barrier
01 55 26 00-0072 DAY Sand Filled Crash Attenuator Barrels
01 55 26 00-0073 WK Sand Filled Crash Attenuator Barrels
01 55 26 00-0074 MO Sand Filled Crash Attenuator Barrels

01 5526 00-0075 MON 24" Wide x 32" High x 32' Long, Anchorless Water Filler, Non Redirective, Bi-Directional Impact Attenuator
(ABSORB 350® BARRIER) ...ttt ettt ettt ettt s et s e s e et e e e 2 e b2 e e e e b e e e e e b e eae e e e es e et e ebeene e et e eae et e enneteenneneans 843.52

Note: Consists of 8 bays with nose piece at the front of the system.

01 55 26 00-0076 Portable Signs And Message Displays Usage o ss 2 000019
Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0095 for delivery, placing and

removal.
01 55 26 00-0077 DAY Mesh Or Vinyl Roll-up Sign With Stand
01 5526 00-0078 WK Mesh Or Vinyl Roll-up Sign With Stand
01 5526 00-0079 MO Mesh Or Vinyl Roll-up Sign With Stand
01 5526 00-0080 DAY Aluminum Sign And Post
015526 00-0081 WK  Aluminum Sign And Post
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015526 00-0082 MO  Aluminum Sign And Post
01 5526 00-0083 DAY Aluminum Sign And A Frame Stand
01 5526 00-0084 WK Aluminum Sign And A Frame Stand
01 5526 00-0085 MO Aluminum Sign And A Frame Stand
01 5526 00-0086 DAY Trailer Mounted Flashing Arrow Board
01 55 26 00-0087 WK Trailer Mounted Flashing Arrow Board
015526 00-0088 MO Trailer Mounted Flashing Arrow Board
01 55 26 00-0089 DAY Trailer Mounted Portable Variable Message Sign (PVMS)
01 5526 00-0090 WK Trailer Mounted Portable Variable Message Sign (PVMS)
015526 00-0091 MO Trailer Mounted Portable Variable Message Sign (PVMS)
01 5526 00-0092 DAY Two Head, Trailer Mounted Traffic Signal System (Set Of Two) .
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
015526 00-0093 WK Two Head, Trailer Mounted Traffic Signal System (St Of TW0) ........ccouiuiriiiiiiieieiieienieieie et 2,379.09
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
015526 00-0094 MO Two Head, Trailer Mounted Traffic Signal System (St Of TW0) ........ceouiiriiiririeieiieieieieie et 7,137.27
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.

01 55 26 00-0095 Place And Remove Traffic Protection Using Truck e ss s oc01e)
Note: Includes delivery and return up to 15 miles. See CSI section 01 74 19 00-0034 for delivery >15 miles.

015526 00-0096 EA Place And Remove Up To 250 Cones Using Truck
015526 00-0097 EA Place And Remove >250 Cones Using Truck
015526 00-0098 EA Place And Remove Up To 250 Panels/Channelizers Using Truck
015526 00-0099 EA Place And Remove >250 Panels/Channelizers Using Truck
015526 00-0100 EA Place And Remove Up To 250 Barricades Using Truck
015526 00-0101 EA Place And Remove >250 Barricades Using Truck
015526 00-0102 EA Place And Remove Curbs/Speed Bumps Using Truck
015526 00-0103 EA Place And Remove Portable Sign And Stand Using Truck
015526 00-0104 EA Place And Remove Aluminum Sign And Post Using Truck
015526 00-0105 EA Place And Remove Trailer Mounted Boards And Signals Using Truck..
015526 00-0106 EA Place And Remove Up To 12.5' Concrete Traffic Barrier

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13

00-0000 for mobilization tasks.

For 1 Barrier, Add 276.00

For 2 Barriers, Add 99.36

For 3 Barriers, Add 33.12
015526 00-0107 EA Place And Remove >12.5' Concrete Traffic BArfier ..........ccocoiiiiiiiiiiiiii 165.60

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

For 1 Barrier, Add 414.00

For 2 Barriers, Add 149.04

For 3 Barriers, Add 49.68
015526 00-0108 EA Place And Remove Plastic WaLer BAITIET ............ocuiiiiiiiiiiiiiiiii bbb 59.20

Note: Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rental
tasks, 01 71 13 00-0000 for mobilization tasks.

For 1 Barrier, Add 138.00

For 2 Barriers, Add 49.68

For 3 Barriers, Add 16.56
015526 00-0109 EA Place And Remove Crash AENUALOr BAITEIS.............cocoiiiiiiiiiiiiiicc s 82.79

Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.

For 1 Barrier, Add 206.98
For 2 Barriers, Add 7451
For 3 Barriers, Add 24.84
015526 00-0110 EA Place And Remove 24" Wide x 32" High x 32' Long, Anchorless Water Filler, Non Redirective, Bi-Directional
Impact Attenuator (ABSORB 350® BARRIER) ........iiiiiiiieiiitiet ettt ettt ettt sbe e e e nne i 607.20

Note: Consists of 8 bays with nose piece at the front of the system attached and anchored in accordance with the
manufactures instructuions. Includes water. If lifting equipment is not available on site, See CSI section 01 22 23
00-0000 for rental tasks, 01 71 13 00-0000 for mobilization.

01 5526 00-0111 Place And Remove Traffic Protection From Roadside (Daily) o1 ss 26 000015

015526 00-0112 EA Place And Remove Up To 250 Cones By Hand From ROAASIAE ..........c.eiuiiiuiiiiiiiiiiiciisi et 271
015526 00-0113 EA Place And Remove >250 Cones By Hand From Roadside.

015526 00-0114 EA Place And Remove Up To 250 Panels/Channelizers By Hand From Roadside
015526 00-0115 EA Place And Remove >250 Panels/Channelizers By Hand From Roadside
015526 00-0116 EA Place And Remove Up To 250 Barricades By Hand From Roadside
015526 00-0117 EA Place And Remove >250 Barricades By Hand From Roadside
015526 00-0118 EA Place And Remove Portable Sign And Stand From Roadside
015526 00-0119 EA Place And Remove Trailer Mounted Boards And Signals From Roadside

015526 00-0120 EA Roadside Relocation Of Concrete Traffic Barrier............ccccocoooiiviiiiiiiicccce ....55.20
Note: Excludes flatbed truck. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for
rental tasks, 01 71 13 00-0000 for mobilization tasks.
01 56 Temporary Barriers And Enclosuresos
Note: Includes removal after use.
0156 16 Temporary Dust Barriers s
01 56 16 00-0001 Temporary Sheeting For Protection o:ss1s
Note: Includes removal after use.
0156 16 00-0002 SF 6 Mil, Plastic Sheeting, Applied To Floors ...0.40

0156 16 00-0003 SF 6 Mil, Plastic Sheeting, Applied To Walls . ...0.53

0156 16 00-0004 SF 6 Mil, Plastic Sheeting, Applied To Ceilings. BSOS P P U PP PP PPPPIPPIN 0.72
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D ﬁ S N Y WE FINANCE, BUILD AND DELIVER

01 56 Temporary Barriers And Enclosures
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 16 00-0005 SF 6 Mil, Plastic Sheeting, Applied TO SCAfOITING ........cc.ioiriiriiiiit ettt 0.69
0156 16 00-0006 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Floors .0.44
01 56 16 00-0007 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Walls......... .0.57
01 56 16 00-0008 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Ceilings .0.76
0156 16 00-0009 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Scaffolding .0.71
0156 16 00-0010 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To FlOOrS..........cccccviiiriciinne 0.46
0156 16 00-0011 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Walls............cccccvivierninne 0.59
0156 16 00-0012 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Ceilings 0.78
0156 16 00-0013 SF 6 Mil, Fire Retardant, Anti Static, Plastic Sheeting, Applied To Scaffolding 0.73
0156 16 00-0014 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Floors
0156 16 00-0015 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Walls
0156 16 00-0016 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Ceilings.
0156 16 00-0017 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0018 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Floors
0156 16 00-0019 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Walls
0156 16 00-0020 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Ceilings
0156 16 00-0021 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0022 SF 10 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding
01 56 16 00-0023 Temporary Stud Wall e:5s16)
Note: Includes removal after use.
01 56 16 00-0024 Temporary Stud Wall With Drywall e: s 16 000025
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, drywall taped and finished and removal after use. Excludes paint.
01 56 16 00-0025 Temporary Stud Wall With Drywall e: s 16 000024
0156 16 00-0026 SF  3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center.....
For Metal Studs 24" On Center, Add/Deduct
0156 16 00-0027 SF  1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center.....
For Metal Studs 24" On Center, Add/Deduct
0156 16 00-0028 SF  5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center.....
For Metal Studs 24" On Center, Add/Deduct
0156 16 00-0029 SF  3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center
For Metal Studs 24" On Center, Add/Deduct
0156 16 00-0030 SF  1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center
For Metal Studs 24" On Center, Add/Deduct
0156 16 00-0031 SF  5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center
For Metal Studs 24" On Center, Add/Deduct
01 56 16 00-0032 Temporary Stud Wall With Fire Rated Drywall e: s 16 00.0026)
0156 16 00-0033 SF  1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ..........c.ccceeeveevereeneeneennns 6.32
For Metal Studs 24" On Center, Add/Deduct 0.26
0156 16 00-0034 SF 5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ..........c.ccceeververeenneneennns 6.35
For Metal Studs 24" On Center, Add/Deduct 0.26
0156 16 00-0035 SF 5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center............ccccuvervevinenernaens 6.32
For Metal Studs 24" On Center, Add/Deduct 0.26
0156 16 00-0036 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On
Center 6.89
For Metal Studs 24" On Center, Add/Deduct 0.26
0156 16 00-0037 SF  1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............ccocceevvrenennnns 8.78
For Metal Studs 24" On Center, Add/Deduct 0.36
01 56 16 00-0038 SF 5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............cccceevervenvennennns 8.84
For Metal Studs 24" On Center, Add/Deduct 0.36
0156 16 00-0039 SF 5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center ..........c.ccccevverveneeneennns 8.78
For Metal Studs 24" On Center, Add/Deduct 0.36
0156 16 00-0040 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On
Center 9.92
For Metal Studs 24" On Center, Add/Deduct 0.36
01 56 16 00-0041 Temporary Stud Wall With Oriented Strand Board (OSB) o1 56 16 000023
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, oriented strand board (OSB) wall sheathing, and removal after use. Excludes paint.
0156 16 00-0042 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center.................. 6.28
For Metal Studs 24" On Center, Add/Deduct 0.26
0156 16 00-0043 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 6.34
For Metal Studs 24" On Center, Add/Deduct 0.26
01 56 16 00-0044 SF 5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 6.48
For Metal Studs 24" On Center, Add/Deduct 0.26
0156 16 00-0045 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 6.56
For Metal Studs 24" On Center, Add/Deduct 0.26
0156 16 00-0046 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .. .8.70
For Metal Studs 24" On Center, Add/Deduct .
0156 16 00-0047 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 8.81
For Metal Studs 24" On Center, Add/Deduct 0.36
0156 16 00-0048 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 9.10
For Metal Studs 24" On Center, Add/Deduct 0.36
0156 16 00-0049 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 9.26
For Metal Studs 24" On Center, Add/Deduct 0.36
01 56 16 00-0050 Temporary Stud Wall With BC Plywood e: s 16000023,
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, interior/exterior BC plywood wall sheathing, and removal after use. Excludes paint.
copyright 2019 The Gordian Group, Inc. August 2019
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UNIT COST

Temporary Barriers And Enclosures
MINOR TOTAL DIRECT
CSI_UOM DESCRIPTION UNIT COST
0156 16 00-0051 SF  3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center... ...6.64
For Metal Studs 24" On Center, Add/Deduct .26
0156 16 00-0052 SF  1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On CeNter...........ccceuerverireiienreienneeeneeas 6.83
For Metal Studs 24" On Center, Add/Deduct 0.26
0156 16 00-0053 SF  5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On CeNter..........ccceeververeeiienreieneeeeneeas 6.62
For Metal Studs 24" On Center, Add/Deduct 0.26
0156 16 00-0054 SF  3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center............ccceeueverveenieineneneeanes 6.72
For Metal Studs 24" On Center, Add/Deduct 0.26
0156 16 00-0055 SF  3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........ccoeevrivereeineneneeenes 9.41
For Metal Studs 24" On Center, Add/Deduct 0.36
0156 16 00-0056 SF  1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ... ..9.79
For Metal Studs 24" On Center, Add/Deduct .36
0156 16 00-0057 SF  5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ..........ccccoeevriveneineneneeenes 9.38
For Metal Studs 24" On Center, Add/Deduct 0.36
0156 16 00-0058 SF  3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........ccoeevriveineeiveneneeenes 9.58
For Metal Studs 24" On Center, Add/Deduct 0.36
01 56 16 00-0059 Temporary Stud Wall With Plastic Sheeting e ss 16 000029
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, 6 Mil plastic sheeting, and removal after use.
0156 16 00-0060 SF 6 Mil, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" ON CENLET ...........ccueuiruiiririiieiieienieieeeeeeeeieeeeeeieees 3.55
For Metal Studs 24" On Center, Add/Deduct 0.14
0156 16 00-0061 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ...........ccccvevvevvinerrnennnes 3.60
For Metal Studs 24" On Center, Add/Deduct 0.14
0156 16 00-0062 SF 6 Mil, Fire Retardant, Anti-Static, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ..................... 3.61
For Metal Studs 24" On Center, Add/Deduct 0.14
0156 16 00-0063 SF 6 Mil, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center...........cccuevereerieneeieeneneenenas 3.61
For Metal Studs 24" On Center, Add/Deduct 0.14
0156 16 00-0064 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center .................... 3.65
For Metal Studs 24" On Center, Add/Deduct 0.14

01 56 16 00-0065

01 56 16 00-0066

01 56 16 00-0067

01 56 16 00-0068
01 56 16 00-0069
01 56 16 00-0070

Temporary DOOrS o s 16 00-0029)
Note: For temporary stud walls. Includes removal after use.
EA  Temporary Metal DOOT ANG FTAIME ......c..ouiiuiiiiiitiieiieteet ettt ettt ettt ettt et s e e e et et et bt et et e st et et ese et eenesteteenenanene 598.51
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use.

Temporary Floor Protection e:ss s

Note: Includes removal after use.
SF  Masonite For Temporary FIOOr ProteCtion ............ccceiierieniiiiinieieseeeese e
SF  1/2" Plywood For Temporary Floor Protection
SF  3/4" Plywood For Temporary Floor Protection

0156 26 Temporary Fencing ose

01 56 26 00-0001
01 56 26 00-0002

01 56 26 00-0003
01 56 26 00-0004

01 56 26 00-0005

01 56 26 00-0006

01 56 26 00-0007

01 56 26 00-0008
01 56 26 00-0009

01 56 26 00-0010

August 2019

Temporary Fencing e sz
Note: Includes set-up and removal after use. Excludes auguring/drilling for posts.

Temporary Chain Link Fence c: ss 26 o000

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

Temporary Chain Link Fence, Up To 6 Months 1 se 2s co0002)

LF  Temporary 4' High Chain Link Fence And Posts, Up To 6 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
LF  Temporary 6' High Chain Link Fence And Posts, Up To 6 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
LF  Temporary 8' High Chain Link Fence And Posts, Up To 6 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
LF  Temporary 10' High Chain Link Fence And Posts, Up To 6 MONthS..........cccceoiininiiiiicies
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

Temporary Chain Link Fence, >6 To 12 Months o: ss 2s o000z

LF  Temporary 4' High Chain Link Fence And POsts, >6 T0O 12 MONENS ........cciiiiiiiiiiieesie et 2.70
For >100 To 250, Deduct -0.14
For >250 To 500, Deduct -0.27
For >500, Deduct -0.41
For Shade Cloth, Add 1.60
LF  Temporary 6' High Chain Link Fence And POstS, >6 T0O 12 MONNS .......c.ciuiiiiiiiiiiieieiieieeie ettt 3.04
For >100 To 250, Deduct -0.15
For >250 To 500, Deduct -0.30
For >500, Deduct -0.46
For Shade Cloth, Add 2.55
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D ﬁ S N Y WE FINANCE, BUILD AND DELIVER

0150 Temporary Facilities And Controls
01 56 Temporary Barriers And Enclosures

01

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0011 LF  Temporary 8' High Chain Link Fence And Posts, >6 T0 12 MONENS. .......ccciiiiiiiiiiiireieeeeeie e 5.14
For >100 To 250, Deduct -0.26
For >250 To 500, Deduct -0.51
For >500, Deduct -0.77
For Shade Cloth, Add 3.60
0156 26 00-0012 LF  Temporary 10' High Chain Link Fence And POsts, >6 TO 12 MONTNS.........coiiiiiiiiiiiieie e 15.28
For >100 To 250, Deduct -0.76
For >250 To 500, Deduct -1.53
For >500, Deduct -2.29
For Shade Cloth, Add 4.75

01 56 26 00-0013 Temporary Chain Link Fence, >12 To 18 Months 1 e 2s co0002)

0156 26 00-0014 LF  Temporary 4' High Chain Link Fence And Posts, >12 To 18 Month
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0015 LF  Temporary 6' High Chain Link Fence And Posts, >12 To 18 Month
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
0156 26 00-0016 LF  Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months.
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
01 56 26 00-0017 LF  Temporary 10' High Chain Link Fence And Posts, >12 To 18 Months....
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

01 56 26 00-0018 Temporary Chain Link Fence, >18 Months e ss s 00002

0156 26 00-0019 LF  Temporary 4' High Chain Link Fence And Posts, >18 MONNS. .........cciiiiiiiiii it eee e 3.27
For >100 To 250, Deduct -0.16
For >250 To 500, Deduct -0.33
For >500, Deduct -0.49
For Shade Cloth, Add 1.60
01 56 26 00-0020 LF  Temporary 6' High Chain Link Fence And POStS, >18 MONENS........ccuiiiiiiiiiiiiie ettt nnes 3.67
For >100 To 250, Deduct -0.18
For >250 To 500, Deduct -0.37
For >500, Deduct -0.55
For Shade Cloth, Add 2.55
0156 26 00-0021 LF  Temporary 8' High Chain Link Fence And POStS, >18 MONENS........cc.uiiiiiiiiiiiiiie ettt nnes 6.22
For >100 To 250, Deduct -0.31
For >250 To 500, Deduct -0.62
For >500, Deduct -0.93
For Shade Cloth, Add 3.60
0156 26 00-0022 LF  Temporary 10' High Chain Link Fence And POStS, 18 MONTNS...........oouiiiiiiiiiiieieieete ettt 18.49
For >100 To 250, Deduct -0.92
For >250 To 500, Deduct -1.85
For >500, Deduct -2.77
For Shade Cloth, Add 4.75

01 56 26 00-0023 Temporary Chain Link Fence Gates o ss 2 o000

Note: Includes set-up and removal. Excludes auguring/drilling for posts.

01 56 26 00-0024 Temporary Chain Link Fence Gates, Up To 6 Months e ss 2 00.0029)
01 56 26 00-0025 4' High, Temporary Chain Link Fence Gates, Up To 6 Months c: ss 2 000020

01 56 26 00-0026 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0027 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccceoveviiicneeieennns
For Shade Cloth, Add

01 56 26 00-0028 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccocoveviiicninieennne
For Shade Cloth, Add

01 56 26 00-0029 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0030 EA 20'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccoeoveiiiicniniiennne
For Shade Cloth, Add

0156 26 00-0031 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 Months...........ccccccoeiiiniiiinne
For Shade Cloth, Add

01 56 26 00-0032 6' High, Temporary Chain Link Fence Gates, Up To 6 Months c: s 26000029

01 56 26 00-0033 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0034 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 MoNths...........cccoeoeiiiienieienne
For Shade Cloth, Add

01 56 26 00-0035 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months...........cccoeoeniiieniniicnnne
For Shade Cloth, Add

01 56 26 00-0036 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0037 EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months...........ccccccoeoiiiniiiinne
For Shade Cloth, Add
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST UNIT COST
01 56 26 00-0038 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, Up T 6 MONtNS..........ccoiiiiiiiiiiiieieeseeesieee e 435.62
For Shade Cloth, Add 111.57

01 56 26 00-0039 8' High, Temporary Chain Link Fence Gates, Up To 6 Months e ss 26 00002

01 56 26 00-0040 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, Up TO 6 MONENS. ..........oiiiiiiiiiiieiieee et
For Shade Cloth, Add

01 56 26 00-0041 EA 10'Wide, 8 High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0042 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, Up To 6 Months...
For Shade Cloth, Add

01 56 26 00-0043 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

0156 26 00-0044 EA 20'Wide, 8 High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

0156 26 00-0045 EA 24'Wide, 8 High, Temporary Chain Link Fence Gate, Up To 6 Months
For Shade Cloth, Add

01 56 26 00-0046 10' High, Temporary Chain Link Fence Gates, Up To 6 Months 1 se 2 co00ze)

01 56 26 00-0047 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, Up TO 6 MONNS..........cciiiiiiiiiiiieiesie e
For Shade Cloth, Add

01 56 26 00-0048 EA 10'Wide, 10" High, Temporary Chain Link Fence Gate, Up To 6 Months.
For Shade Cloth, Add

01 56 26 00-0049 EA 12'Wide, 10" High, Temporary Chain Link Fence Gate, Up To 6 Months,
For Shade Cloth, Add

01 56 26 00-0050 EA 15'Wide, 10" High, Temporary Chain Link Fence Gate, Up To 6 Months.
For Shade Cloth, Add

0156 26 00-0051 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Month
For Shade Cloth, Add

0156 26 00-0052 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Month
For Shade Cloth, Add

01 56 26 00-0053 Temporary Chain Link Fence Gates, >6 To 12 Months o1 ss 2 00023
01 56 26 00-0054 4' High, Temporary Chain Link Fence Gates, >6 To 12 Months 1 ss 2 co00s3)

01 56 26 00-0055 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

0156 26 00-0056 EA  10'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

0156 26 00-0057 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

01 56 26 00-0058 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

0156 26 00-0059 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

0156 26 00-0060 EA 24'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

01 56 26 00-0061 6' High, Temporary Chain Link Fence Gates, >6 To 12 Months c: s 26000053
01 56 26 00-0062 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
01 56 26 00-0063 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
0156 26 00-0064 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
01 56 26 00-0065 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
01 56 26 00-0066 EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
01 56 26 00-0067 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

01 56 26 00-0068 8' High, Temporary Chain Link Fence Gates, >6 To 12 Months c: ss 2 0o-00ss)
0156 26 00-0069 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
0156 26 00-0070 EA  10'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
0156 26 00-0071 EA 12'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
0156 26 00-0072 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
0156 26 00-0073 EA  20'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
0156 26 00-0074 EA 24'Wide, 8 High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add

01 56 26 00-0075 10" High, Temporary Chain Link Fence Gates, >6 To 12 Months e ss 2 o003

01 56 26 00-0076 EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >6 TO 12 MONtS ........ccooioiiiiiiiiiiicecee e 235.85
For Shade Cloth, Add 34.64
01 56 26 00-0077 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months s 366.88
For Shade Cloth, Add 86.59
August 2019 copyright 2019 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0078 EA 12'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months s 419.29
For Shade Cloth, Add 103.91
0156 26 00-0079 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months s 471.70
For Shade Cloth, Add 129.89
01 56 26 00-0080 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months s 576.52
For Shade Cloth, Add 173.18
0156 26 00-0081 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months s 628.94
For Shade Cloth, Add 207.82

01 56 26 00-0082 Temporary Chain Link Fence Gates, >12 To 18 Months c: ss 2s 000029

01 56 26 00-0083 4' High, Temporary Chain Link Fence Gates, >12 To 18 Months 15 2s o002

01 56 26 00-0084 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0085 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0086 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0087 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0088 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0089 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0090 6' High, Temporary Chain Link Fence Gates, >12 To 18 Months e ss 2 000082

0156 26 00-0091 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0092 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0093 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0094 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0095 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0096 EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0097 8' High, Temporary Chain Link Fence Gates, >12 To 18 Months et ss 2 000082

0156 26 00-0098 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0099 EA 10'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0100 EA 12'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0101 EA 15'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0102 EA 20'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0103 EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

01 56 26 00-0104 10' High, Temporary Chain Link Fence Gates, >12 To 18 Months 1 e 2s oo-oe2)

0156 26 00-0105 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add

0156 26 00-0106 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........cccccevivivincinnnns
For Shade Cloth, Add

01 56 26 00-0107 EA  12'Wide, 10" High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........ccccevviiienininennns
For Shade Cloth, Add

01 56 26 00-0108 EA 15'Wide, 10" High, Temporary Chain Link Fence Gate, >12 To 18 MONthS .........cccccevvivieiiinennnne
For Shade Cloth, Add

0156 26 00-0109 EA 20" Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........ccccevviiieniniiennns
For Shade Cloth, Add

0156 26 00-0110 EA  24'Wide, 10" High, Temporary Chain Link Fence Gate, >12 To 18 MONthS ..........ccccevvriienininennnns
For Shade Cloth, Add

01 56 26 00-0111 Temporary Chain Link Fence Gates, >18 Months o1 ss 2 o003
01 56 26 00-0112 4' High, Temporary Chain Link Fence Gates, >18 Months o1 ss 2s 000111

0156 26 00-0113 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

0156 26 00-0114 EA 10" Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONthS ..........cccceriiiiiinriiienieiees
For Shade Cloth, Add

0156 26 00-0115 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONthS ..........ccccerieieniiiienreiees
For Shade Cloth, Add

0156 26 00-0116 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONthS .........c.cccceriiiieniiiienieiees
For Shade Cloth, Add

0156 26 00-0117 EA 20" Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONthS ............ccccueiiiiinineniciienns
For Shade Cloth, Add

0156 26 00-0118 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >18 MONthS ............ccccueiriiriinenciinns
For Shade Cloth, Add
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D A s N Y WE FINANCE, BUILD AKD DELIVER

Temporary Facilities And

General Requirements 01

Controls 0150

Temporary Barriers And Enclosures 01 56

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

01 56 26 00-0119
01 56 26 00-0120

01 56 26 00-0121
01 56 26 00-0122
01 56 26 00-0123
01 56 26 00-0124

01 56 26 00-0125

01 56 26 00-0126
01 56 26 00-0127

01 56 26 00-0128
01 56 26 00-0129
01 56 26 00-0130
01 56 26 00-0131

01 56 26 00-0132

01 56 26 00-0133
01 56 26 00-0134

01 56 26 00-0135
01 56 26 00-0136
01 56 26 00-0137
01 56 26 00-0138

01 56 26 00-0139

01 56 26 00-0140

01 56 26 00-0141
01 56 26 00-0142

01 56 26 00-0143

01 56 26 00-0144

01 56 26 00-0145
01 56 26 00-0146

01 56 26 00-0147

01 56 26 00-0148

01 56 26 00-0149

August 2019

6' High, Temporary Chain Link Fence Gates, >18 Months 1 ss 2s oo0111)

EA  4'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA 10" Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  12'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  15'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA 20" Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

8' High, Temporary Chain Link Fence Gates,

EA  4'Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA 10" Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  12'Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  15'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA 20" Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

EA  24'Wide, 8 High, Temporary Chain Link Fence Gate, >18 Months
For Shade Cloth, Add

10' High, Temporary Chain Link Fence Gates, >18 Months e ss 25 c0.0111)

EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MONthS ...........ccccoeerveiinicnieieens
For Shade Cloth, Add

EA 10" Wide, 10' High, Temporary Chain Link Fence Gate, >18 MoNthS ...........cccccervieriiiieniiniencns
For Shade Cloth, Add

EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MoNths ...........cccccevvieiiiiiniennenens
For Shade Cloth, Add

EA  15'Wide, 10' High, Temporary Chain Link Fence Gate, >18 MoNths ..........cccccevvviriiniinienienens
For Shade Cloth, Add

EA 20" Wide, 10' High, Temporary Chain Link Fence Gate, >18 MoNths ...........cccccevvieriinieniiniencns
For Shade Cloth, Add

EA  24'Wide, 10" High, Temporary Chain Link Fence Gate, >18 MONthS ...........ccccecereiiiineneniens
For Shade Cloth, Add

Temporary Chain Link Fence Panels (Portable) o ss 26 00000
Note: Includes set-up and removal. Excludes sandbags.

Temporary Chain Link Fence Panels (Portable), Up To 6 Months : ss 26 000140

LF  Temporary 4' High Chain Link Fence Panels (Portable), Up TO 6 MONtNS.........cccoiiiiiiiiiniieieieeieeseeesie e
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
LF  Temporary 6' High Chain Link Fence Panels (Portable), Up TO 6 MONtNS.........cccuiiiiiiiiniieieieeieese e
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
LF  Temporary 8' High Chain Link Fence Panels (Portable), Up TO 6 MONtNS.........cccuiiuiiiiiiriiiieieeieeseeeesie e
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add

Temporary Chain Link Fence Panels (Portable), >6 To 12 Months o1 ss 2 cco10
LF  Temporary 4' High Chain Link Fence Panels (Portable), >6 To 12 Months....

.................. 2.94

-0.15
-0.29
-0.44

1.60

.................. 3.29

-0.16
-0.33
-0.49

255

.................. 5.30

-0.27
-0.53
-0.80

3.60

For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
LF  Temporary 6' High Chain Link Fence Panels (Portable), >6 To 12 Months....

For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Shade Cloth, Add
LF  Temporary 8' High Chain Link Fence Panels (Portable), >6 To 12 Months....

For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct

For Shade Cloth, Add

Temporary Chain Link Fence Panels (Portable), >12 To 18 Months 1 se 2s oo-

0140)
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0150 LF  Temporary 4' High Chain Link Fence Panels (Portable), >12 To 18 Months ...3.44
For >100 To 250, Deduct -0.17
For >250 To 500, Deduct -0.34
For >500, Deduct -0.52
For Shade Cloth, Add 1.60
0156 26 00-0151 LF  Temporary 6' High Chain Link Fence Panels (Portable), >12 To 18 Months ....3.88
For >100 To 250, Deduct -0.19
For >250 To 500, Deduct -0.39
For >500, Deduct -0.58
For Shade Cloth, Add 2.55
0156 26 00-0152 LF  Temporary 8' High Chain Link Fence Panels (Portable), >12 To 18 Months ....6.29
For >100 To 250, Deduct -0.31
For >250 To 500, Deduct -0.63
For >500, Deduct -0.94
For Shade Cloth, Add 3.60

01 56 26 00-0153 Temporary Chain Link Fence Panels (Portable), >18 Months o s6 2s 00140

0156 26 00-0154 LF  Temporary 4' High Chain Link Fence Panels (Portable), >18 MONNS ........c.cciiiiiiiiiiieiieieeeee e 3.75

For >100 To 250, Deduct -0.19

For >250 To 500, Deduct -0.38

For >500, Deduct -0.56

For Shade Cloth, Add 1.60
0156 26 00-0155 LF  Temporary 6' High Chain Link Fence Panels (Portable), >18 MONNS ..........cciiiiiiiiiiii i 4.19

For >100 To 250, Deduct -0.21

For >250 To 500, Deduct -0.42

For >500, Deduct -0.63

For Shade Cloth, Add 2.55
0156 26 00-0156 LF  Temporary 8' High Chain Link Fence Panels (Portable), 18 MONtNS ...........ccoiiiiiiiiiiiiieiciseee e 6.83

For >100 To 250, Deduct -0.34

For >250 To 500, Deduct -0.68

For >500, Deduct -1.02

For Shade Cloth, Add 3.60

01 56 26 00-0157 Temporary Chain Link Fence Panels (Portable) Sandbags o1 ss2s w10

01 56 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) SAndDag...........couiiiiiiiiiii et 7.56
Note: Includes placement and removal.

01 56 26 00-0159 Temporary Safety Fence o:ssz

Note: Includes removal after use.
0156 26 00-0160 LF 48" High With Posts At 8' On Center, Plastic Mesh Temporary Safety Fence ..3.24

0156 29 Temporary Protective Walkways o1sq
01 56 29 00-0001 Temporary Sidewalk Bridge Protection o:sszs

Note: Includes removal after use.

01 56 29 00-0002 Installation of Sidewalk Bridge o1 ss 20 oo-o001)

0156 29 00-0003 LF Installation of Heavy Duty Steel Post And Beam Sidewalk Bridge ASSEMDBIY ...........cccoiiiiiiiriiiiiniineseeeesienee e 185.30
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.

For 3 Post System, Add 6.00

For Each Additional Foot Over 8' Wide, Add 3.00

For Each Additional Foot Over 8' High, Add 2.00

For Up To 25, Add 185.30

For >25 To 50, Add 138.98

For >50 To 100, Add 83.39
0156 29 00-0004 LF Installation of Netting for Sidewalk Bridge 4.73

For Up To 25, Add 4.73

For >25 To 50, Add 3.55

For >50 To 100, Add 213

01 56 29 00-0005 Monthly Rental of Sidewalk Bridge(msezeoo-oom)
Note: Minimum three months rental.
0156 29 00-0006 LF  Monthly Rental Of Up To 8" Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge

ASSEIMBIY .ttt et ne s 8.44
Note: Includes spanning openings, planking and parapet, lighting and maintenance.

For 3 Post System, Add 1.27

For Up To 25, Add 8.44

For >25 To 50, Add 6.33

For >50 To 100, Add 3.80

0156 29 00-0007 LF  Monthly Rental Of Up To 8' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk

Bridge Assembly 9.50
Note: Includes spanning openings, planking and parapet, lighting and maintenance.

For 3 Post System, Add 1.43

For Up To 25, Add 9.50

For >25 To 50, Add 7.13

For >50 To 100, Add 4.28

0156 29 00-0008 LF  Monthly Rental Of Up To 8' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk

Bridge Assembly 10.55
Note: Includes spanning openings, planking and parapet, lighting and maintenance.

For 3 Post System, Add 1.58

For Up To 25, Add 10.55

For >25 To 50, Add 7.91

For >50 To 100, Add 4.75
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D A s N Y WE FINANCE, BUILD AKD DELIVER

Temporary Facilities And Controls

Temporary Barriers And Enclosures

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 29 00-0009 LF  Monthly Rental Of 8' - 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY ...ttt ettt ettt enen 10.55
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.58
For Up To 25, Add 10.55
For >25 To 50, Add 791
For >50 To 100, Add 4.75
0156 29 00-0010 LF  Monthly Rental Of 8' - 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
Assembly.. 11.60
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.74
For Up To 25, Add 11.60
For >25 To 50, Add 8.70
For >50 To 100, Add 5.22
0156 29 00-0011 LF  Monthly Rental Of 8' - 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
BrIAGE ASSEIMBIY .. ...ttt ettt ettt e ettt et et b e et h £ e e E £ E Rkt a ket etk bbb e st 13.73
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.06
For Up To 25, Add 13.73
For >25 To 50, Add 10.30
For >50 To 100, Add 6.18
015629 00-0012 LF  Monthly Rental Of Over 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
ASSEIMBIY ...ttt bttt ettt een 12.67
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 1.90
For Up To 25, Add 12.67
For >25 To 50, Add 9.50
For >50 To 100, Add 5.70
0156 29 00-0013 LF  Monthly Rental Of Over 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
BIIAGE ASSEIMBIY ...ttt ettt e et ea e e b e e h e et e o8 e £ e e bt 2ot e £ e e e e e £ e eh R e Rt E e e e e Rt ean e bt e st e bt e nn e beeneete et 14.78
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.22
For Up To 25, Add 14.78
For >25 To 50, Add 11.09
For >50 To 100, Add 6.65
0156 29 00-0014 LF  Monthly Rental Of Over 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
BrIAGE ASSEIMBIY .. ...ttt etttk e sttt e et b £ e et h £ e b4 bRkt R e ket k et b et r et 15.82
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.37
For Up To 25, Add 15.82
For >25 To 50, Add 11.87
For >50 To 100, Add 7.12

0156 29 00-0015 LF  Monthly Rental of Netting for Sidewalk Bridge
For Up To 25, Add
For >25 To 50, Add

For >50 To 100, Add 0.71
01 56 29 00-0016 Removal of Sidewalk Brldge(msezeoo-oom)
015629 00-0017 LF Removal of Heavy Duty Steel Post And Beam Sidewalk Bridge ASSEMDBIY ...........ccouiiiiiriiiiiniiiiineiieseee e 38.57
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add 2.50
For Each Additional Foot Over 8' Wide, Add 1.25
For Each Additional Foot Over 8' High, Add 0.75
For Up To 25, Add 38.57
For >25 To 50, Add 28.93
For >50 To 100, Add 17.36
0156 29 00-0018 LF  Removal of Netting for SIAEWAIK BrIGE ........oouiiiiiiieiee ettt ettt ettt et se et e et e enn e beennenneas 2.36
For Up To 25, Add 2.36
For >25 To 50, Add 1.77
For >50 To 100, Add 1.06

01 56 29 00-0019
01 56 29 00-0020

After Hour Emergency Repair Of Sidewalk Bridge o156 2s oo-o0on)

EA  Replace Light Fixture, After Hour Emergency Repair Of Sidewalk Bridge
For Each Additional Replacement Of Light Fixture, Add

EA  Replace Ground Tail, After Hour Emergency Repair Of Sidewalk Bridge
For Each Additional Replacement Of Ground Tail, Add

EA Replace Ground Rod And Tail, After Hour Emergency Repair Of Sidewalk Bridge
For Each Additional Replacement Of Ground Rod And Ground Tail, Add
0156 29 00-0023 LF Replace Rigid Conduit And Wire, After Hour Emergency Repair Of Sidewalk Bridge
For Each Additional Replacement Rigid Conduit And Wire, Add

01 56 29 00-0021

01 56 29 00-0022

01 56 29 00-0024 Safety Nets 15629

Note: Includes removal after use.

0156 29 00-0025 SF  Small Mesh DebrisS NettNg .........ccuaiiririiiiriieiesieee e 1.80
Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure,
not including anchors.
0156 33 Temporary Security Barriers o sq
01 56 33 00-0001 Board-up Opening With Plywood e:ssss
Note: For use where directed by owner for boarding up door and window openings.
01 56 33 00-0002 OPN Removal Of Protective Barrier To Allow Work In Building, Reseal At End Of Day, Per Opening Per Day. .15.75

01 56 33 00-0003 SF
01 56 33 00-0004 SF

Board-up Opening With 5/8" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners ...8.19
Board-up Opening With 3/4" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners...........ccccoereverierienieieeneeeeseeeeneeas 9.50
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01 General Requirements
0150 Temporary Facilities And Controls D ‘&S NY M FINANGE, FOILD AND DELTER
01 56 Temporary Barriers And Enclosures

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

-
o

01 56 33 00-0005 Temporary Pedestrian Barricade o ssss
Note: Portable, interlocking galvanized steel fence with pivoting legs.

01 56 33 00-0006 DAY 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental

01 56 33 00-0007 WK 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental

01 56 3300-0008 MO 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental

0156 39 Temporary Tree And Plant Protection osq
01 56 39 00-0001 Temporary Tree Guards o1 sz

Note: Includes digging holes and removal after use.
0156 39 00-0002 EA Up To 4 x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep,
With Double Rail
01 56 39 00-0003 EA 4'x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With
Double Rail
01 56 39 00-0004 EA 6'x6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With
DOUDBIE R ... 236.27

01 57 Temporary Controls s
015713 Temporary Erosion And Sediment Control es

See CSI section 31 25 00 00-0000 for temporary erosion and sediment control.

015723 Temporary Storm Water Pollution Control sy

See CSl section 31 25 00 00-0000 for temporary storm water pollution control.

01 57 23 00-0001 Temporary Drain Guard sz
Note: Includes removal after use.
0157 2300-0002 EA 36" x48"x 18" Non-Woven Polypropylene Trash and Debris Drain Guard (Ultra-Drain Guard® 9227)..
0157 2300-0003 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9217)
Note: Up to 0.87 gallons oil, up to 40 Ibs sediment.

0157 2300-0004 EA 36" x 48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9219)...........ccccecvervnnenene 98.06
Note: Up to 1.38 gallons oil, up to 40 Ibs sediment.

0157 2300-0005 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9356)............cccccervrnenene 96.89
Note: Up to 1.55 gallons oil, up to 40 Ibs sediment.

0157 2300-0006 EA 60" x 60" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9358)............ccccceeveuenne 114.34

Note: Up to 2.06 gallons oil, up to 40 Ibs sediment.

01 58 Project Identificationes

Note: Includes removal after use.

015813 Temporary Project Sighage oss
01 58 13 00-0001 ProjeCt Sign(015513)
01 58 13 00-0002 MDO P|yWOOC| SignS(mssmoorooon

Note: Excludes posts.

01 58 13 00-0003 Reﬂectorized, MDO PlyWOOd SignS(mss 13 00-0002)
01 58 13 00-0004 Engineer Grade, Reflectorized, MDO Plywood Signs c: ss 13000003

0158 1300-0005 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ...
For High-Intensity Grade, Add
For Diamond Grade, Add

0158 1300-0006 EA >8To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ..........ccccceoviiniiiincniinn. . 30.19
For High-Intensity Grade, Add
For Diamond Grade, Add

28.88

0158 1300-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign 31.51
For High-Intensity Grade, Add
For Diamond Grade, Add

0158 1300-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign 32.82

For High-Intensity Grade, Add
For Diamond Grade, Add

01581300-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ...........ccoceoiiiniiiiiineneiiineieens . 1.05
For High-Intensity Grade, Add
For Diamond Grade, Add

01 58 13 00-0010 Non-Reflectorized, MDO Plywood Signs e ss 1300000
01 58 13 00-0011 One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs :ss 130

0010)

0158 1300-0012 EA Up To 8 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign.... 28.88
0158 1300-0013 EA >8To 16 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign... 30.19
0158 1300-0014 EA >16 To 24 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign.... 31.51
0158 1300-0015 EA >24To 32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign.... 32.82
0158 1300-0016 SF >32 SF, One Or Two Color Design, Non Reflectorized, MDO Plywood Sign 1.05
01 58 13 00-0017 Full Color Design, Non-Reflectorized, MDO Plywood Signs e ss 13000010
0158 1300-0018 EA Up To 8 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 28.88
01581300-0019 EA >8To 16 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 30.19
0158 1300-0020 EA >16 To 24 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 31.51
0158 1300-0021 EA >24 To 32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 32.82
0158 1300-0022 SF >32 SF, Full Color Design, Non Reflectorized, MDO Plywood Sign 1.05
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D_ A S N‘Y WE FINANCE, BUILD AND DELIVER General ReqUIrementS 01

01

Temporary Facilities And Controls 01 50
Project Identification 0158

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 58 13 00-0023 Fabricate And Install New POStS e 55 13 00.0001
Note: Includes excavation, backfill and compaction. Excludes core drilling.
0158 1300-0024 LF Galvanized Metal Channel Sign Posts
0158 1300-0025 LF 4" x4" Pressure Treated Wood Sign Posts
0158 1300-0026 LF 4"x6"Pressure Treated Wood Sign Posts

....14.38
.12.33
...13.95

01 58 13 00-0027 Owner Supplied Signs sz 13 o000
0158 1300-0028 EA Installation And Removal Of Owner Supplied ProJECt SIgN........cc.coueiiiiiiiiiei ettt 105.01

01 60 Product Requirementsw

01 66 Product Storage And Handling Requirements o«
0166 19 Product Handling Requirements oes
01 66 19 00-0001 Transfer Delivered Materials Between FlOOrS o165 19

Note: For moving delivered, owner supplied or existing materials.

0166 19 00-0002 CY Transfer Delivered Material Between Floors Via Stairs, Per Floor e e —— e e e a———a e e a——aaan 20.19
Note: Quantity equals volume of materials multiplied by number of floors traveled.
01 66 19 00-0003 CY Transfer Delivered Material Between FI0Ors Via Elevator, Per THiP.... ..ottt 13.13

Note: Quantity is not multiplied by number of floors traveled. Includes transfer of matenals between elevators, if
more than one bank of elevators is required.

01 66 19 00-0004 Transfer Delivered Materials Distances Greater Than 125' ¢ es 19
Note: For moving delivered, owner supplied or existing materials.
0166 19 00-0005 CY Transfer Delivered Materials Distances Greater Than 125', Per CY Of Material Per 125'.........cccovuueeeeeiivieeeeeeiiieeeeeciieeeeeens 8.21

01 66 19 00-0006 Transfer Demolition Debris Between FlOOrS o1 6519

Note: Only for use with demolition tasks.

01 66 19 00-0007 CY Transfer Demolition Debris Between Floors Via Stairs, Per Floor e 26.00
Note: Quantity equals volume of materials multiplied by number of floors traveled.
01 66 19 00-0008 CY Transfer Demolition Debris Between Floors Via EIeVator, PEr TP ........ccuiiiiiiiiieiiiieieeeieie ettt 15.58

Note: Quantity is not multiplied by number of floors traveled. Includes transfer of matenals between elevators, if
more than one bank of elevators is required.

01 66 19 00-0009 Transfer Demolition Debris Distances Greater Than 125" cis 19
0166 19 00-0010 CY Transfer Demolition Debris Distances Greater Than 125', Per CY Of Material Per 125'.

01 66 19 00-0011 Moving Furniture And Furnishings o ss
Note: To be used when contractor is required to move furniture and furnishings occupying 55% or more of the
total floor space.
0166 1900-0012 SF Remove, Transport, Return And Reinstall Office Furniture And Furnishings
Note: Includes desks, tables, file cabinets, chairs, storage boxes, bookshelves, office equlpment computers, and
other furniture and furnishings. Quantity equals total floor space.

01 70 Execution And Closeout Requirementsq

01 71 Examination And Preparation e
017113 MObi”Z&tion(mm
01 71 13 00-0001 Equipment Delivery, Pickup, Mobilization And Demobilization e: 71

Note: Excludes flagman for traffic control where necessary.
0171 1300-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck ............ccccoviiiiininicncnns 320.27
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling,
loading for return and transporting away. For equipment such as trenchers, skid-steer loaders (bobcats),
industrial warehouse forklifts, sweepers, scissor platform lifts, telescoping and articulating boom manlifts with up
to 40' boom lengths, etc.
0171 1300-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed...........cccoceuenee 839.60
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling,
loading for return and transporting away. For equipment such as bulldozers, motor scrapers, hydraulic
excavators, gradalls, road graders, loader-backhoes, heavy duty construction loaders, tractors, pavers, rollers,
bridge finishers, straight mast construction forklifts, telescoping boom rough terrain construction forklifts,
telescoping and articulating boom manlifts with >40" boom lengths, etc.

01 71 13 00-0004 Crane Delivery, Pickup, Mobilization And Demobilization .71
Note: Includes delivery of equipment, off loading on site and rigging. Return includes dismantling, loading and
transporting away. Excludes flagman for traffic control where necessary.
01711300-0005 EA Up To 20 Ton Lift Move On/Off Cost, Hydraulic Crane
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add
For >60 To 100 Miles, Add
0171 1300-0006 EA 20 To 30 Ton Lift Move On/Off Cost, Hydraulic Crane ...
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add
For >60 To 100 Miles, Add
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0170 Execution And Closeout Requirements
0171 Examination And Preparation

D ﬁ S N Y WE FINANCE, BUILD AND DELIVER

MINOR
CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

017113 00-0007 EA 40 To 50 Ton Lift Move On/Off Cost, HYdrauliC Crane...........ccuciriiiirieiiiieieieiieeet ettt 1,152.99
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add 288.25
For >60 To 100 Miles, Add 461.20
0171 1300-0008 EA 70 To 100 Ton Lift Move On/Off Cost, Hydraulic Crane... ....1,857.59
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add 464.40
For >60 To 100 Miles, Add 743.04
0171 1300-0009 EA 75 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.............cccocociiiiiinciiiiiccicice 1,473.26
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add 368.32
For >60 To 100 Miles, Add 589.30
01711300-0010 EA 100 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane...........cccccccuveeeeeiiieeeeeeciiieeeeeeiiieens 2,370.03
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add 592.51
For >60 To 100 Miles, Add 948.01
01711300-0011 EA 125 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane...........cccccccuveeeeeiiieeeeeeciiieeeeeeiiieenn 2,984.95
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add 746.24
For >60 To 100 Miles, Add 1,193.98
01711300-0012 EA 150 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.................ccccoveviinciiiiniciciecnen 3,702.36
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add 925.59
For >60 To 100 Miles, Add 1,480.94
01711300-0013 EA 250 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane...........ccccocovuvveeeeiiieeeeeeciiieeeeeeivieens 5,380.60
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add 1,345.15
For >60 To 100 Miles, Add 2,152.24
0171 1300-0014 EA 300 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane..............cc.coccovoviincniiinicinice 7,686.57
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add 1,921.64
For >60 To 100 Miles, Add 3,074.63
01711300-0015 EA 500 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.............ccocuveeeeeiiieeeeeeciiieeeeeeiiieenn 10,569.04
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add 2,642.26
For >60 To 100 Miles, Add 4,227.62
017136 Non-Destructive Concrete Examination e
01 71 36 00-0001 Electromagnetic (SIR/GPR) Survey i3
Note: To locate voids, prior to moving heavy machinery to an area of concern, to locate reinforcing bars, conduits,
pipes, etc., prior to core drilling or cutting existing concrete, masonry or asphalt, to locate underground utilities,
underground storage tanks, etc. Electromagnetic survey includes Subsurface Interface Radar (SIR) and/or
Ground Penetrating Radar (GPR).
01 71 36 00-0002 Electromagnetic (SIR/GPR) Survey o: 71 ss 00000
01 71 36 00-0003 EA Up To 1 Hour On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt.. ....632.64

0171 36 00-0004 EA >1To 4 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt. ....948.96

0171 36 00-0005 EA >4 To 8 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt..............ccccoceevvunnne. 1,897.92
01 71 36 00-0006 Reports And Mapping For Electromagnetic (SIR/GPR) Surveys o: 713s oo-o001)

01 71 36 00-0007 EA  Standard Report For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt.. ....210.88

Note: Includes a detailed description of the scope of work, inspection methods, and equipment used.
includes visuals such as site locations, images of data, and site photos.

01 71 36 00-0008 EA GPS Mapping Of Located Utilities/ltems For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or
AASPNAIL. ...t b et et £ R e £ £ R E e eE £ e et £ £ e R e £ £ e R £ e b e R £ e et 4Rt e et e b e e Rt ekt ene et e e st et e neeneanee 421.76
Note: Includes GPS coordinates of located items and reference items.

017136 00-0009 EA CAD Mapping Of Located Utilities/Iltems For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or
Asphalt. .
Nolz: Includes additions to the owner provided CAD drawing.

01 74 Cleaning And Waste Management o
017419 Construction Waste Management And Disposal o1
Note: Tasks in this section shall be used as directed by owner.

01 74 19 00-0001 Debris ChuteS(mu 19)

Note: Includes hopper sections and entry sections. Used as required for buildings of all heights.

01 74 19 00-0002 Steel Temporary Debris Chutes : 7 1500000

01 74 19 00-0003 LF 18" Diameter, Steel Temporary Debris Chute
01 74 19 00-0004 LF 30" Diameter, Steel Temporary Debris Chute

01 74 19 00-0005 Plastic Temporary Debris Chutes e 741900000

017419 00-0006 LF 24" Diameter, Plastic Temporary Debris Chute
For Steel Liner, Add

017419 00-0007 LF 30" Diameter, Plastic Temporary Debris Chute
For Steel Liner, Add

017419 00-0008 LF 36" Diameter, Plastic Temporary Debris Chute
For Steel Liner, Add
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D A s N Y WE FINANCE, BUILD AKD DELIVER

General Requirements

Execution And Closeout Requirements
Cleaning And Waste Management

01

0170
0174

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

01 74 19 00-0009

01 74 19 00-0010
01 74 19 00-0011
01 74 19 00-0012
01 74 19 00-0013
01 74 19 00-0014
01 74 19 00-0015

01 74 19 00-0016

01 74 19 00-0017
01 74 19 00-0018

01 74 19 00-0019

01 74 19 00-0020

01 74 19 00-0021

01 74 19 00-0022
01 74 19 00-0023

01 74 19 00-0024
01 74 19 00-0025
01 74 19 00-0026
01 74 19 00-0027
01 74 19 00-0028
01 74 19 00-0029

01 74 19 00-0030

01 74 19 00-0031
01 74 19 00-0032
01 74 19 00-0033

01 74 19 00-0034

01 74 19 00-0035
01 74 19 00-0036

August 2019

Construction Dumpsters Rental 17419

Note: Includes service to delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all
applicable non-hazardous disposal fees. Cost of "each" is based on each pick-up. Unacceptable materials
include: aerosol cans, all liquids, animals, antifreeze, appliances, asbestos, barrels, batteries, chemical products,
computers, contaminated oils (mixed with solvents, gasoline, etc.), dirt, fluorescent tubes, hazardous waste,
herbicides & pesticides, industrial waste, lubricating/hydraulic oil, mattresses, medical waste, microwaves,
monitors, motor oil, oil filters, other flammable liquids, paint (except completely dried latex paint cans, no liquids),
petroleum-contaminated soil/lead paint chips, propane tanks, radioactive material, railroad ties, solvents,
televisions, tires, and transmission oil.

EA 4 CY Dumpster (1 Ton Capacity), "Construction Debris".............cccccureriineneininecins
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 100.00
EA 6 CY Dumpster (1 Ton) "CONSIIUCHON DEDIIS" ... ...ttt ettt et et e abe e e beeeeaneas 430.68
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 100.00
EA 10 CY Dumpster (1 Ton) "CONSLIUCHON DEDIIS" .......o..iiiiiiii ettt neeas 508.99
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 100.00
EA 15 CY Dumpster (2 Ton) "CONSIIUCHION DEDIIS" ...........cuiiiiiiiiieit ettt sn et en et 628.98
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 100.00
EA 20 CY Dumpster (3 Ton) "CONSLIUCHON DEDIIS" .......o..iiiiiiiii ettt et aeeas 699.00
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 100.00
EA 30 CY Dumpster (4 Ton) "CONSLIUCHON DEDIIS" ........o..i ittt ettt nneas 829.00
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 100.00
EA 40 CY Dumpster (5 Ton) "CONSIUCHION DEDIIS" ...........cuiiiiiiiiiieiet ettt ettt sn et e et 908.98
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 100.00

MO

MO

EA

EA

Ccy
Ccy

TON Traditional Building Construction Materials, Landfill Dump Fee

CYM Hauling On Paved Roads, First 15 Mil€S ...........cceoiiuiriiininiiieiceeeeseeeeeseeeeene
CYM Hauling On Paved Roads, Miles Over Initial 15 Miles

Concrete Washout Service oi719

RaMPIESS CONCIEte WASNOUL BN .........iiiuiiiiiiiiitit ittt ettt ettt ettt et es et e en st eteen et 601.55
Note: Includes delivery.
Ramped COoNCrete WaShOUL BiMN ..........ccueiiiiiiitiiei ittt ettt ettt ettt e et et e ener et 721.86
Note: Includes delivery.
Interim Vacuum Service, Concrete WashoUt Bil.............ccooiiiiiiiiiiccicc e 348.12

Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout

material.

Vacuum, Pickup, Swap And Dump, Concrete WashOUL BiN ..........ccuoiiiiiiiiiieie ettt 754.26
Note: Includes vacuum the liquid from the full bin and pick up the bin, and recycle all material. An empty bin will

be left at the site if the project is not completed.

Debris Processing Fee o171

Material Recycling Fees (17419 00-0022)

Note: Does not apply with use of dumpsters. Excludes hauling.
Drop-Off Asphalt At Recycling Center
Drop-Off Non Reinforced Concrete At Recycling Center
Drop-Off Reinforced Concrete At RECYCING CENEET. .........cuiiiiiiiiiiiieieiieeei ettt
Drop-Off Brick/Block At Recycling Center.
Drop-Off Dirt At Recycling Center
Drop-Off Dimensional Lumber At Re-Cycling Center.

Landfill Dump Fees (01 74 19 00-0022)
Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes
hauling. See CSI section 01 74 19 00-0034 for hauling.

Trees, Stumps And Brush, Landfill Dump Fee
Mixed Asphalt, Concrete, Gravel And Subgrade Material, Landfill Dump Fee

Haullng (0174 19)

Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage)
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated:
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32
total miles less 15 initial miles equals 17 miles x 28 CY = 476 CYM.

END OF SECTION 01
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0174 Cleaning And Waste Management
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D A S N Y WE FINANCE, BUILD AND DELIVER

-
o

THIS PAGE INTENTIONALLY LEFT BLANK

copyright 2019 The Gordian Group, Inc. August 2019
Page 01 - 52 DASNY, Downstate




02

02 20
02 25

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

D_ A S NY WE FINANCE, BUILD AKD DELIVER EXIStIng Condltlons

Assessment
Existing Material Assessment

MINOR
CSI_UOM DESCRIPTION

02 Existing Conditions

02 20 Assessmente,

02 25 Existing Material Assessment
02 25 16 Existing Concrete, Masonry Or Asphalt Assessment 2

See CSl section 01 71 36 00-0000 for non-destructive concrete examination.

Concrete Assessment Drilling czzs1s
See CSl section 01 71 36 00-0000 for non-destructive concrete examination.

02 30 Subsurface Investigation

02 32 Geotechnical Investigations e

023213 Subsurface Drilling And Sampling ez
See CSI section 01 45 23 00-0000 for testing and lab reports.
02 32 13 00-0001 Mobilization Of Drilling Crew 1
02 321300-0002 EA Mobilization Of Drilling Crew

022516 13

02 32 13 00-0003
023213 00-0004 LF

Auger Borings ez
Standard Auger Hole With Split Spoon Sample At 5' Intervals

02 32 13 00-0005

02 32 13 00-0006 LF

Cased Borings In Earth, With Samples czs213
Note: All types of soils.
2-1/2" Diameter Cased Borings In Earth, With Samples

02 3213 00-0007 LF 4" Diameter Cased Borings In Earth, With Samples
02 32 13 00-0008 Drilling In Rock, BW Core (2.125") 23215

023213 00-0009 LF  Drill IN ROCK, BW COre, WIth CASING........uueiiiiiiiiieeieeieeee e e eeitee e e e e eitteeeeaattaeeeeaaeataeeaeaasasasaeaaasssaaeaaasssssaeaaassssseeaaassssseeaassrasaean 84.94

Note: Includes sampling.

023213 00-0010 EA  Drill IN ROCK, WIth BW COI8 BOXES.......uuuviieiiiuieieeeeeiteeeeeeeiiteeeeeeetteeeeeeaiaaeeeeeaaaaeeaeeaaassesaeaaasssssaeaaassssseeaaassesaeaaassssasaaasssaeeaaes 7.07
02 32 13 00-0011 Drilling In Rock, NW Core (2.98") c23213)

02 321300-0012 LF  Dirill In Rock, NW Core, With Casing 109.11

Note: Includes sampling.

023213 00-0013 EA  Drill In Rock, With NW Core Boxe: 8.14

02 32 13 00-0014 Test Pits For Boring Activities e 13
Note: Excludes backfill. See CSI section 31 23 16 36-0016 for backfill.

02 32 13 00-0015 Backhoe DUg Test Pits (02 32 13 00-0014)

02 321300-0016 CY Excavation For Test Pit, Light Material, Backhoe Excavation

02 321300-0017 CY Excavation For Test Pits, Medium Material, Backhoe Excavation

02 321300-0018 CY Excavation For Test Pit, Heavy Material, Backhoe Excavation
02 32 13 00-0019 Hand-Dug Test Pits (02 32 13 00-0014)

02 321300-0020 CY Excavation For Test Pit, Light Soil, HANA EXCAVALION .......c.eouiiiiiiiieii ettt e st nbe e ene s 233.34

02 321300-0021 CY Excavation For Test Pit, Heavy Soil, HANA EXCAVALION. .......cc.tiiiiiiiiiiiieiete ettt e bt eneeneanee 420.01
02 32 13 00-0022 Shelby Tube Sampling c2a:13

02 321300-0023 EA Shelby Tube Sampling

02321300-0024 EA  Penetration TeSt.......ccccoiiiiiiiiiiiiiii e

02 32 13 00-0025
02 32 13 00-0026

023219
02 32 19 00-0001

02 32 19 00-0002
02 32 19 00-0003

VLF Borehole

Grouting (023213)

Exploratory Excavations s

Hydroexcavation ez 19
Note: Assumes on-site disposal.
DAY Hydroexcavation, Mobilization
DAY Hydroexcavation, Minimum Charge

Note: For projects where the total charge is less than the "Hydroexcavation Minimum" cost, use this task
exclusively. This task should not be used in conjunction with any other tasks in this section.

02 3219 00-0004 CY Hydroxexcavation, Normal Soil Conditions (Hydro Vac TIUCK) .........cccuiiiiiiriiiiiie ettt 40.46
Note: Normal soil conditions consist of silt, sand and gravel.
02 321900-0005 CY Hydroxexcavation, Adverse Soil Conditions (HYdro VAC TIUCK) .......cccuiiiiieriiiiiiieiesie ettt 64.74

Note: Adverse soil conditions consist of clay, glacial till and rocks.

02 40 Demolition And Structure Movinge

August 2019
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02 Existing Conditions
02 40 Demolition And Structure Moving
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02 41 Demolition

D ﬁ S N Y WE FINANCE, BUILD AND DELIVER

MINOR

TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST

UNIT COST

02 41 Demolition e
02 41 13 Selective Site Demolition ezay

02411313

Paving Removal e 13
Note: Includes break-up of material, loading into truck or dumpster and clean-up. Salvage tasks include placement on
pallets and storage on site.

02 41 13 13-0001 By Machine, Break-up And Leave In Place Bituminous And Concrete

02 41 13 13-0002

02 41 13 13-0003

02 41 13 13-0004

02 41 13 13-0005

02 41 13 13-0006

02 41 13 13-0007

02 41 13 13-0008

02 41 13 13-0009

02 41 13 13-0010

PaVIng (02411313)
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are
not to be used in conjunction with any other loading activities or other break-up tasks. Excludes saw cutting. See
CSl section 02 41 13 13-0018 for breaking-up, removal and loading as a combined operation, 02 41 19 13-0001
for saw cutting.
SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >3"To 6" By Machine, Break-up And Leave In Place Bituminous Paving ............cccceeeeveieennenens
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >6"To 8" By Machine, Break-up And Leave In Place Bituminous Paving ............cccceeeeveieennennns
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY Up To 3" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >3"To 6" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >6"To 9" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >9"To 14" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >14"To 19" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >19"To 24" By Machine, Break-up And Leave In Place Concrete Paving
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

02 41 13 13-0011 By Hand, Break-up And Leave In Place Bituminous And Concrete Paving

02 41 13 13-0012
02 41 13 13-0013
02 41 13 13-0014
02 41 13 13-0015
02 41 13 13-0016
02 41 13 13-0017

411313)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer

and hand tools. For individual work areas up to 100 SF where conventional equipment access is limited or

prohibited. Task is only to be used when requested by owner. These tasks are not to be used in conjunction with

any other loading activities or other break-up tasks. Excludes saw cutting. See CSI section 02 41 13 13-0032 for

breaking-up, removal and loading as a combined operation, 02 41 19 13-0001 for saw cutting.
SF  Up To 3" By Hand, Break-up And Leave In Place BitumiNOUS PAVING .........c.coiiiiiiiiiiiaiesieeeesie e 2.00
SF  >3"To 6" By Hand, Break-up And Leave In Place Bituminous Paving .....2.54
SF  >6"To 8" By Hand, Break-up And Leave In Place Bituminous Paving s 3.36
SF  Up To 3" By Hand, Break-up And Leave In Place CONCIete PAVING .........cioiiiiriiiiinieieiieieisiesie ettt enees 251
SF  >3"To 6" By Hand, Break-up And Leave In Place Concrete Paving .3.19
SF  Break-Up >6" To 8" Concrete Paving By Hand With Material Left In Place After Break-up .4.20

02 41 13 13-0018 By Machine, Break-up And Remove Bituminous And Concrete Paving 413

13)
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into
manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw
cutting. See CSI section 02 41 19 13-0001 for saw cutting.
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Demolition

02 41

MINOR

TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST

UNIT COST

02 41 13 13-0019

02 41 13 13-0020

02 41 13 13-0021

02 41 13 13-0022

02 41 13 13-0023

02 41 13 13-0024

02 41 13 13-0025

02 41 13 13-0026

02 41 13 13-0027

02 41 13 13-0028

02 41 13 13-0029

02 41 13 13-0030

02 41 13 13-0031

August 2019

SY Up To 3" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >3"To 6" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY Up To 3" By Machine, Break-up And Remove Non Reinforced Concrete Paving...........ccccccecvvernennane.
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >3"To 6" By Machine, Break-up And Remove Non Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >3"To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >6"To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY Up To 3" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >3"To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >6"To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >9"To 14" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >14"To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
SY >19"To 24" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct

copyright 2019 The Gordian Group, Inc.

DASNY, Downstate

Page 02 - 3



N
o
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02 41 Demolition

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 13 13-0032

02 41 13 13-0033
02 41 13 13-0034
02 41 13 13-0035
02 41 13 13-0036
02 41 13 13-0037
02 41 13 13-0038

02 41 13 13-0039
02 41 13 13-0040

By Hand, Break-up And Remove Bituminous And Concrete Paving ez 13
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster.
For individual work areas up to 100 SF where conventional equipment access is limited or prohibited. Task is
only to be used when requested by owner. Excludes saw cutting. See CSI section 02 41 19 13-0001 for saw
cutting.
SF  Up To 3" By Hand, Break-up And Remove Bituminous Paving
SF  >3"To 6" By Hand, Break-up And Remove Bituminous Paving....
SF  >6"To 8" By Hand, Break-up And Remove Bituminous Paving....
SF  Up To 3" By Hand, Break-up And Remove Concrete Paving
SF  >3"To 6" By Hand, Break-up And Remove Concrete Paving
SF  >6"To 8" By Hand, Break-up And Remove Concrete Paving

.4.46
.5.87
.7.64

.9.87

Grind Concrete oz 1313

EA  Grind Existing Sidewalks Up To 1/2" Depth To Remove Ridges (Tripping Hazard)............cccoeoiiiriiiiininiiseseiseeseeaeens 234.58
Note: For each location up to 5' wide, feather up to 12" each direction.
For >1/2" To 1" Depth Of Grinding, Add 35.19
For >1" To 1-1/2" Depth Of Grinding, Add 58.65
For Up To 5, Add 46.92
For >5 To 10, Add 23.46
For >25 To 50, Deduct -23.46
For >50 To 250, Deduct -35.19
For >250, Deduct -46.92
For Sidewalks >5', Add 23.46
For Up To 12" Additional Feathering Per Side, Add 23.46

02411315 Hydro Demolition e 1

02 41 13 15-0001

02 41 13 15-0002
02 41 13 15-0003
02 41 13 15-0004
02 41 13 15-0005

Hydrodemolition Of Concrete Pavement ;131
Note: Includes removal but excludes disposal of concrete.
SF  Up To 2" Depth Using 40,000 PSI Water Jet
SF  >2"To 4" Depth Using 40,000 PSI Water Jet
SF  >4"To 6" Depth Using 40,000 PSI Water Jet
SF  >6"To 8" Depth Using 40,000 PSI Water Jet

02 41 16 Structure Demolition ez
024116 13 Building Demolition e 1

02 41 16 13-0001

02 41 16 13-0002
02 41 16 13-0003
02 41 16 13-0004
02 41 16 13-0005

02 41 16 13-0006

02 41 16 13-0007

Building Interior Demolition ez 115
Note: Gutted and placed in truck or dumpsters. Based on overall floor area including space under demolished
walls. Includes all soft stripping of materials (doors and frames, non-load bearing walls, carpet, moldings, drywall,
tile, ceiling, ductwork, piping, light fixtures, etc.), accessible mechanical, electrical, plumbing, overhead sprinkler,
fire protection and similar systems. Excludes lead, asbestos or other contaminates or load bearing walls,
mechanical, plumbing or electrical equipment such as furnaces, water heaters, plumbing fixtures, sump pumps,
switchgear or panelboards. Excludes hauling, dump fees, recycling charges, and/or salvage value.
GSF Residential Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck.
GSF Up To 2,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck
GSF >2,000 To 10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck.. .
GSF >10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster OF TruCK...........ccccuvereireneinenns 9.54

Commercial And Residential Structures Demolition ez« 119

Note: Complete demolition of structures. Includes site and building safety preparation, signage, dust control,
scattered debris and other site clean-up, demolition equipment, and repair of any damaged adjacent property.
Excludes (if required) utility disconnects and capping, underground or above ground storage tank removal,
adjacent property protection, adjacent property cleanup, adjacent property work, site paving (asphalt or
concrete), recycling fees, gutting/soft stripping (selective removal of materials for reuse) of building, site security,
hazardous material abatement (including lead, asbestos, and PCBs), surveys, clearing and grubbing of site,
cranes, traffic control, elevator removal, major mechanical equipment such as boilers, chillers, cooling towers,
Etc., excavation or backfill, foundations, basement floor, slab-on grade, temporary fencing (installation and
removal), hauling, disposal and dump fees for all debris (site and building), earthwork and erosion control.
Pricing is by Hundred Cubic Foot (CCF) of complete building volume being demolished. For computing building
volume, height is computed at actual floor-to-floor dimensions with attic and basement each computed at half-
height, width and length are actual dimensions. Excludes salvage value.

Steel Framed BUIIdIng Demolition (02 41 16 13-0006)
Note: Includes masonry partitions and concrete decks.

02 41 16 13-0008 CCF By Pneumatic Tools/Hand, Steel Framed Building DemMOIItION ..........c.ooiiiiiiiiiiieieiece e 75.56
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -5.67
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -11.33
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -17.00
For Up To 500, Add 22.67
For >500 To 1,000, Add 15.11
For >1,000 To 2,000, Add 7.56
For Volume Of Area Within 15' To An Adjacent Building, Add 24.93
For No Interior Partitions, Deduct -18.89
copyright 2019 The Gordian Group, Inc. August 2019
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Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 16 13-0009 CCF By Machine, Steel Framed BUilding DEMOIION ............iiuiiiiiiiiiei ettt en e ees 45.40
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.41
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -6.81
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -10.22
For Up To 500, Add 13.62
For >500 To 1,000, Add 9.08
For >1,000 To 2,000, Add 4.54
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 6.81
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 11.35
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 15.89
For Volume Of Area Within 15' To An Adjacent Building, Add 14.98
For No Interior Partitions, Deduct -11.35

02 41 16 13-0010 Reinforced Concrete Building Demolition e 1 16 130006

02 41 16 13-0011 CCF By Pneumatic Tools/Hand, Reinforced Concrete Building Demolition e 94.82
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -7.11
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -14.22
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -21.33
For Up To 500, Add 28.45
For >500 To 1,000, Add 18.96
For >1,000 To 2,000, Add 9.48
For Volume Of Area Within 15' To An Adjacent Building, Add 31.29
For No Interior Partitions, Deduct -23.71

02 41 16 13-0012 CCF By Machine, Reinforced Concrete Building DemOILION. ..........co.iiiiiiiiiiiiiee ettt ae 59.95
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -4.50
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -8.99
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -13.49
For Up To 500, Add 17.99
For >500 To 1,000, Add 11.99
For >1,000 To 2,000, Add 6.00
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 8.99
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 14.99
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 20.98
For Volume Of Area Within 15' To An Adjacent Building, Add 19.78
For No Interior Partitions, Deduct -14.99

02 41 16 13-0013 Masonry Construction Building Demolition 2«1 1 130006

02 41 16 13-0014 CCF By Pneumatic Tools/Hand, Masonry Construction Building DemMOIItioN ..........cc.eeueiiiiiiiiieiiee e 66.64
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -5.00
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -10.00
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -14.99
For Up To 500, Add 19.99
For >500 To 1,000, Add 13.33
For >1,000 To 2,000, Add 6.66
For Volume Of Area Within 15' To An Adjacent Building, Add 21.99
For No Interior Partitions, Deduct -16.66

02 41 16 13-0015 CCF By Machine, Masonry Construction Building DEMOIITION. ........c..eiiuiiiiiiiiiieii ettt nee e 40.74
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.06
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -6.11
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -9.17
For Up To 500, Add 12.22
For >500 To 1,000, Add 8.15
For >1,000 To 2,000, Add 4.07
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 6.11
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 10.19
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 14.26
For Volume Of Area Within 15' To An Adjacent Building, Add 13.44
For No Interior Partitions, Deduct -10.19

02 41 16 13-0016 Wood Frame Construction Building Demolition 2 1 16 13.0006)

02 41 16 13-0017 CCF By Pneumatic Tools/Hand, Wood Frame Construction Building Demolition
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct
02 41 16 13-0018 CCF By Machine, Wood Frame Construction Building Demolition
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct
For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct

02 41 16 13-0019 On-Site Sorting Of Material Debris For Recycling ez 1 1s 13005

Note: Per building volume.

02 41 16 13-0020 CCF On-Site Sorting Of Material Debris For Recycling 11.53
For Up To 500, Add 3.46
For >500 To 1,000, Add 2.31
For >1,000 To 2,000, Add 1.15
August 2019 copyright 2019 The Gordian Group, Inc.
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02 Existing Conditions

N
o

02 40 Demolitio
02 41 Demolition

n And Structure Moving

D ﬁ S N Y WE FINANCE, BUILD AND DELIVER

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02 41 16 13-0021 Foundation Demolition e« 161
Note: Excludes earthwork.
02 41 16 13-0022 Concrete Foundation Demolition ez «: 16 13.0001)
02 41 16 13-0023 CF  Non Reinforced Concrete Foundation Demolition..............ccccoviiiiiiiiiiiiiciiiiecce
02 41 16 13-0024 SF 4" Thick Non Reinforced Concrete Foundation Wall Demolition.............cccccceviiiiiiiiiiiiciiins
02 41 16 13-0025 SF 6" Thick Non Reinforced Concrete Foundation Wall Demolition
024116 13-0026 SF 8" Thick Non Reinforced Concrete Foundation Wall Demolition
024116 13-0027 SF 10" Thick Non Reinforced Concrete Foundation Wall Demolition
024116 13-0028 SF 12" Thick Non Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0029 SF 16" Thick Non Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0030 CF Reinforced Concrete Foundation Demolition
02 41 16 13-0031 SF 4" Thick Reinforced Concrete Foundation Wall Demolition
02 41 16 13-0032 SF 6" Thick Reinforced Concrete Foundation Wall Demolition
024116 13-0033 SF 8" Thick Reinforced Concrete Foundation Wall Demolition
024116 13-0034 SF 10" Thick Reinforced Concrete Foundation Wall Demolition...
024116 13-0035 SF 12" Thick Reinforced Concrete Foundation Wall Demolition... .
02 41 16 13-0036 SF 16" Thick Reinforced Concrete Foundation Wall DemOlition..............ccoiiiiiiiiiiiiiii s
02 41 16 13-0037 Concrete Block Foundation Wall Demolition 2 41 16 1s.0021)
024116 13-0038 SF 4" Thick Non Reinforced Concrete Block Foundation Wall Demolition .............ccccocoovovivincnnne
024116 13-0039 SF 6" Thick Non Reinforced Concrete Block Foundation Wall Demolition .............cccccccovoviincnnne
02 41 16 13-0040 SF 8" Thick Non Reinforced Concrete Block Foundation Wall Demolition ..............cccccceiiiiiiininne.
02 41 16 13-0041 SF 10" Thick Non Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0042 SF 12" Thick Non Reinforced Concrete Block Foundation Wall Demolition
024116 13-0043 SF 16" Thick Non Reinforced Concrete Block Foundation Wall Demolition
024116 13-0044 SF 4" Thick Reinforced Concrete Block Foundation Wall Demolition
024116 13-0045 SF 6" Thick Reinforced Concrete Block Foundation Wall Demolition
024116 13-0046 SF 8" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0047 SF 10" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0048 SF 12" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0049 SF 16" Thick Reinforced Concrete Block Foundation Wall Demolition
02 41 16 13-0050 Brick Foundation Wall Demolition ez  1s 13001
02 41 16 13-0051 SF 4" Thick Brick Foundation Wall Demolition ...
02 41 16 13-0052 SF 6" Thick Brick Foundation Wall Demolition ...
02 41 16 13-0053 SF 8" Thick Brick Foundation Wall Demolition ....
024116 13-0054 SF 10" Thick Brick Foundation Wall Demolition .
024116 13-0055 SF 12" Thick Brick Foundation Wall Demolition .
024116 13-0056 SF 16" Thick Brick Foundation Wall Demolition .
02 41 16 13-0057 Stone Foundation Demolition ez«: 1s 10021
02 41 16 13-0058 CF  Stone Footing Or Foundation Wall Demolition..............ccceoiririinineiniseieeeeseeeeene
02 41 16 13-0059 Other Foundation Demolition(oul 16 13-0021)
02 4116 13-0060 CF Concrete Footing For Fence, Gate Or Playground Equipment Post, Etc. DEMOIItioN ...........ccceiiiiiriniiiirieeeeeeeeae 17.03
Note: Includes excavation.
024119 Selective Demolition e
02411913 Selective Building Demolition 119
02 41 19 13-0001 Saw CUtting(oul 1913)
Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in
conjunction with any other tasks in this section.
02 411913-0002 LF  Saw Cut Bituminous Paving UpP T 4" DEPH ......c.eiuiiiiiiiieiei ettt ettt ettt ee et e et enenee 2.46
For Each Additional Pass (Depth To 3"), Add 0.95
For >250, Deduct -0.23
024119 13-0003 LF  Saw Cut Brick Masonry Up To 4" Depth 9.20
For Each Additional Pass (Depth To 3"), Add 3.64
For >250, Deduct -0.91
02411913-0004 LF Saw Cut Concrete Block Up To 4" Depth 8.31
For Each Additional Pass (Depth To 3"), Add 3.28
For >250, Deduct -0.82
024119 13-0005 LF Saw Cut Non Reinforced Concrete Slab Or Paving Up T0O 4" DEPHh ......c.oiiiiiiiiiiiiieie et 2.82
For Each Additional Pass (Depth To 3"), Add 1.08
For >250, Deduct -0.27
024119 13-0006 LF Saw CutWelded Wire Reinforced Concrete Slab Up TO 4" DEPH ....cc.ooviiiiiiiiceiieee ettt 3.72
For Each Additional Pass (Depth To 3"), Add 1.43
For >250, Deduct -0.35
02411913-0007 LF Saw Cut Rod Reinforced Concrete Slab Up T0 4" DEPth ..o 6.13
For Each Additional Pass (Depth To 3"), Add 2.39
For >250, Deduct -0.59
024119 13-0008 LF  Saw Cut Plain Concrete Walls UpP TO 4" DEPN.......oiuiiiiiiiei ettt ettt ettt ettt aseeneaneas 11.76
For Each Additional Pass (Depth To 3"), Add 4.66
For >250, Deduct -1.16
copyright 2019 The Gordian Group, Inc. August 2019
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02 41

TOTAL DIRECT DEMOLITION

UNIT COST

Demolition
MINOR
CSI_UOM DESCRIPTION UNIT COST
02 411913-0009 LF Saw Cut Rod Reinforced Concrete Walls Up TO 4" DEPEN.......cviuiiiiiiiiiiieiieieeieieiese ettt 15.79
For Each Additional Pass (Depth To 3"), Add 6.26
For >250, Deduct -1.56
02 411913-0010 LF  Saw Cut In Streets, Concrete And ASphalt Up TO 4" DEPEN........couiuiiiiiiiiiieieieeeeee ettt 2.82
For Each Additional Pass (Depth To 3"), Add 1.06
For >250, Deduct -0.26

02 41 19 13-0011
02 41 19 13-0012
02 41 19 13-0013
02 41 19 13-0014

02 41 19 13-0015

02 41 19 13-0016

02 41 19 13-0017
02 41 19 13-0018
02 41 19 13-0019
02 41 19 13-0020
02 41 19 13-0021
02 41 19 13-0022
02 41 19 13-0023

02 41 19 13-0024

02 41 19 13-0025

02 41 19 13-0026
02 41 19 13-0027
02 41 19 13-0028
02 41 19 13-0029
02 41 19 13-0030
02 41 19 13-0031
02 41 19 13-0032
02 41 19 13-0033

02 41 19 13-0034

02 41 19 13-0035

02 41 19 13-0036
02 41 19 13-0037

02 41 19 13-0038
02 41 19 13-0039
02 41 19 13-0040

02 41 19 13-0041

August 2019

LF  Saw Cut Igneous Stone Pavements Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
LF  Saw Cut Sedimentary Stone Pavements Up To 4" Depth .
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
LF  Saw Cut Metamorphic Stone Pavements Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
LF  Saw Cut Terrazzo Stone Pavements Up To 4" Depth
For Each Additional Pass (Depth To 3"), Add
For >250, Deduct
EA  Saw Cut Minimum Charge .
Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

Torch Cutting (02411913)
Note: Includes grinding edge
LF  Up To 1/2", Torch Cut Steel Plate
LF  >1/2"To 1" Thick, Torch Cut Steel Plate .
LF  >1"To 1-1/2" Thick, Torch Cut Steel Plate 12.39

LF  >1-1/2"To 2" Thick, Torch Cut Steel Plate 16.52
LF  >2"To 2-1/2" Thick, Torch Cut Steel Plate 20.64
LF  >2-1/2"To 3" Thick, Torch Cut Steel Plate 24.78
EA  Torch Cutting MinIMUM CRATGE ........oiuiutiuiieieit ettt ettt ettt et st et et st e et e st et et et et e et et et e et esneteene 1,143.50

Note: For projects where the total torch cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

Drilling In Existing Materials cz411019)
Note: Includes drill bit wear, water, layout, set-up and clean-up.

Concrete Core Drilling 24110 130029
Up To 4" Thick Concrete Core Drilling ez 41 19 130025

EA  Drill 2" Diameter Core IN UP TO 4" CONCIELE.......cuiiuiitiiteeteete ettt ettt ettt teete e e ateeas e et e ese et e ase e teaseebeabeebesbeenbeabeannenneanee 56.90
For Horizontal Cores, Add 10.95
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 21.90

EA  Drill 3" Diameter Core IN UP TO 4" CONCIELE.......cuiiuiiieiieeteete ettt ettt ettt teete et e ete et e bt ase et e ase e teaseeseabeebesbt et eabeannenaeanee 81.11
For Horizontal Cores, Add 15.65
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 31.29

EA  Drill 4" Diameter Core In Up To 4" Concrete..
For Horizontal Cores, Add .
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 41.93

EA  Drill 6" Diameter Core IN UP TO 4" CONCIELE. ... .ottt ettt ettt ettt ettt ese et e ese et e ase et e as e et e abe et e abeasbeabeasteebeaseenseaneas 122.22
For Horizontal Cores, Add 23.47
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 46.94

EA  Drill 8" Diameter Core IN UP T0O 4" CONCIELE. .......eouiuiititeuieiteteteteateteteetetestetetestate st eseasessesteseasestateesestateesesteseesesesessesneneene 194.44
For Horizontal Cores, Add 37.55
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 75.10

EA  Drill 10" Diameter Core IN UP TO 4" CONCIELE........cuuiuiiiuiiiiateteteetet ettt ettt et ettt et estete st s e ate et et ate et et eteeseseseenesnaneane 243.81
For Horizontal Cores, Add 46.94
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 93.87

EA  Drill 12" Diameter Core IN UP TO 4" CONCIELE........iuuiitiiiteteate ettt ettt ettt ettt ase et e ase et e ase e b e ase et e abe e b e abeasteabeasneabeaseenreaneas 284.76
For Horizontal Cores, Add 54.76
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 109.53

EA  Drill 14" Diameter Core IN UP TO 4" CONCIELE........cuuiuiiiuiiiirteteieetetete ettt ettt et ettt teeaestete st eseate et et ate et et eteeseseseenenneneane 325.90
For Horizontal Cores, Add 62.58
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 125.15

EA  Drill 18" Diameter Core IN UP TO 4" CONCIELE........cuuiuiiiuiiiitetetietetete ettt ettt et st eseate s st ete st estate et et abeesesbeteeseseseeeenneneane 368.71
For Horizontal Cores, Add 70.40
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 140.79

>4" To 6" Thick Concrete Core Drilling 241 10 130005

EA  Drill 2" Diameter Core In >4" T0 6" CONCIELE.............oiiiiiiiiiiiiet e 81.50
For Horizontal Cores, Add 15.64
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 31.29

EA  Drill 3" Diameter Core In >4" T0 6" CONCIOLE..........ciiiiiiiiiiiii bbbt 98.37
For Horizontal Cores, Add 18.77

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 37.55
EA  Drill 4" Diameter Core In >4" To 6" Concrete. .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 6" Diameter Core In >4" T0 6" CONCIELE...........cccuiuiuiiiiiieiciiii et

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
EA  Drill 8" Diameter Core In >4" T0O 6" CONCIOLE.........c.ccuiiiiiiiiiiiii et

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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o

D ﬁ S N Y WE FINANCE, BUILD AND DELIVER

MINOR
CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02411913-0042 EA Drill 10" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0043 EA  Drill 12" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0044 EA  Drill 14" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0045 EA Drill 18" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0046 >6" To 8" Thick Concrete Core Drilling 241 1 130005

02 41 19 13-0047 EA  Drill 2" Diameter Core In >6" TO 8" CONCIEte........cccciiiiiiiiiiiiciicee s

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

0241 1913-0048 EA  Drill 3" Diameter Core In >6" T0 8" CONCIete..........c.cccoouriiiiiiiricciseeeec e

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 4119 13-0049 EA  Drill 4" Diameter Core In >6" T0O 8" CONCIete........ocuciiiiiiiiiiiiiiicee s

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0050 EA  Drill 6" Diameter Core In >6" TO 8" CONCIete.........cccccuiiiiiiiiiiiiiicce s

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02411913-0051 EA  Drill 8" Diameter Core In >6" T0 8" CONCIete...........cccoeviuiiiiiiriciiceeeec e

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0052 EA  Drill 10" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0053 EA  Drill 12" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0054 EA Drill 14" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0055 EA  Drill 18" Diameter Core In >6" To 8" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0056 >8" To 10" Thick Concrete Core Drilling ez 1 130025

02 41 19 13-0057 EA  Drill 2" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0058 EA  Drill 3" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0059 EA Drill 4" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0060 EA  Drill 6" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0061 EA  Drill 8" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0062 EA  Drill 10" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0063 EA  Drill 12" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0064 EA Drill 14" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0065 EA Drill 18" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0066 >10" To 12" Thick Concrete Core Drilling o2 4 19150025
0241 1913-0067 EA  Drill 2" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0068 EA  Drill 3" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 4119 13-0069 EA  Drill 4" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0070 EA  Drill 6" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02411913-0071 EA  Drill 8" Diameter Core In >10" T0 12" CONCIELE..........cuouiiiiiiiiiiiisieic s 348.98
For Horizontal Cores, Add 65.71
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 131.42
02411913-0072 EA  Drill 10" Diameter Core In >10" TO 12" CONCIELE..........c.oiiiiieiiiiiiieicicc i 379.20
For Horizontal Cores, Add 70.40
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 140.79
02 41 19 13-0073 EA  Dirill 12" Diameter Core In >10" TO 12" CONCIELE ........cociiuiiiiiiiiiiiii bbb 439.46
For Horizontal Cores, Add 81.36
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 162.72

02 4119 13-0074 >12" Thick Concrete Core Drilling oz 19 1s.0025)

02 41 19 13-0075 IN Drill 2" Diameter Core IN >12" CONCIELE ........cuciiiiiiiiiii bbb bbb 13.96
For Horizontal Cores, Add 2.68
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 5.36
02 41 19 13-0076  IN Drill 3" Diameter Core IN >12" CONCIELE ........cuiiiiiiiiiiii bbb bbbt 15.44
For Horizontal Cores, Add 2.93
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 5.86
02411913-0077 IN  Drill 4" Diameter Core In >12" CONCIELE ..........ocviiiiiiiiiiiiiecc st 20.56
For Horizontal Cores, Add 3.91
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 7.82
02 41 19 13-0078 IN Drill 6" Diameter Core IN >12" CONCIELE .........ciiiiiiiiii bbb bbbt 26.69
For Horizontal Cores, Add 5.09
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 10.18
02 41 19 13-0079 IN Drill 8" Diameter Core IN >12" CONCIELE .......c.iiiiiiiiiiii bbb bbbt 42.81
For Horizontal Cores, Add 8.22
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 16.44
02411913-0080 IN  Drill 10" Diameter Core IN >12" CONCIOLE .........ccciuiiiuiiiiieieicc i a et sa s 46.46
For Horizontal Cores, Add 8.84
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 17.68
02 41 19 13-0081 IN Drill 12" Diameter Core IN 312" CONCIELE .........ciuiiiiiiiiiiiiii i b e e b e b bbb bbb 53.60
For Horizontal Cores, Add 10.18
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 20.35

02 41 19 13-0082 Brick/Concrete Block Core Drilling ez 41 19 130024
02 41 19 13-0083 Up To 4" Thick Brick/Concrete Block Core Drilling ez 19 1s.0082)

024119 13-0084 EA Drill 2" Diameter Core In Up T 4" BriCk/CONCIELE BIOCK........cc.uiiiiiiiiiiiieei ettt 45.94
For Horizontal Cores, Add 8.76
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 17.52
02 41 1913-0085 EA  Drill 3" Diameter Core In Up To 4" Brick/CONCrete BIOCK.............o.iiiiiiiiiiiieieieee e 65.47
For Horizontal Cores, Add 12.52
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 25.04
02 41 1913-0086 EA  Drill 4" Diameter Core In Up To 4" Brick/CONCrete BIOCK............iiiiiiiiiiiiieieee e 87.74
For Horizontal Cores, Add 16.77
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 33.54
02 4119 13-0087 EA Drill 6" Diameter Core In Up To 4" Brick/Concrete Block
For Horizontal Cores, Add .
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 37.55
02 41 19 13-0088 EA  Drill 8" Diameter Core In Up To 4" Brick/COoNnCrete BIOCK.............o.iiiiiiiiiiiicice e 156.89
For Horizontal Cores, Add 30.04
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 60.08
024119 13-0089 EA  Drill 10" Diameter Core In Up To 4" BriCk/CONCIEte BIOCK ..........couiiiiiiiiiiiie ittt 196.88
For Horizontal Cores, Add 37.55
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 75.10
024119 13-0090 EA Drill 12" Diameter Core In Up TO 4" BriCk/CONCIEte BIOCK ..........couiiiiiiiiiiieeie ettt 229.98
For Horizontal Cores, Add 43.81
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 87.62
02 411913-0091 EA  Dirill 14" Diameter Core In Up To 4" Brick/CONCIete BIOCK..........c.couiuiiiiiiiiiiiii et 263.32
For Horizontal Cores, Add 50.06
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 100.12
024119 13-0092 EA Drill 18" Diameter Core In Up To 4" BrCK/CONCIEte BIOCK ..........couiiiiiiiiiieiie ettt 298.32
For Horizontal Cores, Add 56.32
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 112.64

02 41 19 13-0093 >4" To 6" Thick Brick/Concrete Block Core Drilling oz 119130062

02411913-0094 EA Drill 2" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............ccciiiiiriiiiiiiiciccc s 65.85
For Horizontal Cores, Add 12.51
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 25.03
02 411913-0095 EA Drill 3" Diameter Core In >4" To 6" Brick/Concrete BIOCK ............cccciiiiiiiiiiiiiiii 79.60
For Horizontal Cores, Add 15.02
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 30.04
02411913-0096 EA  Drill 4" Diameter Core In >4" To 6" Brick/Concrete BIOCK ..............ccciiiiiriiiiiiiicccc s 99.83
For Horizontal Cores, Add 18.77
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 37.55
02411913-0097 EA  Drill 6" Diameter Core In >4" To 6" Brick/Concrete BlOCK .............ccoiiiiiiiiiiiiccccc s 132.58
For Horizontal Cores, Add 25.03
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 50.06
02 41 19 13-0098 EA  Drill 8" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiii 197.88
For Horizontal Cores, Add 37.55
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 75.10
02411913-0099 EA Drill 10" Diameter Core In >4" To 6" Brick/Concrete BIOCK ..............ccciiiiiiiiiiiiiiiiccccc s 232.70
For Horizontal Cores, Add 43.81
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 87.62
02 4119 13-0100 EA  Drill 12" Diameter Core In >4" To 6" Brick/Concrete BIOCK ............ccoiiiiiiiiiiiiiiiic 266.67
For Horizontal Cores, Add 50.06
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 100.12
August 2019 copyright 2019 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02411913-0101 EA  Drill 14" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............cccciiviiiiiiiiiiiiccc s 301.49
For Horizontal Cores, Add 56.32
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 112.64
02411913-0102 EA  Drill 18" Diameter Core In >4" To 6" Brick/Concrete BIOCK ..o 338.67
For Horizontal Cores, Add 62.58
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 125.16

02 41 19 13-0103 >6" To 8" Thick Brick/Concrete Block Core Drilling ez 419 13002

02411913-0104 EA Drill 2" Diameter Core In >6" To 8" Brick/Concrete Block .
For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 27.54
02 411913-0105 EA  Drill 3" Diameter Core In >6" To 8" Brick/Concrete BIOCK ............ccccciiiiiiiiiiiiiiiii s 87.49
For Horizontal Cores, Add 16.27
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 32.54
02 41 1913-0106 EA  Drill 4" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..o 114.43
For Horizontal Cores, Add 21.28
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 42.56
02411913-0107 EA  Drill 6" Diameter Core In >6" To 8" Brick/Concrete BIOCK ...............coiiiiiiiiiiiiciicccccc s 160.15
For Horizontal Cores, Add 30.04
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 60.08
02 41 19 13-0108 EA  Drill 8" Diameter Core In >6" To 8" Brick/Concrete BIOCK ............cccuiiiiiiiiiiiiiiii 263.87
For Horizontal Cores, Add 50.06
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 100.12
02 411913-0109 EA  Drill 10" Diameter Core In >6" To 8" Brick/Concrete BIOCK ...........ccccciiiiiiiiiiiiiiiiiii 299.77
For Horizontal Cores, Add 56.32
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 112.64
02411913-0110 EA  Drill 12" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..o 334.69
For Horizontal Cores, Add 62.58
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 125.16
02 411913-0111 EA  Drill 14" Diameter Core In >6" To 8" Brick/Concrete BIOCK ...........ccccciiiiiiiiiiiiiiiicii 370.90
For Horizontal Cores, Add 68.83
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 137.65
02411913-0112 EA  Drill 18" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..o 410.31
For Horizontal Cores, Add 75.10
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 150.20

02 4119 13-0113 >8" To 10" Thick Brick/Concrete Block Core Drl”lng(ouugmoosz)

02 41 19 13-0114 EA  Drill 2" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 32.54
02411913-0115 EA  Drill 3" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............ccociiiiiiiiiiiiiiiicicc e 101.63
For Horizontal Cores, Add 18.77
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 37.55
02 41 1913-0116 EA  Drill 4" Diameter Core In >8" To 10" Brick/Concrete BIOCK ...........ccccciiiiiiiiiiiiiiiicic 116.51
For Horizontal Cores, Add 21.28
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 42.56
02 41 1913-0117 EA  Drill 6" Diameter Core In >8" To 10" Brick/Concrete BIOCK ...........cccciiiiiiiiiiiiiiiiiic 162.68
For Horizontal Cores, Add 30.04
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 60.08
02411913-0118 EA  Drill 8" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiiiiiicc e 267.30
For Horizontal Cores, Add 50.06
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 100.12
02 411913-0119 EA  Drill 10" Diameter Core In >8" To 10" Brick/Concrete BIOCK ............cccocuiiiiiiiiiiiiciiic 304.29
For Horizontal Cores, Add 56.32
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 112.64
02 411913-0120 EA  Drill 12" Diameter Core In >8" To 10" Brick/Concrete BIOCK ... 340.05
For Horizontal Cores, Add 62.57
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 125.13
02411913-0121 EA  Drill 14" Diameter Core In >8" To 10" Brick/Concrete Block
For Horizontal Cores, Add X
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 137.65
02 411913-0122 EA  Drill 18" Diameter Core In >8" To 10" Brick/Concrete BIOCK ...........c.ccooiiiiiiiiiiiiiii s 419.26
For Horizontal Cores, Add 75.08
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 150.16

02 41 19 13-0123 >10" To 12" Thick Brick/Concrete Block Core Drilling ez 4 1913.0082)

02411913-0124 EA  Drill 2" Diameter Core In >10" To 12" Brick/Concrete BIOCK ............cccoiiiiiriiiiiiiicccccc s 94.43
For Horizontal Cores, Add 17.52
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 35.05
02 41 1913-0125 EA  Drill 3" Diameter Core In >10" To 12" Brick/Concrete BIOCK .............ccocuiiiiiiiiiiiiiiii i 103.26
For Horizontal Cores, Add 18.77
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 37.55
02411913-0126 EA  Drill 4" Diameter Core In >10" To 12" Brick/Concrete BIOCK ............cccciviiiiiiiiiiiciccc s 137.36
For Horizontal Cores, Add 25.03
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 50.06
02 41 1913-0127 EA  Drill 6" Diameter Core In >10" To 12" Brick/Concrete BIOCK .............ccoiiiiiiiiiiiiiicii s 177.73
For Horizontal Cores, Add 32.54
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 65.09
02 41 1913-0128 EA  Drill 8" Diameter Core In >10" To 12" Brick/Concrete BIOCK ...........c.ccoiuiiiiiiiiiiiiiiiice s 283.28
For Horizontal Cores, Add 52.57
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 105.14
02411913-0129 EA  Drill 10" Diameter Core In >10" To 12" Brick/Concrete BIOCK ... 308.81
For Horizontal Cores, Add 56.32
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 112.64
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02411913-0130 EA  Drill 12" Diameter Core In >10" To 12" Brick/Concrete BIOCK ............ccccciviiiiiiiiiiicccccc s 358.09
For Horizontal Cores, Add 65.09
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 130.18

02 41 19 13-0131 >12" Thick Brick/Concrete Block Core Drilling oz « 1915002

02 41 1913-0132 IN Drill 2" Diameter Core In >12" Brick/CONCIete BIOCK.............ciiiiiiiiiiiiiiiii s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0133 IN  Drill 3" Diameter Core In >12" Brick/Concrete Block...

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0134 IN Drill 4" Diameter Core In >12" Brick/CONCIete BIOCK............ccciiiiiiiiiiiiiiciii s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0135 IN Drill 6" Diameter Core In >12" Brick/CONCIete BIOCK.............ciiiiiiiiiiiiiicii s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0136 IN  Drill 8" Diameter Core In >12" Brick/Concrete BIOCK............cocuiuiiiiiiiiicciiicccc e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 19 13-0137 IN Drill 10" Diameter Core In >12" Brick/CONCrete BIOCK.............ccciiiiiiiiiiiiiiii i

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02 41 1913-0138 IN Drill 12" Diameter Core In >12" Brick/CONCrete BIOCK............cccciiiiiiiiiiiiiiiiicii

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0139 Asphalt Core Dri”ing(oul 19 13-0024)

02 41 19 13-0140 Up To 2" Thick Asphalt Core Drilling 241 10 130139

02 411913-0141 EA  Drill 1" Diameter Core In Up To 2" Asphalt
024119 13-0142 EA  Drill 1-1/2" Diameter Core In Up To 2" Asphalt.
02 4119 13-0143 EA  Drill 2" Diameter Core In Up To 2" Asphalt
02 4119 13-0144 EA  Drill 3" Diameter Core In Up To 2" Asphalt
02 41 1913-0145 EA  Drill 4" Diameter Core In Up To 2" Asphalt
02 41 1913-0146 EA  Drill 6" Diameter Core In Up To 2" Asphalt
02 41 19 13-0147 EA  Drill 8" Diameter Core In Up To 2" Asphalt
02 41 1913-0148 EA  Drill 10" Diameter Core In Up To 2" Asphalt
02 4119 13-0149 EA Drill 12" Diameter Core In Up To 2" Asphalt

02 41 19 13-0150 >2" To 3" Thick Asphalt Core Drilling 241 1910139

02 411913-0151 EA  Drill 1" Diameter Core In >2" To 3" Asphalt
024119 13-0152 EA  Drill 1-1/2" Diameter Core In >2" To 3" Asphalt............
024119 13-0153 EA  Drill 2" Diameter Core In >2" To 3" Asphalt
024119 13-0154 EA  Drill 3" Diameter Core In >2" To 3" Asphalt
024119 13-0155 EA  Drill 4" Diameter Core In >2" To 3" Asphalt
02 41 1913-0156 EA  Drill 6" Diameter Core In >2" To 3" Asphalt
02 41 19 13-0157 EA  Drill 8" Diameter Core In >2" To 3" Asphalt
02 41 1913-0158 EA  Drill 10" Diameter Core In >2" To 3" Asphalt.....
024119 13-0159 EA Drill 12" Diameter Core In >2" To 3" Asphalt ....

02 41 19 13-0160 >3" To 4" Thick Asphalt Core Drilling 24119120139

02 411913-0161 EA  Drill 1" Diameter Core In >3" To 4" Asphalt
02 411913-0162 EA  Drill 1-1/2" Diameter Core In >3" To 4" Asphalt............
024119 13-0163 EA  Drill 2" Diameter Core In >3" To 4" Asphalt
024119 13-0164 EA  Drill 3" Diameter Core In >3" To 4" Asphalt
024119 13-0165 EA  Drill 4" Diameter Core In >3" To 4" Asphalt
024119 13-0166 EA  Drill 6" Diameter Core In >3" To 4" Asphalt
02 4119 13-0167 EA  Drill 8" Diameter Core In >3" To 4" Asphalt
02 411913-0168 EA  Drill 10" Diameter Core In >3" To 4" Asphalt.....
02 41 1913-0169 EA  Drill 12 Diameter Core In >3" To 4" Asphalt

02 41 19 13-0170 >4" To 6" Thick Asphalt Core Drllllng (02 41 19 13-0139)

02 411913-0171 EA  Drill 1" Diameter Core In >4" To 6" Asphalt
02 411913-0172 EA  Drill 1-1/2" Diameter Core In >4" To 6" Asphalt...........
02 41 1913-0173 EA  Drill 2" Diameter Core In >4" To 6" Asphalt
024119 13-0174 EA  Drill 3" Diameter Core In >4" To 6" Asphalt
024119 13-0175 EA  Drill 4" Diameter Core In >4" To 6" Asphalt
024119 13-0176 EA  Drill 6" Diameter Core In >4" To 6" Asphalt
02 41 1913-0177 EA  Drill 8" Diameter Core In >4" To 6" Asphalt
02 411913-0178 EA  Drill 10" Diameter Core In >4" To 6" Asphalt.....
02 411913-0179 EA  Drill 12" Diameter Core In >4" To 6" Asphalt.....

02 41 19 13-0180 Manhole Core Dri“ing(0241 19 13-0024)

02411913-0181 EA  Drill 4" Diameter Core In Brick Manhole .....
02411913-0182 EA  Drill 5" Diameter Core In Brick Manhole .....
02411913-0183 EA  Drill 6" Diameter Core In Brick Manhole .....
02 41 1913-0184 EA  Drill 8" Diameter Core In Brick Manhole .....
02 411913-0185 EA  Drill 2" Diameter Core In Concrete Manhole.
02 411913-0186 EA  Drill 3" Diameter Core In Concrete Manhole.
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MINOR TOTAL DIRECT DEMOLITION
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02411913-0187 EA  Drill 4" Diameter Core In Concrete Manhole.
02 411913-0188 EA  Drill 5" Diameter Core In Concrete Manhole.
02 411913-0189 EA  Drill 6" Diameter Core In Concrete Manhole.
02 411913-0190 EA Drill 8" Diameter Core In Concrete Manhole.
02411913-0191 EA Drill 2" Diameter Core In Fiberglass Manhole............ccccooiiieiiiiiniiniecseeeeseeees
02 411913-0192 EA  Drill 3" Diameter Core In Fiberglass Manhole
02 411913-0193 EA  Drill 4" Diameter Core In Fiberglass Manhole
02 411913-0194 EA  Drill 5" Diameter Core In Fiberglass Manhole
024119 13-0195 EA Drill 6" Diameter Core In Fiberglass Manhole .
02411913-0196 EA Drill 8" Diameter Core In Fiberglass Manhole............ccccoiiiiiiiiiniinieiiseeeseeees

02 4119 13-0197 Drilling In Concrete Per Inch Of Depth ez 4119150020
Note: Includes layout.
02411913-0198 IN  1/4" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0199 IN  3/8" Diameter Drilling In Concrete Per Inch Of Depth
024119 13-0200 IN 1/2" Diameter Drilling In Concrete Per Inch Of Depth
0241 1913-0201 IN 5/8" Diameter Drilling In Concrete Per Inch Of Depth
0241 1913-0202 IN  3/4" Diameter Drilling In Concrete Per Inch Of Depth
02 411913-0203 IN  7/8" Diameter Drilling In Concrete Per Inch Of Depth
02 411913-0204 IN 1" Diameter Drilling In Concrete Per Inch Of Depth...

02 411913-0205 IN  1-1/4" Diameter Drilling In Concrete Per Inch Of Dept X
024119 13-0206 IN 1-1/2" Diameter Drilling In Concrete Per Inch Of Depth 5.06
02 41 19 13-0207 Drilling In Brick/Concrete Block Per Inch Of Depth 21 10 130009
Note: Includes layout.
02 411913-0208 IN  1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth .2.25

02411913-0209 IN  3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
0241 1913-0210 IN 1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
0241 1913-0211 IN  5/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
0241 1913-0212 IN  3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02 411913-0213 IN  7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02 411913-0214 IN 1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ...........cccccoviiriiiiincnieinnns
02 411913-0215 IN  1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth 3.73
02 411913-0216 IN  1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth 4.35

02 41 19 13-0217 Limestone Core Dri”ing(02411913-0024)
02 4119 13-0218 10" To 14" Thick Limestone Core Drilling oz 41 19150219

02 411913-0219 EA Drill 1" Diameter Core In 10" To 14" Limestone
02411913-0220 EA  Drill 1-1/2" Diameter Core In 10" To 14" Limestone
02411913-0221 EA  Drill 2" Diameter Core In 10" To 14" Limestone
02411913-0222 EA  Drill 3" Diameter Core In 10" To 14" Limestone
02411913-0223 EA  Drill 4" Diameter Core In 10" To 14" Limestone
02 4119 13-0224 EA  Drill 6" Diameter Core In 10" To 14" Limestone
02 41 1913-0225 EA  Drill 8" Diameter Core In 10" To 14" Limestone

02 41 19 13-0226 15" To 18" Thick Limestone Core Drilling ez« 19130017

02 4119 13-0227 EA  Drill 1" Diameter Core In 15" To 18" Limestone
02 41 1913-0228 EA  Drill 1-1/2" Diameter Core In 15" To 18" Limestone
02 411913-0229 EA Drill 2" Diameter Core In 15" To 18" Limestone
02 411913-0230 EA  Drill 3" Diameter Core In 15" To 18" Limestone
02411913-0231 EA  Drill 4" Diameter Core In 15" To 18" Limestone
02411913-0232 EA  Drill 6" Diameter Core In 15" To 18" Limestone
02411913-0233 EA  Drill 8" Diameter Core In 15" To 18" Limestone

02 4119 13-0234 19" To 24" Thick Limestone Core Drilling oz 41 19150019

02411913-0235 EA  Drill 1" Diameter Core In 19" To 24" Limestone
02411913-0236 EA  Drill 1-1/2" Diameter Core In 19" To 24" LIMESIONE .........ccciuiiiiiiiiiiiiiiice s
02411913-0237 EA  Drill 2" Diameter Core In 19" To 24" Limestone
02 411913-0238 EA Drill 3" Diameter Core In 19" To 24" Limestone
02 411913-0239 EA Drill 4" Diameter Core In 19" To 24" Limestone
02 41 19 13-0240 EA  Drill 6" Diameter Core In 19" To 24" Limestone
02 4119 13-0241 EA  Drill 8" Diameter Core In 19" To 24" Limestone

02 4119 13-0242 Minimum Charge For Core Drilling 241 19 13002

024119 13-0243 EA  CoOre Drill MiNIMUM CRAIGE ... .couiieiitiie ettt h ettt ae b e e s e bt e b e e bt e et e b e e b e e s et e ens e bt ese et e aneebaaneenean 805.94
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of
Depth" or "Drilling In Brick Or Block Per Inch Of Depth".

02 41 19 13-0244 Cutouts (02411913)

Note: Includes cleaning and removal. For vertical heights over 14' add appropriate equipment rental (scaffolding,
lifts). Not to be used for openings greater than 24 SF. Excludes saw cutting.

02 41 19 13-0245 Reinforced Concrete Slab On Grade CUtOULs 2411913040
0241 1913-0246 SF 4" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0247 SF 6" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
02411913-0248 SF 8" Thick Reinforced Concrete Slab On Grade Cutouts, <24 SF
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02411913-0249 SF 10" Thick Reinforced Concrete Slab On Grade CUtOULS, <24 SF ...........cccoiiiiiiiiiiiiinccec s 68.37
02411913-0250 SF 12" Thick Reinforced Concrete Slab On Grade CULOULS, K24 SF ........ccoiiiiiiieciiieee e e et e e eettae e e e eraae e e e s eaaaeaeeasiaaasaeeaaaranaes 70.13

02 41 19 13-0251
Note: Includes cutting and removing steel decking.

02411913-0252 SF 4" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

Reinforced Concrete Elevated Slab Cutouts oz 10130245

02411913-0253 SF 6" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02411913-0254 SF 8" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF

02 41 19 13-0255 SF
02 41 19 13-0256  SF

10" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ..
12" Thick Reinforced Concrete Elevated Slab Cutouts, <24 SF ..

.70.50
.74.78
.79.06
.83.33
...85.47

02 41 19 13-0257

02 41 19 13-0258
02 41 19 13-0259
02 41 19 13-0260
02 41 19 13-0261
02 41 19 13-0262

02 41 19 13-0263

02 41 19 13-0264
02 41 19 13-0265
02 41 19 13-0266
02 41 19 13-0267
02 41 19 13-0268
02 41 19 13-0269

02 4119 13-0270

02 41 19 13-0271
02 41 19 13-0272
02 41 19 13-0273
02 41 19 13-0274
02 41 19 13-0275
02 41 19 13-0276

02 41 19 13-0277

02 41 19 13-0278
02 41 19 13-0279
02 41 19 13-0280
02 41 19 13-0281
02 41 19 13-0282
02 41 19 13-0283

02 4119 13-0284

02 41 19 13-0285
02 41 19 13-0286
02 41 19 13-0287
02 41 19 13-0288

02 41 19 13-0289

02 41 19 13-0290

02 4119 13-0291

02 41 19 13-0292

02 41 19 13-0293
02 41 19 13-0294
02 41 19 13-0295
02 41 19 13-0296
02 41 19 13-0297
02 41 19 13-0298

02 41 19 13-0299

02 41 19 13-0300
02 41 19 13-0301
02 41 19 13-0302
02 41 19 13-0303

August 2019

Reinforced Concrete Wall Cutouts (a1 10 13-0240)

SF 4" Thick Reinforced Concrete Wall Cutouts, <24 SF ...
SF 6" Thick Reinforced Concrete Wall Cutouts, <24 SF
SF 8" Thick Reinforced Concrete Wall Cutouts, <24 SF ...
SF 10" Thick Reinforced Concrete Wall Cutouts, <24 SF ...
SF 12" Thick Reinforced Concrete Wall Cutouts, <24 SF ...

... 7231

.76.70
....81.08
....85.47
...87.65

Brick Wall Cutouts (02 41 19 13-0244)

Note: Excludes toothing.
SF 4" Thick Brick Wall Cutouts, <24 SF
SF 6" Thick Brick Wall Cutouts, <24 SF
SF 8" Thick Brick Wall Cutouts, <24 SF
SF 10" Thick Brick Wall Cutouts, <24 SF
SF 12" Thick Brick Wall Cutouts, <24 SF
SF 16" Thick Brick Wall Cutouts, <24 SF

Concrete Block Wall Cutouts 2«1 19130204

Note: Excludes toothing.
SF 4" Thick Concrete Block Wall Cutouts, <24 SF....
SF 6" Thick Concrete Block Wall Cutouts, <24 SF....
SF 8" Thick Concrete Block Wall Cutouts, <24 SF....
SF 10" Thick Concrete Block Wall Cutouts, <24 SF.............
SF 12" Thick Concrete Block Wall Cutouts, <24 SF...
SF 16" Thick Concrete Block Wall Cutouts, <24 SF...

.................... 36.25
....38.38

.40.54
...42.73
....43.83
...46.02

Limestone Cutouts (02 41 19 13-0244)

SF 2" Thick Limestone Cutouts, <24 SF
SF 4" Thick Limestone Cutouts, <24 SF
SF 6" Thick Limestone Cutouts, <24 SF
SF 8" Thick Limestone Cutouts, <24 SF
SF 10" Thick Limestone Cutouts, <24 SF
SF 12" Thick Limestone Cutouts, <24 SF

....61.35
..74.51

........................ 92.04

Toothing Masonry Cutouts 2 1o 13064
Note: For use where existing masonry must be removed in a toothing pattern along horizontal and vertical mortar
joints. VLF measurement includes all horizontal cutting.
VLF Brick, Soft Old Mortar, Toothing Masonry Cutouts .
VLF Brick, Hard Mortar, Toothing Masonry Cutouts .
VLF Concrete Block, Soft Old Mortar, Toothing Masonry Cutouts .......
VLF Concrete Block, Hard Mortar, Toothing Masonry Cutouts

Minimum Charge For Cutouts (24119 13.0244)
Note: For projects where the total cutouts charge is less than the minimum charge, use this task exclusively. This
task should not be used in conjunction with any other tasks in this section.

EA  CUtOULS MINIMUM CRAIGE ...ttt ettt ettt bt et e e b e £t 4o et e e e E e e et e b e e hs et e eh e et e e bt enneeb e e s e ebeennenneas 438.28
Exterior Masonry Removal ez 1013
Masonry Columns Removal (Interior And EXterior) ez a1 s 13021

VLF 8" x 8" Masonry Column Removal ..17.47

.27.29
.34.96
.43.76
.53.76
..30.19

VLF 10" x 10" Masonry Column Removal
VLF 12" x 12" Masonry Column Removal
VLF 14" x 14" Masonry Column Removal
VLF 16" x 16" Masonry Column Removal
CF  Masonry Column Removal, Per CF Of Masonry Removed; For Other Sizes Over 16" Square.....

Masonry Chlmney Removal (02 4119 13-0291)

CF  Up To 3 CF/VLF Chimney Removal, Per CF Of Masonry Removed
CF >3 To 10 CF/VLF Chimney Removal, Per CF Of Masonry Removed...
CF  >10 To 20 CF/VLF Chimney Removal, Per CF Of Masonry Removed
CF  >20 CF/VLF Chimney Removal, Per CF Of Masonry Removed

................ 35.41
....26.59

.20.35
..14.10
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o

02 41 19 13-0304 Remove And Reset Precast, Stone Or Masonry Coping 41 1 1501
Note: Includes removing, cleaning, and resetting coping with new ties and mortar. Excludes finished edge saw
cutting at the intersection between demolition and undisturbed areas. See CSI section 02 41 19 13-0001 for saw
cutting.
02411913-0305 LF Up To 8"Wide, Remove And Reset Precast, Stone Or Masonry Coping
02411913-0306 LF >8"To 12" Wide, Remove And Reset Precast, Stone Or Masonry Coping
024119 13-0307 LF >12"To 24" Wide, Remove And Reset Precast, Stone Or Masonry Coping

02 41 19 13-0308 Facade Removal ez 41 19 130201
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSl section 02 41 19 13-0001 for saw cutting.

02411913-0309 SF  Brick Or Block Facade REMOVAL .............coiiiiiiiiiiiiiccc s 6.65
For Cleaning and Storage For Reuse, Add 4.99
For Reinforcing, Add 1.00

02 41 19 13-0310 Exterior Masonry Removal o 10130201
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Salvage modifier includes removing mortar, scraping, cleaning, placement on pallets and storage on
site. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See CSI
section 02 41 19 13-0001 for saw cutting.

02 411913-0311 SF Demolish 4" Thick Non Reinforced Concrete Block Exterior Wall
02 411913-0312 SF Demolish 6" Thick Non Reinforced Concrete Block Exterior Wall
02 411913-0313 SF  Demolish 8" Thick Non Reinforced Concrete Block Exterior Wall
02 41 1913-0314 SF  Demolish 10" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0315 SF Demolish 12" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0316 SF Demolish 16" Thick Non Reinforced Concrete Block Exterior Wall
02411913-0317 SF Demolish 4" Thick Reinforced Concrete Block Exterior Wall .................
0241 1913-0318 SF Demolish 6" Thick Reinforced Concrete Block Exterior Wall
02 411913-0319 SF Demolish 8" Thick Reinforced Concrete Block Exterior Wall ..
02 411913-0320 SF Demolish 10" Thick Reinforced Concrete Block Exterior Wall ...
02 411913-0321 SF Demolish 12" Thick Reinforced Concrete Block Exterior Wall ...
02411913-0322 SF Demolish 16" Thick Reinforced Concrete Block Exterior Wall ...
02411913-0323 SF Demolish 4" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02411913-0324 SF Demolish 6" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02411913-0325 SF Demolish 8" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02 411913-0326 SF  Demolish 10" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02 4119 13-0327 SF  Demolish 12" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
02 411913-0328 SF  Demolish 16" Thick Brick Exterior Wall
For Cleaning and Storage For Reuse, Add
0241 1913-0329 CF Exterior Brick, Concrete Block Or Composite Removal .
For Cleaning and Storage For Reuse, Add

02 41 19 13-0330 Lintel Removal (02 41 19 13-0291)
Note: Includes any saw cutting that may be required for size reduction into manageable pieces for handling and
disposal. Excludes finished edge saw cutting at the intersection between demolition and undisturbed areas. See
CSl section 02 41 19 13-0001 for saw cutting.

02411913-0331 LF Demolish Steel Lintel
02 411913-0332 LF Demolish Concrete Or Stone Lintel
0241 1913-0333 LF Demolish Steel Shelf Angle
024119 13-0334 LF Clean, Prime And Paint Steel Shelf Angle Or Lintel
02 411913-0335 LF Reinstall Existing Concrete Or Stone Lintel
02411913-0336 LF Reinstall Existing Steel Shelf Angle
Note: Includes fasteners.
02 411913-0337 LF Reinstall Existing Steel Lintel
02 411913-0338 LF Removal And Replacement Of Steel Shelf Angle Over Window Openings At Cavity Walls
02411913-0339 LF Removal And Replacement Of Steel Lintel Over Window Openings

02411916 Selective Interior Demolition ezs19

Note: Includes break-up of material, loading into truck or dumpster and clean-up.

02 41 19 16-0001 Demolish Ceiling(02411916)
02 4119 16-0002 SF Demolish Drywall Ceiling 1.15

02 41 19 16-0003 SF  Demolish Furred Plastered Ceiling . .2.69
.2.05

02 41 1916-0004 SF Demolish Suspended Plastered Ceiling And Suspension System....

02 41 19 16-0005 Demolish Interior Partition/Wall oz 411916

Note: Price includes knock down, loading, clean-up.

02 41 19 16-0006 Demolish Masonry And Concrete Interior Partition/WallS 2 41 19 16.0005)

Note: Includes saw cutting, knock down, loading and clean-up.

02 41 19 16-0007 Demolish Concrete Block Interior Partition/Walls cz41 19 160006

024119 16-0008 SF  Demolish 4" Thick Non Reinforced Concrete Block Interior Partition/Wall
0241 1916-0009 SF Demolish 6" Thick Non Reinforced Concrete Block Interior Partition/Wall
02 41 19 16-0010 SF  Demolish 8" Thick Non Reinforced Concrete Block Interior Partition/Wall
02 41 1916-0011 SF Demolish 12" Thick Non Reinforced Concrete Block Interior Partition/Wall
02 41 1916-0012 SF Demolish 16" Thick Non Reinforced Concrete Block Interior Partition/Wall
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D A s N Y WE FINANCE, BUILD AKD DELIVER

Demolition

02 41

MINOR
Csl

TOTAL DIRECT DEMOLITION

UOM DESCRIPTION

UNIT COST

UNIT COST

02 41 19 16-0013
02 41 19 16-0014
02 41 19 16-0015
02 41 19 16-0016
02 41 19 16-0017

02 41 19 16-0018

02 41 19 16-0019
02 41 19 16-0020
02 41 19 16-0021
02 41 19 16-0022

02 41 19 16-0023
02 41 19 16-0024

02 41 19 16-0025

02 41 19 16-0026
02 41 19 16-0027
02 41 19 16-0028
02 41 19 16-0029
02 41 19 16-0030
02 41 19 16-0031

02 41 19 16-0032

02 41 19 16-0033

02 41 19 16-0034

02 41 19 16-0035

02 41 19 16-0036

02 41 19 16-0037

02 41 19 16-0038

02 41 19 16-0039

02 41 19 16-0040
02 41 19 16-0041

SF  Demolish 4" Thick Reinforced Concrete Block Interior Partition/Wall .....
SF  Demolish 6" Thick Reinforced Concrete Block Interior Partition/Wall .....
SF  Demolish 8" Thick Reinforced Concrete Block Interior Partition/Wall .....
SF  Demolish 12" Thick Reinforced Concrete Block Interior Partition/Wall .......
SF  Demolish 16" Thick Reinforced Concrete Block Interior Partition/Wall .......

Demolish Brick Interior Partition/Walls w2 41 19 150006

SF  Demolish 4" Thick Brick Interior Partition/Wall .
SF  Demolish 8" Thick Brick Interior Partition/Wall.......
SF  Demolish 12" Thick Brick Interior Partition/Wall
SF  Demolish 16" Thick Brick Interior Partition/Wall

Demolish Glass Block Interior Partition/Walls oz 41 19 160006

SF  Demolish Glass Block Interior Partition/Walls

Demolish Concrete Interior Partition/Walls 2 41 10 160006
See CSl section 02 41 16 13-0021 for concrete foundation demolition.

SF  Demolish 6" Thick Non Reinforced Concrete Interior Partition/Wall
SF  Demolish 8" Thick Non Reinforced Concrete Interior Partition/Wall
SF  Demolish 12" Thick Non Reinforced Concrete Interior Partition/Wall
SF  Demolish 6" Thick Reinforced Concrete Interior Partition/Wall

SF  Demolish 8" Thick Reinforced Concrete Interior Partition/Wall

SF  Demolish 12" Thick Reinforced Concrete Interior Partition/Wall .....

Demolish Stud Framed Interior Partition/Walls w2 41 19 160005

Note: Includes knock down, loading and clean-up. Includes demo of insulation if required.

......................... 5.32

...11.28
....14.10
...19.73

.13.53
.17.02
...23.68

SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 1 Side ...3.79
For Heights >14' To 20, Add 0.57
For Heights >20', Add 0.76

SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Drywall 2 Sides. ..4.42
For Heights >14' To 20', Add 0.66
For Heights >20', Add 0.88

SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 1 Side...........c.ccccocoviiiiiiniiiiiiiicice, 4.85
For Heights >14' To 20', Add 0.73
For Heights >20', Add 0.97

SF  Demolish Wood Or Metal Framed Interior Partition/Wall With Plaster And Lath 2 Sides..............c.ccoooiiiiiiiiniiiicice 6.74
For Heights >14' To 20, Add 1.01
For Heights >20', Add 1.35

SF  Demolish Plaster And Lath From 1 Side Of An Interior Partition/Wall...............cocooiiiiiiiiiiiiii 1.99
For Heights >14' To 20', Add 0.30
For Heights >20', Add 0.40

SF  Demolish Plaster And Lath From 2 Sides Of An Interior Partition/Wall................cccoiiiiiiiiiiiicscce 2.38
For Heights >14' To 20', Add 0.36
For Heights >20', Add 0.48

Demolish Concrete Stair 2411916

Demolish Interior Reinforced Concrete Stairs...........
Demolish Exterior Reinforced Concrete Stair:

CF
CF

02 42 Removal And Salvage Of Construction Materials e«

024221
02422135

02 42 21 35-0001

02 42 21 35-0002

02 42 21 47

02 42 21 47-0001

02 42 21 47-0002
02 42 21 47-0003
02 42 21 47-0004
02 42 21 47-0005
02 42 21 47-0006
02 42 21 47-0007

Salvage of Construction Materials 4
Note: Salvage tasks include placement on pallets and storage on site.

Roofing Salvage ez

Clay Tile Roof Remove And Salvage For Re-Use o223
Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.

Flooring Salvage oz«

Remove And Salvage For Re-Use o:a22147
Note: Includes removing mortar, scraping, cleaning, placement on pallets and storage on site.

SF  Removal Of Brick Flooring And Salvage

SF  Removal Of Ceramic/Quarry Tile Floor And Salvage
SF  Removal Of Terrazzo Flooring And Salvage

SF  Removal Of Wood Strip Flooring And Salvage

SF  Removal Of Wood Parquet Flooring And Salvage

SF  Removal Of Resilient/Linoleum Flooring And Salvage

02 43 Structure Moving e«

SQ Removal Of Clay ROOf Tile, SAIVAGE FOI RE-USE........c.couiiiiiieiiitiieieiiete ettt sttt ettt e eeeas

024313 Structure Relocation ez«
Note: Includes disconnection of utilities, moving of structure, one day move (excludes travel expenses and lodging), up to 24'
wide. Reset on new foundations and hook up to utilities.
02431313 Building Relocation 41
August 2019 copyright 2019 The Gordian Group, Inc.

DASNY, Downstate

Page 02 - 15



02 Existing Conditions
02 40 Demolition And Structure Moving

02 43 Structure Moving

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

D ﬁ S N Y WE FINANCE, BUILD AND DELIVER

N
o

02 43 13 13-0001 Move Relocatable Structures (Trailer, Mobile Facilities, etc.), Complete w41
13)
Note: Includes disconnect portable from foundation, separate relocatable unit and attachments as needed for
transport, secure all relocatable attachments (awnings, steps, ramps, railing, etc.) for transport, transport
relocatable and attachments to new location, including permits and police escort, connect to foundation per
approved specifications/details, including welding and/or hurricane anchoring as needed.
0243 1313-0002 SF Up To 800 SF, Move Relocatable Metal Frame Building .
02 431313-0003 SF >800 To 920 SF, Move Relocatable Metal Frame Building.............ccooeiieniininiiiiiciiens
02 431313-0004 SF >920 SF, Move Relocatable Metal Frame Building
02 431313-0005 SF Up To 800 SF, Move Relocatable Wood Frame Building.
02 431313-0006 SF >800 To 920 SF, Move Relocatable Wood Frame Building
02 43 1313-0007 SF >920 SF, Move Relocatable Wood Frame BUilding ..........cccceoiiiiiiniiiisieeceeceeeeee
0243 1313-0008 SF Up To 800 SF, Move Relocatable Wood/Metal Frame Building
0243 1313-0009 SF >800 To 920 SF, Move Relocatable Wood/Metal Frame Building
02431313-0010 SF >920 SF, Move Relocatable Wood/Metal Frame Building

02 50 Site Remediatione

02 58 Snow Controles
025813 Snow Fencing ezss

02 58 13 00-0001 Snow/Sand Fence On Steel POStS c2ss 13
0258 1300-0002 LF Steel Fence Post, 10" On Center With 4' W00d Snow/Sand FENCE .............cciiiiiiiiiiiiiccccssce s 7.31 2.52

02 60 Contaminated Site Material Removal «,

02 61 Removal And Disposal Of Contaminated Soils w«
026113 Excavation And Handling Of Contaminated Material e
See CSI section 31 23 16 00-0000 for excavation.

02 61 13 00-0001 Removal And Disposal Of Petroleum Contaminated Soil cz6115

02 61 1300-0002 CY Remove And Dispose Of Petroleum Contaminated SOil..........cccueiuiriiiiiiiiiiiieie ettt 128.34
Note: Includes loading, hauling up to 25 miles, disposal and fees.

02 61 13 00-0003 Accessories For Contaminated Soil Stockpile e2611s
See CSl section 31 25 14 23-0001 for sand bags.

02 61 1300-0004 SF 10 Mil Liner For Contaminated Soil Storage

02 61 1300-0005 SF 20 Mil Liner For Contaminated Soil Storage .

02 61 1300-0006 SF 30 Mil Liner For Contaminated SOil SIOFAGE ........c..eeuirtirtiiietieieet ettt ettt ettt e et e st e e e e be e e e et e easeateassenbeesnebeaseeneanes 1. 33

.0.84

02 65 Underground Storage Tank Removal e«

Note: Petroleum gasoline is classified as a hazardous material; fuel oil is considered a non-hazardous material. See CSI section 01
74 19 00-0034 for hauling, 31 23 16 00-0000 for excavation, 31 41 00 00-0000 for shoring.

02 65 00 00-0001 Monitoring, Sampling, Testing And Analysis ces)

02 65 00 00-0002 Direct-Push Samples For Testing ez ss 000001

02 65 00 00-0003 EA  Mobilize Direct-Push Sampling Machine 282.09
02 65 00 00-0004 EA Collection Of Direct-Push Soil Or Water Sample RSO U PSP RSO UPT PO PPTPRPPRION 247.11

02 65 00 00-0005 Field Samples For Testing Underground Storage Tank (s oo 00001
02 65 00 00-0006 EA  Collection Of Sludge Sample For Underground Storage Tank ...........cccceeeeveineeneeirneneerinenns
02 65 00 00-0007 EA  Collection Of Pumpable Liquids Sample For Underground Storage Tank
02 65 00 00-0008 EA  Collection Of Soil Sample From Excavated Soil

02 65 00 00-0009 Lab Tests For Underground Storage Tank Removal ez ss 00 000001
Note: Includes lab test fees, reports, shipping, handling, chain of custody documents and disposal of sample.
02 6500 00-0010 EA Lab Test- Benzene, Toluene, Ethylbenzene, Xylene 8020
Note: The cost is for the in-lab test for Benzene, Toluene, Ethylbenzene, And Xylene using procedure
detailed in EPA SW-846.

02 65 00 00-0011  EA  LaD TSt - FIASNPOINT .......iiiitiittee ettt ettt e bt st e bt e a et e bt e e e eb e et e b2 e as e bt e ae e bt e b e et e e be et e ebeenneateennaaneas 44.12
Note: The cost is for the in-lab test for the flashpoint using procedure 40CFR 261.21 as detailed in EPA SW-846.
02 65 00 00-0012 EA LA TSt - TOX 020 .....cutiiueiutiiuieuteettet et ettt ettt e e e st ee s e s e e s e e e e es e e e e e e e e e £ es e eas e e e e e e e bt e e e e b4 ea e e e e eb e e as e et e emseebeenb et e aseebaaneennean 106.13

Note: The cost is for the in-lab test for total organic halides using procedure 9020 as detailed in EPA SW-846.
02 6500 00-0013 EA Lab Test- TPH 8015 Modified
Note: The cost is for the in-lab test for total petroleum hydrocarbons y gas chromatography usmg procedure
8015 Mod. as detailed in EPA SW-846.
026500 00-0014 EA  Lab TeSt- TRPH 418.1.....c.iiiiiiiiiicice s h e 88.24
Note: The cost is for the in-lab test for total recoverable petroleum hydrocarbons using procedure 418.1 as
detailed in EPA SW-846.

02 65 00 00-0015  EA  LAD TESE - VOC ... .ottt ettt h e et e e a2t 42kt e b2 o4 £ e s 4822 et 28 £ e o s e £ e e s e e et e a e e s e eb e et e et e e s e et e e st et e aseebaaneebean 239.50
Note: The cost is for the in-lab test for volatile organics using procedure 8240 as detailed in EPA SW-846.

02 65 0000-0016 EA Lab Test - SEMI-VOIALIE OFGANIC ........iiteiieiieeiieteett ettt ettt et te et e et e es e e b e es e et e ea e e e e eb e e s e ebeeaseeteesseabeaseenbeaneesean 441.18
Note: The cost is for the in-lab test for semi-volatile organics using procedure 8270 as detailed in EPA SW-846.

026500 00-0017 EA  Lab Test- Oil AN Grease 413.1 ........cciiiiiiiiiciiiiee et b e 53.06

Note: The cost is for the in-lab test for oil and grease using procedure 413.1 as detailed in EPA SW-846.
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q A s N‘Y WE FINANCE, BUILD AND DELIVER EXIStIng Condltlons 02

Contaminated Site Material Removal 02 60

Underground Storage Tank Removal 02 65

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST UNIT COST
02 6500 00-0018 EA Lab Test- TCLP (EXIraCtion) - METAIS ........c.eouitiiiitiiitiieeieii ettt ettt ettt et ee et et ettt e et et et e e e eteanes 94.54

Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1311 as
detailed in EPA SW-846.
02 6500 00-0019 EA Lab Test- TCLP (Extraction) - Semi-VOIatile OIGANIC ..........ccueiiuiiiiuiiiiiiieiist ettt ettt eneeneas 126.05
Note: The cost is for the in-lab test for toxicity characteristics leaching procedures using procedure 1311 as
detailed in EPA SW-846.
02 6500 00-0020 EA Lab Test - MetalsS B0L0 RCRA ... ..ot ittt ettt e et et e e e et e e e e e bt eh e et e eb e e ab e bt e et e eb e eas et e ast et e es e et e eseeneabeenneanes 141.18
Note: The cost is for the in-lab test for metals using procedure 6010 RCRA as detailed in EPA SW-846.
02 65 00 00-0021 EA Lab Test - Metals (Arsenic) 7060 BT TSP UP TP PPON 18.91
Note: The cost is for the in-lab test for the metal arsenic using procedure 7060 as detailed in EPA SW-846.
02 6500 00-0022 EA Lab Test- Metals (SEIENIUMY) 7740 .......ccuii ittt ettt ettt ettt h et et st et e e es et e e et et e e et et et et et e eee e eneanen 18.91
Note: The cost is for the in-lab test for the metal selenium (SE) using procedure 7740 as detailed in EPA SW-
846.
026500 00-0023 EA  Lab Test- Metals (LEA) 7421 .........c.ciiiiiiiiiieicice st sn s 1891
Note: The cost is for the in-lab test for the metal lead using procedure 7421 as detailed in EPA SW-846.
02 6500 00-0024 EA  Lab TesSt - MELAIS (MEICUIY) 7470 ......oou ittt ettt ettt ettt e et ee et e e bt e e e et et e e e et ek et et et e e et et et et et e e eneeneanen 35.29
Note: The cost is for the in-lab test for the metal mercury using procedure 7470 as detailed in EPA SW-846.
02 65 00 00-0025 EA  Lab TSt - PNA/PAH 8100 ......c.uiiiitiiuietieitete ettt ettt ettt et e eas e st eae e bt e e e e bt e se et e es e e e e eb e eas e bt eas e et e eat et e ese e beaseeteeseensaaseenneanes 201.68
Note: The cost is for the in-lab test for polynuclear aromatic hydrocarbons using procedure 8100 as detailed in
EPA SW-846.
02 6500 00-0026 EA  Lab Test - FUEI Id ASTIM D33B28-78......c.eiuiiieiuieieeteeteete et ateaie et et e ete st et e ase et e eseeas et e ese e et e se e e e eseeas e et e enseebeaneeateaseenbeannenseans 72.96
Note: The cost is for the in-lab test to determine the constituents of fuel using the procedure as detailed in ASTM
D3328-78.
02 6500 00-0027 EA Lab Test- pH
02 65 00 00-0028 EA Lab Test - Polychlorinated Biphenyl (PCB) In W .
02 6500 00-0029 EA Lab Test- Methyl Tertiary Butyl EtNEr (MTBE) ........c.oouiiiiiiiteiieiieteit ettt sttt ettt ettt ettt ne et

02 65 00 00-0030 Remove Tank Contents s
02 65 00 00-0031 Transfer Liquid(oz 65 00 00-0030)

Note: For use to transfer liquids from one tank to another.
02 65 00 00-0032 GAL Transfer Reusable Liquid TO DIffEr@Nt TANK .........coouiiiiiiiii ettt ettt e et et e e s e beeanenneas 0.75
Note: Per gallon of material transferred.

02 65 00 00-0033 Remove And Dispose Of Liquid From TanK czss 00000030

02 65 00 00-0034 GAL Removal and Disposal Of Hazardous Liquids From Tank
02 65 00 00-0035 GAL Removal and Disposal Of Non Hazardous Liquid From Tank............cccceeriirinieniniieniincene

02 65 00 00-0036 Remove And Dispose Of Solids Or Sludge 2 es o0 oo.0s0)
Note: Includes scraping and solidifying agent.
02 65 00 00-0037 GAL Removal and Disposal Of Hazardous Solids Or Sludge From TaNK..........cc.ciriiiiiineiieeeieseee e 9.94
02 65 00 00-0038 GAL Removal and Disposal Of Non Hazardous Solids Or Sludge From Tank ..6.41

02 65 00 00-0039 Purge Vapors, Open And Clean TanK s
02 65 00 00-0040 Purge Vapors, Open, And Clean Tank Interior ez es oo oo00s9)

Note: Includes cutting openings in tank, dry ice for pruging vapors, pressure washing tank interior and disposal of

rinse water..
02 65 00 00-0041 EA Purge Vapors, Open And Clean Up To 275 Gal Tank Interior
02 65 00 00-0042 EA Purge Vapors, Open And Clean >275 - 500 Gal Tank Interior.
02 65 00 00-0043 EA  Purge Vapors, Open And Clean >500 - 1,000 Gal Tank Interior
02 65 00 00-0044 EA Purge Vapors, Open And Clean >1,000 - 2,000 Gal Tank Interior
02 65 00 00-0045 EA Purge Vapors, Open And Clean >2,000 - 5,000 Gal Tank Interior
02 65 00 00-0046 EA  Purge Vapors, Open And Clean >5,000 - 10,000 Gal Tank Interior

02 65 00 00-0047 Tank And Piping Removal czes)

Note: Excludes excavation.

02 65 00 00-0048 Removal And Disposal Of Piping e2es e oo,
Note: Includes removal, inspection, loading, transporting pipe to disposal facility or transfer station within 15
miles and disposal fees.
02 6500 00-0049 LF Up To 4", Removal And Disposal Of Piping BTSSP PSSP PP PPTPPPPRION 21.09
02 65 00 00-0050 LF >4"To 8", Removal And Disposal Of Piping 28.12

02 65 00 00-0051 Remove And Dispose Of TankK ez ss oo o000
Note: Includes removal, inspection, loading and transporting tank to disposal facility or transfer station within 15
miles, and disposal fees. Removal is from excavation for UST, or from building interior for AST.

02 65 00 00-0052 EA Remove and Dispose of Up T0 275 Gal TanK .........cccoeoiriiiiinieniiinieeeieeseeeeeseeeeeees
For Each Additional Mile > 15 Miles, Add

02 65 00 00-0053 EA Remove and Dispose of >275 - 500 Gal TANK..........cccueririiiririeniiiiesieseeie e
For Each Additional Mile > 15 Miles, Add

02 65 00 00-0054 EA Remove and Dispose of >500 - 1,000 Gal Tank
For Each Additional Mile > 15 Miles, Add

02 65 00 00-0055 EA Remove and Dispose of >1,000 - 2,000 Gal Tank
For Each Additional Mile > 15 Miles, Add

02 65 00 00-0056 EA Remove and Dispose of >2,000 - 5,000 Gal Tank
For Each Additional Mile > 15 Miles, Add

02 65 00 00-0057 EA Remove and Dispose of >5,000 - 10,000 Gal TanK..........ccceevririririnienieineeieeiseseeeeeens
For Each Additional Mile > 15 Miles, Add
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02 EXIStIng Condltlons _D_ A S N_Y- WE FINANCE, BUILD AND DELIVER

02 60 Contaminated Site Material Removal
02 65 Underground Storage Tank Removal

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 65 00 00-0058 Tank Closure Report(ozasoooo-oou)
Note: Excludes soils tests. See CSI section 02 65 00 00-0009 for soil tests.
02 6500 00-0059 EA  Prepare TanK ClOSUMNE REPOMT ........c.tiuiiiiitit ettt ettt ettt ettt ettt e et e e e et et et et et et et et e et e e ebe et et estetereneanes 3,847.79

02 80 Facility Remediatione,
02 82 Asbestos Remediation e

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, lockdown encapsulant applied to surfaces, clean-up, vacuuming, transportation for up to 25 miles, disposal of
waste at transfer facility or final destination, personnel health monitoring, negative air, documentation and other associated costs
necessary for the complete abatement and disposal of the ACM in accordance with EPA, OSHA, and local regulations. Where types
of ACM are listed by quantity, the quantity of the entire project, not a particular work area, is to be used in determining which task
applies. For certain types of work, there is a task with a unit of measure of SET for a quantity of less than 10 LF or SF (10 LF to 20
LF for ACM pipe insulation), followed by a series of tasks for other quantities. For those tasks the contractor will be paid the first task
with a unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project. This does not apply to glove
bag projects. See CSI section 01 56 16 00-0023 for temporary stud walls, 01 74 19 00-0034 for hauling in excess of 25 miles to
transfer or disposal site, 02 89 00 00-0005 for plastic sheeting for containment construction, 02 89 00 00-0012 for decontamination
chambers.

028213 Asbestos Abatement s
02 82 13 00-0001 Air Monitoring And Bulk Sampling, Asbestos Testing czz 13

Note: Testing tasks include packaging of sample for shipping, shipping to testing lab, chain of custody

documentation, analysis of sample, lab report, and sample disposal. Polarizing Light Microscope (PLM), Phase

Contrast Microscope (PCM), and Transmission Electron Microscope (TEM). Excludes sampling time.
02 821300-0002 HR Certified Asbestos Air Sampling Technician For Bulk Sampling Or Air Monitoring ............cccccceeee..
02 821300-0003 EA 48 Hours Or Longer Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 82 1300-0004 EA Next Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 82 1300-0005 EA Same Day Turnaround, (Bulk Point Counting) PLM Test, Asbestos Testing
02 82 1300-0006 EA 48 Hours Or Longer Turnaround, (Bulk) TEM Test, Asbestos Testing.
02 82 1300-0007 EA Next Day Turnaround, (Bulk) TEM Test, Asbestos Testing
02 8213 00-0008 EA 48 Hours Or Longer Turnaround, (Air) PCM Test, Asbestos Testing
02 8213 00-0009 EA Next Day Turnaround, (Air) PCM Test, Asbestos Testing
02 821300-0010 EA Same Day Turnaround, (Air) PCM Test, Asbestos Testing
02 821300-0011 EA 48 Hours Or Longer Turnaround, (Air Point Counting) PLM Test
0282 1300-0012 EA Next Day Turnaround, (Air Point Counting) PLM TeSt ........ccccuiriiiiriiieeieiesieeeseeeeeea
02 82 1300-0013 EA Same Day Turnaround, (Air Point Counting) PLM Test
02 82 1300-0014 EA 48 Hours Or Longer Turnaround, (Air) TEM Test, Asbestos Testing
02 821300-0015 EA Next Day Turnaround, (Air) TEM Test, ASDestoS TESHNG .......ccccererrririerriirieneeieeneeeeeeeas
02 821300-0016 EA Same Day Turnaround, (Air) TEM Test, ASDeSt0S TeStNG .......ccceuruerrrirerriirierieieieseceeiees

028233 Removal and Disposal of Asbestos Containing Materials ez
02 82 33 00-0001 Pipe And Pipe Fittings Insulation, Asbestos Abatement And Disposal ez 33
02 82 33 00-0002 Pipe Insulation, Asbestos Abatement And Disposal ez s s3 00000

Note: Diameter is outer size of insulation. Treat fittings as additional linear feet of insulation.

02 82 33 00-0003 Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal 223

00-0002)
See CSl section 02 82 33 00-0017 for projects with less than 10 LF.
02 82 3300-0004 SET Up To 20 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal ...........c.cevirieiienieiininicieineieeeeen
For Work In Restricted Working Space, Add
02 823300-0005 LF >20To 250 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
02 82 3300-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
02 82 3300-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
02 82 3300-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
02 823300-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02 82 33 00-0010 >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal c2:

33 00-0002)
See CSl section 02 82 33 00-0017 for projects with less than 10 LF.
02 823300-0011 SET Up To 20 LF Pipe INSUIAtioN, > 6" DIAMETET ........cueiiriiiiieiiiteiieteeteteie ettt ettt ee et ee ettt ettt e e eneneenes
For Work In Restricted Working Space, Add
02823300-0012 LF >20To 250 LF,>6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........ccceovruiriirreinienieinisicieens
For Work In Restricted Working Space, Add
02 823300-0013 LF >250 To 500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal...........cccuririerreinienreineneiaeens
For Work In Restricted Working Space, Add
02 82 3300-0014 LF >500 To 2,500 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And DiSPOSal............cccuerviririieriiiienieienens
For Work In Restricted Working Space, Add
02 823300-0015 LF >2,500 To 10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal...
For Work In Restricted Working Space, Add
02 823300-0016 LF >10,000 LF, >6" To 12" Diameter Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

02 82 33 00-0017 Glove Bag Method, Pipe Insulation, Asbestos Abatement And Disposal o2z
00-0002)
Note: Solid isolation barriers and plastic sheeting for containment construction (except on floor) are not required
for glove bag projects unless required by local codes.
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Existing Conditions
Facility Remediation

02

02 80

02 82

Asbestos Remediation
MINOR TOTAL DIRECT
CSI_UOM DESCRIPTION UNIT COST

DEMOLITION
UNIT COST

02 82 33 00-0018
02 82 33 00-0019
02 82 33 00-0020
02 82 33 00-0021

02 82 33 00-0022

02 82 33 00-0023
02 82 33 00-0024

02 82 33 00-0025
02 82 33 00-0026
02 82 33 00-0027
02 82 33 00-0028
02 82 33 00-0029

02 82 33 00-0030
02 82 33 00-0031

02 82 33 00-0032
02 82 33 00-0033
02 82 33 00-0034
02 82 33 00-0035
02 82 33 00-0036

02 82 33 00-0037

02 82 33 00-0038
02 82 33 00-0039
02 82 33 00-0040
02 82 33 00-0041
02 82 33 00-0042

02 82 33 00-0043
02 82 33 00-0044

02 82 33 00-0045
02 82 33 00-0046
02 82 33 00-0047
02 82 33 00-0048

02 82 33 00-0049

02 82 33 00-0050

02 82 33 00-0051
02 82 33 00-0052
02 82 33 00-0053
02 82 33 00-0054
02 82 33 00-0055

02 82 33 00-0056

02 82 33 00-0057

02 82 33 00-0058
02 82 33 00-0059
02 82 33 00-0060
02 82 33 00-0061
02 82 33 00-0062

02 82 33 00-0063

August 2019

SET Glove Bag For First 3 LF Pipe Insulation, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add

LF >3 To 20 LF Additional Glove Bag Work for Pipe INSulation.............ccccecuervrienenieenenneneas
For Work In Restricted Working Space, Add

LF  >20 To 250 LF Additional Glove Bag Work for Pipe INSulation............c.cccceeveiienniicnncncnnns
For Work In Restricted Working Space, Add

LF  >250 To 500 LF Additional Glove Bag Work for Pipe Insulation
For Work In Restricted Working Space, Add

LF  >500 LF Additional Glove Bag Work for Pip INSUIALION ..........cc.iiiiiiiiiiiiieiisieiese et
For Work In Restricted Working Space, Add

Thermal Insulation, Asbestos Abatement And Disposal czz2 33

Other Thermal Insulation, Up To 3" Thickness, Asbestos Abatement And

Dlsposal (0282 33 00-0023)

Note: e.g., duct, boiler, tank, etc.
SET Up To 25 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal
SF  >25To 500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal ..
SF  >500 To 2,500 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal....
SF  >2,500 To 10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposa
SF  >10,000 SF, Up To 3" Thickness Thermal Insulation, Asbestos Abatement And Disposal.

Surfacing Material, Asbestos Abatement And Disposal czz233

Fireproofing, Asbestos Abatement And Disposal ez 53 000030

Note: Exposed surface area, includes associated overspray.
SET Up To 25 SF, Fireproofing, Asbestos Abatement And Disposal
SF  >25To 500 SF, Fireproofing, Asbestos Abatement And Disposal

SF  >500 To 2,500 SF, Fireproofing, Asbestos Abatement And Disposal ....31.03
SF  >2,500 To 10,000 SF, Fireproofing, Asbestos Abatement And Disposal .. ...23.44
SF  >10,000 SF, Fireproofing, Asbestos Abatement And Disposal ...17.73

Acoustical Plaster, Asbestos Abatement And Disposal ez s 000030
Note: Remove surface coat from brown coat or remove entire assembly, including lathe and finish materials.
SET Up To 25 SF, Acoustical Plaster, Asbestos Abatement And Disposal......
SF  >25To 500 SF, Acoustical Plaster, Asbestos Abatement And Disposal
SF  >500 To 2,500 SF, Acoustical Plaster, Asbestos Abatement And Disposal
SF  >2,500 To 10,000 SF, Acoustical Plaster, Asbestos Abatement And Disposal
SF  >10,000 SF, Acoustical Plaster, Asbestos Abatement And DiSposal............cccoeveiveniriiennenennns

Gypsum Wall Board, Asbestos Abatement And Disposal e2s2 33 o000

SET Up To 50 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And DiSPOSal..........cccetruirirrriinieiiiineiieiseseiaeens
For Additional Layer, Add

SF  >50 To 500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And Disposal
For Additional Layer, Add

SF  >500 To 2,500 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And DiSPOSal ...........cccoueiiinieiiniieiiiineeeeees 9.92
For Additional Layer, Add 2.62

SF  >2,500 To 10,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And DiSPOSal ..........ccceveriirienieniriiiiieienens 7.85
For Additional Layer, Add 2.05

SF  >10,000 To 50,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And DiSPOSal ............cceoervenieniinienieniennns 6.19
For Additional Layer, Add 1.59

SF  >50,000 SF, Single Layer Gypsum Wall Board, Asbestos Abatement And DiSPOSal .........c.ccerieriiriienieiienieeieie e 4.96
For Additional Layer, Add 1.25

Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic,

Asbestos Abatement And Disposal e2e2 33 000030
SET Up To 25 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

DISPOSAL. ..tttk ek etk £ R £ R e h £ e R £ R £ R b £ R Eeh £ e e Rt ket stk e e h ek ettt e et et 671.67
SF  >25To 500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

DISPOSAL. ...tttk f et e ek E ke e e R e h e e h e e h £ R E R e E £t R e b £t R e bttt h bt b et e ene et 25.14
SF  >500 To 2,500 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement

And Disposal 18.52
SF  >2,500 To 10,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Ashestos

Abatement And Disposal et 14.55
SF  >10,000 To 50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos

Abatement And Disposal et 11.41
SF  >50,000 SF, Gypsum Wall Board (Or Backer Board) With Ceramic Tile And Mastic, Asbestos Abatement And

[ DI LT | OSSP T TP P PP PRPPRPRPPRPRPPN 8.26

Stucco, Asbestos Abatement And Disposal e s2 s 000030
SET Up To 50 SF, Stucco, Asbestos Abatement And Disposal ..681.83

SF  >50 To 500 SF, Stucco, Asbestos Abatement And Disposal .29.16
SF  >500 To 2,500 SF, Stucco, Asbestos Abatement And DiSPOSal..........c.ocereerieneeniieiieniiaieiens ....21.98
SF  >2,500 To 10,000 SF, Stucco, Asbestos Abatement And DiSPOSal ..........ccccevuereriieneeiienieaieenas ....16.59
SF  >10,000 SF, Stucco, Asbestos Abatement And Disposal ...12.54

Fireproofing For Small Areas, Asbestos Abatement And Disposal czz2s3 000050
Note: For asbestos abatement for up to 1 SF sections to expose area for attachments. See CSl section 02 82 33
00-0031 for areas > 1 SF.
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02 Existing Conditions
02 80 Facility Remediation

02 82 Asbestos Remediation

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

D ﬁ S N Y WE FINANCE, BUILD AND DELIVER

N
o

02 823300-0064 EA Up To 1 SF, Fireproofing For Small Areas, Asbestos Abatement And Disposal
Note: For asbestos abatement for up to 1 SF sections to expose steel area for welding attachments.

....165.99

02 82 33 00-0065 Plywood, Asbestos Abatement And Disposal s 33000050

02 82 3300-0066 SET Up To 40 SF, Plywood, Asbestos Abatement And Disposal
02 823300-0067 SF >50 To 500 SF, Plywood, Asbestos Abatement And Disposal

02 82 3300-0068 SF >500 To 2,500 SF, Plywood, Asbestos Abatement And Disposal

02 82 3300-0069 SF >2,500 To 10,000 SF, Plywood, Asbestos Abatement And Disposal...
02 82 3300-0070 SF >10,000 SF, Plywood, Asbestos Abatement And Disposal

02 82 33 00-0071 Flooring Material, Asbestos Abatement And Disposal c2e233
02 82 33 00-0072 Floor Tile, Linoleum, Carpet Or Base, Asbestos Abatement And Disposal -

82 33 00-0071)
02 82 33 00-0073 Floor Tile Or Linoleum, Asbestos Abatement And Disposal ez 33 000072
Note: Single layer or first of multiple layers. Excludes mastic.
02 823300-0074 SET Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And

DISPOSAI ..ttt ekt h e e R e R e R E R £ h e £ e R e h e R e R £t h £t h £ bt bt ket h e ket en ettt 665.57
02 823300-0075 SF >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
D7 oo LT | OO TSSOSO TSSO U PP RSO PPSPPPOUPTPRPOPPPPONY 7.17
For Each Additional Layer, Add 1.79
02 82 3300-0076 SF >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement An:
Disposal .
For Each Additional Layer, Add 1.48
02 82 3300-0077 SF >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And
DI o Lo LT | OO TP TSP OTO TSSOSO PP OPSPOPPOUPTPRPOPPRPONY 4.75
For Each Additional Layer, Add 1.19
02 823300-0078 SF >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Asbestos Abatement And Disposal .............. 3.34
For Each Additional Layer, Add 0.84

02 82 33 00-0079 Carpet, Asbestos Abatement And Disposal czs2 3 000072

02 82 3300-0080 SET Up To 100 SF, Non-Friable Carpet, Asbestos Abatement ANd DiSPOSA ..........coueriiriiiiiiiiiiciesi e 665.57
02 823300-0081 SF >100 To 500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ....5.69
02 823300-0082 SF >500 To 2,500 SF, Non-Friable Carpet, Asbestos Abatement And Disposal.. ...4.64
02 823300-0083 SF >2,500 To 10,000 SF, Non-Friable Carpet, Asbestos Abatement And Disposal ..3.45
02 823300-0084 SF >10,000 SF, Non-Friable Carpet, Asbestos Abatement ANd DiSPOSAL........c..c.irueiruiriiiiiniiieieie st 2.67

02 82 33 00-0085 Wall Or Cove Base, Asbestos Abatement And Disposal ez 53000072
Note: Up to 12".

02 82 3300-0086 SET Up To 25 LF, Wall Base And Mastic, Asbestos Abatement ANd DISPOSA .........c.couirieriiriiiniiiiei e 253.14
02 823300-0087 LF >25To 100 LF, Wall Base And Mastic, Asbestos Abatement And Disposal.. .. 461
02 823300-0088 LF >100 To 500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal............cccccceviienrcnnncns ..2.85
02823300-0089 LF >500 To 2,500 LF, Wall Base And Mastic, Asbestos Abatement And Disposal .1.86
02 823300-0090 LF >2,500LF, Wall Base And Mastic, Asbestos Abatement ANd DISPOSAL.........c.ceuiiiiiiriiriiitieii et nees 1.36

02 82 33 00-0091 Mastic, Asbestos Abatement And Disposal e s2 s 00o0m

Note: Applies to single layer or bottom layer only of multiple layers. Non hydrocarbon with pine, citrus or no odor.

02 823300-0092 SET Up To 100 SF, Mastic, Ashbestos Abatement AN DISPOSAL .........c.curuiriiiruiriiiiieteieie ettt 671.67
Note: Applies to bottom layer only if multiple layers.

02 823300-0093 SF >100 To 500 SF, Mastic, Asbestos Abatement AN DISPOSAL...........c.icuiuiririiiiiirieieiire ettt ee e 2.57
Note: Applies to bottom layer only if multiple layers.

02823300-0094 SF >500 To 2,500 SF, Mastic, Ashestos Abatement ANd DiSPOSAI........c.cueuiruiiiiriiriiirieieiee ettt ee e eeeee 1.92
Note: Applies to bottom layer only if multiple layers.

02 823300-0095 SF >2,500 To 10,000 SF, Mastic, Asbestos Abatement ANd DISPOSAL.........c.eeuiririiriiiiiie ettt 1.49
Note: Applies to bottom layer only if multiple layers.

02 823300-0096 SF >10,000 SF, Mastic, Asbestos Abatement AN DISPOSAL .........ccueuiruiriiriiiiieie ettt ettt e seeneaseenennes 1.22

Note: Applies to bottom layer only if multiple layers.

02 82 33 00-0097 Roofing, Asbestos Abatement And Disposal s2 3
02 82 33 00-0098 Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal czz 53000009

Note: Includes roofing, flashing, sheet metal, insulation, pitch pockets, board etc.
02 82 33 00-0099 Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos
Abatement And Disposal (02 82 33 00-0098)

02 823300-0100 SET Up To 125 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal............. 877.71

02823300-0101 SF  >125To 1,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

02 823300-0102 SF >le§)%%5$ch 5,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement Ana lllllllllllllllllllllll o

02 8233 00-0103 SF >I?5f)l())(())5$|0 10,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And lllllllllllllllllllll o49

02 8233 00-0104 SF >?.I(§,l())(())soail'o 20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And lllllllllllllllllll a4
Disposal .

02 823300-0105 SF >20,000 SF, Up To 2" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal

02 82 33 00-0106 >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos

Abatement And Disposal (02 82 33 00-0098)
02 82 3300-0107 SET Up To 110 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal............ 916.33
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Facility Remediation

02
02 80

02 82

Asbestos Remediation
MINOR TOTAL DIRECT
CSI_UOM DESCRIPTION UNIT COST

DEMOLITION
UNIT COST

02 82 33 00-0108
02 82 33 00-0109
02 82 33 00-0110
02 82 33 00-0111

02 82 33 00-0112

02 82 33 00-0113

02 82 33 00-0114
02 82 33 00-0115
02 82 33 00-0116
02 82 33 00-0117
02 82 33 00-0118

02 82 33 00-0119

02 82 33 00-0120

02 82 33 00-0121
02 82 33 00-0122

02 82 33 00-0123
02 82 33 00-0124
02 82 33 00-0125
02 82 33 00-0126

02 82 33 00-0127

02 82 33 00-0128
02 82 33 00-0129

02 82 33 00-0130
02 82 33 00-0131
02 82 33 00-0132
02 82 33 00-0133

02 82 33 00-0134

02 82 33 00-0135

02 82 33 00-0136
02 82 33 00-0137
02 82 33 00-0138
02 82 33 00-0139
02 82 33 00-0140

02 82 33 00-0141

02 82 33 00-0142
02 82 33 00-0143
02 82 33 00-0144
02 82 33 00-0145
02 82 33 00-0146
02 82 33 00-0147
02 82 33 00-0148

02 82 33 00-0149
02 82 33 00-0150

02 82 33 00-0151

August 2019

SF  >110 To 1,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

DIISPOSAL. ...tttk h e ke e £ h et R e R £ R k£ R £k E e h £ £ e e e h £ R et h ekt et ket et ket et et e et e tenen 8.04
SF  >1,000 To 5,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

DIISPOSAN. ..ttt ke h £ H et R e R £ £ R h e E R e k£ E e £ h £ £ e h £ R et etk e e R ek e etk e ettt et et e anen 6.56
SF  >5,000 To 10,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

[ DI LT= | OSSO ST T PO PO P PP PP PTURPPRPPPN 5.45
SF  >10,000 To 20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

[ DI LT= | OSSO ST ST PT O PP PPPPTPRPPRPRPON 4.28
SF  >20,000 SF, >2" To 5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal ................... 3.41

>5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos

Abatement And Disposal (0282 33 00-0098)
SET Up To 110 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal
SF  >110 To 1,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal
SF  >1,000 To 5,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal
SF  >5,000 To 10,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal..
SF  >10,000 To 20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And

DiQpDQRl

SF  >20,000 SF, >5" Average Thickness, Built-Up Tar And Felt Roofing, Asbestos Abatement And Disposal

Shingles And Felt Roofing, Asbestos Abatement And Disposal ez s2 330007
Shingles And Felt Roofing, Asbestos Abatement And Disposal ez s2 33000120

SET Up To 125 SF, Shingles And Felt Roofing, Asbestos Abatement ANd DiSPOSAl ............c.covririeiiiniiiiiinieeeeeeeeeeee e 839.59
Note: Single or first of multiple layers.
SF  >125 To 1,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSaLl..........cccoiiiiriiiiiniiiesieee s 6.44
Note: Single or first of multiple layers.
For Each Additional Layer, Add 161
SF  >1,000 To 5,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSal...........ccceouiriiriiriiienieieeseeeseeees 5.18
Note: Single or first of multiple layers.
For Each Additional Layer, Add 1.30

SF  >5,000 To 10,000 SF, Shingles And Felt Roofing, Asbestos Abatement And Disposal
Note: Single or first of multiple layers.

..4.16

For Each Additional Layer, Add 1.04
SF  >10,000 To 20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSPOSaL...........cceeirieriiiiinienieiesieesieeeees 3.14
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.79
SF  >20,000 SF, Shingles And Felt Roofing, Asbestos Abatement And DiSposal............cccceurerveinnns .2.38
Note: Single or first of multiple layers.
For Each Additional Layer, Add 0.60

Asbestos-Cement Products, Asbestos Abatement And Disposal e:s23s
Interior Asbestos-Cement Board, Asbestos Abatement And Disposal ez 3300

0128)
Note: Includes detachment of mounted objects before removal.
SET Up To 100 SF, Interior Asbestos-Cement Board, Asbestos Abatement And DiSPOSAl ........cccueverriiierienienieiieeieieeeeienees 681.82
Note: Includes detachment of mounted objects before removal.
SF  >100 To 500 SF, Interior Ashestos-Cement Board, Asbestos Abatement And Disposal
Note: Includes detachment of mounted objects before removal.
SF  >500 To 2,500 SF, Interior Ashestos-Cement Board, Asbestos Abatement And Disposal
Note: Includes detachment of mounted objects before removal.
SF  >2,500 To 10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal...
Note: Includes detachment of mounted objects before removal.
SF  >10,000 SF, Interior Asbestos-Cement Board, Asbestos Abatement And Disposal..
Note: Includes detachment of mounted objects before removal.

Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal c2e: 33 oo

0128)
SET Up To 100 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And DiSPOSal ...........ccuervirieiiiniinienieieieseciees
SF  >100 To 500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal..
SF  >500 To 2,500 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal
SF  >2,500 To 10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal
SF  >10,000 SF, Exterior Asbestos-Cement Board, Asbestos Abatement And Disposal..

Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And

DISposal (0282 33 00-0128)
SET Up To 10 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal..
LF  >10To 100 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ..
LF  >100 To 250 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal
LF  >250 To 500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ...
LF  >500 To 2,500 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal ...
LF  >2,500 To 10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And Disposal .
LF  >10,000 LF, Up To 12" Diameter Asbestos-Cement Pipe, Asbestos Abatement And DiSPOSal...........ccceerveirienicineneiinnnns

Exterior Transite Siding, Asbestos Abatement And Disposal ez 33000128

SET Up To 125 SF, Exterior Transite Siding, Asbestos Abatement And DiSPOSAl ..........c.ciuiriiiiiriiiiiireieireeeeeeee e 695.96
Note: Single or first of multiple layers.
SF  >125 To 1,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal .5.49

Note: Single or first of multiple layers.
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02 Existing Conditions
02 80 Facility Remediation

N
o

02 82 Asbestos Remediation

D ﬁ S N Y WE FINANCE, BUILD AND DELIVER

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02823300-0152 SF >1,000 To 5,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal .4.43
Note: Single or first of multiple layers.
02 823300-0153 SF >5,000 To 10,000 SF, Exterior Transite Siding, Asbestos Abatement ANd DiSPOSal ...........c.ccuririeininieirercireseeeee e 3.59
Note: Single or first of multiple layers.
02 823300-0154 SF >10,000 To 20,000 SF, Exterior Transite Siding, Asbestos Abatement And Disposal FE TSP UO PPN 2.73
Note: Single or first of multiple layers.
02 823300-0155 SF >20,000 SF, Exterior Transite Siding, Asbestos Abatement And DiSPOSAl ..........ccciruiiiiriiriiiiireieere e 2.10
Note: Single or first of multiple layers.
02 82 33 00-0156 Asbestos Contaminated Debris, Asbestos Abatement And Disposal cze233
02 82 33 00-0157 Asbestos Contaminated Debris, Asbestos Abatement And Disposal czs2ss 0
0156)
02 82 3300-0158 SET Up To 10 CF, Asbestos Contaminated Debris, Asbestos Abatement ANd DISPOSAL ..........ccuerveruiriienieeiienieeiesieeese e
For Work In Restricted Working Space, Add
0282 3300-0159 CF >10To 100 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal...........ccuereiieriinieniiniiiesieeseeeeeeeas
For Work In Restricted Working Space, Add
02823300-0160 CF >100 To 250 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
02823300-0161 CF >250 To 500 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
02823300-0162 CF >500 To 2,500 CF, Asbestos Contaminated Debris, Asbhestos Abatement And Disposal
For Work In Restricted Working Space, Add
02823300-0163 CF >2,500 To 10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And DiSPOSal..........c.ccueirierieinienieineneiinnns
For Work In Restricted Working Space, Add
02823300-0164 CF >10,000 CF, Asbestos Contaminated Debris, Asbestos Abatement And Disposal
For Work In Restricted Working Space, Add
02 823300-0165 SF HEPA Vacuum Asbestos Debris Prior To Abatement, Asbestos Abatement And DiSPOSal...........cccceririiiiirienienieiiseeieees 0.24
For Work In Restricted Working Space, Add 0.06
02 82 33 00-0166 Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal
82 33 00-0156)
02 82 3300-0167 SET Up To 4 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal..
02 823300-0168 EA >4To 40 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .
02823300-0169 EA >40To 60 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal
02823300-0170 EA >60 To 125 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal
02823300-0171 EA >125To 625 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal .
02823300-0172 EA >625To 1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal
02 823300-0173 EA >1,500 EA, Asbestos Contaminated Light Fixture, Asbestos Abatement And Disposal
02 82 33 00-0174 Other Asbestos Containing Materials, Asbestos Abatement And Disposal ¢
82 33)
02 82 33 00-0175 30" To 36" Fire Door, Asbestos Abatement And Disposal ez 3300017
02823300-0176 SET Up To1EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal
02 823300-0177 EA >1To 20 EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal
02 823300-0178 EA >20EA, 30" To 36" Fire Door, Asbestos Abatement And Disposal
02 82 33 00-0179 HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And
Dlsposal (02 82 33 00-0174)
02 823300-0180 SET Up To 10 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal....
02823300-0181 LF >10To 50 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .. X
02823300-0182 LF >50To 100 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal ... 5.13
02823300-0183 LF >100 To 250 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal . .4.42
02823300-0184 LF >250 To 1,000 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal . .3.81
02823300-0185 LF >1,000 To 2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal .
02823300-0186 LF >2,500 LF, HVAC Duct Flexible Connector (Web Cloth), Asbestos Abatement And Disposal
02 82 33 00-0187 Grout, Asbestos Abatement And Disposal ez 23300017
Note: e.qg. flue grout.
02 823300-0188 SET Up To 10 LF, Grout, Asbestos Abatement And Disposal
02 823300-0189 LF >10To 50 LF, Grout, Asbestos Abatement And Disposal
02823300-0190 LF >50To 100 LF, Grout, Asbestos Abatement And Disposal
02823300-0191 LF >100 To 250 LF, Grout, Asbestos Abatement And Disposal
02823300-0192 LF >250 To 1,000 LF, Grout, Asbestos Abatement And Disposal
02823300-0193 LF >1,000 To 2,500 LF, Grout, Asbestos Abatement And Disposal
02823300-0194 LF >2,500 LF, Grout, Asbhestos Abatement And Disposal
02 82 33 00-0195 Gaskets, Asbestos Abatement And Disposal czs233 000174
Note: e.g. rope, web cloth, flat.
02823300-0196 SET Up To 10 LF, Gaskets, Asbestos Abatement And Disposal
02823300-0197 LF >10To 50 LF, Gaskets, Asbestos Abatement And Disposal
02823300-0198 LF >50To 250 LF, Gaskets, Ashbestos Abatement And Disposal
02823300-0199 LF >250 To 500 LF, Gaskets, Asbestos Abatement And Disposal
02 823300-0200 LF >500 To 1,500 LF, Gaskets, Asbestos Abatement And Disposal
02823300-0201 LF >1,500 To 2,500 LF, Gaskets, Asbestos Abatement And DiSposal ...........cccevverienienieniennenennns
02 823300-0202 LF >2,500 LF, Gaskets, Asbestos Abatement And DiSPOSal..........cccovriviniiiiiiniiiienieieseeeeees
02 82 33 00-0203 Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal s
33 00-0174)
Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'.
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D A s N Y WE FINANCE, BUILD AKD DELIVER

Existing Conditions

Facility Remediation
Asbestos Remediation

02

02 80
02 82

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION

UNIT COST

UNIT COST

02 82 33 00-0204
02 82 33 00-0205
02 82 33 00-0206
02 82 33 00-0207
02 82 33 00-0208

SET Up To 50 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal....
SF  >50 To 1,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal .
SF  >1,000 To 2,500 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal ..
SF  >2,500 To 10,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal
SF  >10,000 SF, Ceiling Tile Including Glue Removal, Asbestos Abatement And Disposal

02 82 33 00-0209 Caulking, Asbestos Abatement And Disposal cze2 53000174
02 82 33 00-0210 Caulking, Interior And EXterior(ozszasoo-ozog)

02 82 33 00-0211
02 82 33 00-0212
02 82 33 00-0213
02 82 33 00-0214
02 82 33 00-0215
02 82 33 00-0216

02 82 33 00-0217

02 82 33 00-0220
02 82 33 00-0221
02 82 33 00-0222
02 82 33 00-0223
02 82 33 00-0224
02 82 33 00-0225
02 82 33 00-0226

02 82 33 00-0227

02 82 33 00-0228

Note: Includes Glazing Compound.
SET Up To 10 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulking, Asbestos

..671.66
.14.26

6.96

ADALEMENT AN DISPOSAL ...ttt ettt ettt ettt e bt e e e e bt e s e e b e e s e e e e eb e e s e b e e et et e eae et e es e et e ese et e ebeenneateannenneas 661.84

LF  >10 To 50 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulklng Asbestos

ADAEMENT AN DISPOSAL ...ttt ettt et h o2t b bt e bt bt h et h ekt b ettt et e n et 9.79
LF  >50 To 100 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulklng Asbestos

ADAEMENT AN DISPOSAI ...ttt ettt ettt e et b o2t h e bt e bt bt h et et h ekttt ettt n et e 6.91
LF  >100 To 250 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulklng Asbestos

ADAEMENT AN DISPOSAI ...ttt ettt e et b £t e b e bt e bttt e ettt bt ekttt n et et e et e 5.15
LF  >250 To 1,000 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contammated Caulking, Asbestos

ADAEMENT ANG DISPOSAI ...ttt ettt e ettt e et b2t h et e b et et ekttt h ekttt n ettt n et 3.87
LF  >1,000 To 2,500 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contammated Caulking, Asbestos

ADAEMENT AN DISPOSAL ...ttt ettt e et b2t b e et b e b et ettt bttt ettt ettt n et e 3.07
LF  >2,500 LF, Non Friable Asbestos Or Polychlorinated Biphenyl (PCB) Contaminated Caulklng Asbestos

ADAEMENT AN DISPOSAL ...ttt ettt ettt ettt e e bt e ae e bt e e e e b £ eh e e e e eh e e s e ebeeae e bt eh e e b e ee e eas e bt ans e b e anseabeaneennean 2.67

02 82 33 00-0218 Wire Insulation, Asbestos Abatement And Disposal ez 33 000174
02 82 33 00-0219 Wire Insulation, Asbestos Abatement And Disposal ez 33 00021s)
SET Up To 10 LF, Asbestos Wire Insulation, Asbestos Abatement And DiSPOSA ..........cceuirueiiiiriiiiinieieieeieeeee e 165.72
LF  >10 To 50 LF, Asbestos Wire Insulation, Asbestos Abatement And Disposal 3.69
LF  >50 To 100 LF, Asbestos Wire Insulation, Asbestos Abatement And Disposal 2.61
LF  >100 To 250 LF, Asbhestos Wire Insulation, Asbestos Abatement And Disposal 1.95
LF  >250 To 1,000 LF, Asbestos Wire Insulation, Asbestos Abatement And DiSPOSal ..........c.cueeuiriiriiiiiiiniieseeese e 1.47
LF  >1,000 To 2,500 LF, Asbestos Wire Insulation, Asbestos Abatement And DiSPOSal ...........ccuvirieiiirieiiiineiiiiseseeeseeeeeeeen 1.17
LF  >2,500 LF, Asbestos Wire Insulation, Asbestos Abatement And Disposal ....1.02
Tackboards/Chalkboards/Markerboards With Mastic, Asbestos Abatement
And Disposal (02 82 33 00-0174)

SF  Tackboards/Chalkboards/Markerboards With Mastic, Asbestos Abatement And DiSPOSal ...........ccceeveiiineiiniieiiiiseeeees 4.34
SF  Mastic On Walls, Asbestos Abatement AN DISPOSAL...........ccueuiiiriiiiirieieiit ettt ettt se e eseees 16.64

02 82 33 00-0229

02 82 33 00-0230 Other Material, Asbestos Abatement And Disposal czs2 33000174

02 82 33 00-0231
02 82 33 00-0232
02 82 33 00-0233
02 82 33 00-0234

LF  Chemical Countertops, Asbestos Abatement And Disposal
EA  Chemical Fume Hood, Asbestos Abatement And Disposal
EA  Elevator Brake Lining, Asbestos Abatement And Disposal
EA  Asbestos Sink Undercoating, Asbestos Abatement ANd DISPOSAL.........c.ccuiriiriiririeiniinieee et

02 83 Lead Remediation s
Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, clean-up, vacuuming, transportation for up to 25 miles, disposal, personnel health monitoring, negative air,
documentation and other associated costs necessary for the complete removal and disposal of lead contaminated materials in

accordance

with EPA and local regulations. Where types of Lead are listed by quantity, the quantity of the entire project, not a

particular work area, is to be used in determining which task applies. See CSI section 01 56 16 00-0023 for temporary stud walls, 01
74 19 00-0034 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0005 for plastic sheeting for containment
construction, 02 89 00 00-0012 for decontamination chambers.

028319 Lead-Based Paint Remediation s

02831913

Lead-Based Paint Abatement ozss19

02 83 19 13-0001 Lead Sampling And Testing czss 1919

02 83 19 13-0002
02 83 19 13-0003
02 83 19 13-0004
02 83 19 13-0005
02 83 19 13-0006
02 83 19 13-0007
02 83 19 13-0008
02 83 19 13-0009
02 83 19 13-0010
02 83 19 13-0011
02 83 19 13-0012
02 83 19 13-0013
02 83 19 13-0014
02 83 19 13-0015
02 83 19 13-0016
02 83 19 13-0017
02 83 19 13-0018
02 83 19 13-0019
02 83 19 13-0020
02 83 19 13-0021

August 2019

Note: Includes taking sample, delivery to lab and lab fee.
EA  X-Ray Fluorescence (XRF) Lead Testing Including Technician, 3 Readings Per Surface And Lab Fee ...........ccccccevienens
EA  Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (5 Day Turnaround) And Lab Fee..
EA  Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (48 Hour Turnaround) And Lab Fee ..
EA  Toxicity Characteristic Leaching Procedure (TCLP) Lead Test (24 Hour Turnaround) And Lab Fee ..
EA Total Threshold Leaching Concentration (TTLC) Lead Test (5 Day Turnaround) And Lab Fee ...
EA Total Threshold Leaching Concentration (TTLC) Lead Test (24 Hour Turnaround) And Lab Fee
EA Total Threshold Leaching Concentration (TTLC) Lead Test (8 Hour Turnaround) And Lab Fee..
EA  Soluble Threshold Limit Concentration (STLC) Lead Test (5 Day Turnaround) And Lab Fee...
EA  Soluble Threshold Limit Concentration (STLC) Lead Test (3 Day Turnaround) And Lab Fee...
EA Lead Wipe Samples (5 Day Turnaround) And Lab Fee
EA Lead Wipe Samples (24 Hour Turnaround) And Lab Fee
EA Lead Wipe Samples (8 Hour Turnaround) And Lab Fee
EA Lead Air Samples (5 Day Turn -Around) And Lab Fee
EA  Lead Air Samples (24 Hour Turnaround) And Lab Fee
EA Lead Air Samples (8 Hour Turnaround) And Lab Fee ..........cceiiriiiniriiiniiiesieeeesieeee
EA Lead Water Test (5 Day Turnaround) and Lab Fee
EA Lead Water Test (24 Hour Turnaround) and Lab Fee.
EA Lead Water Test (8 Hour Turnaround) and Lab Fee...
EA Lead Paint Chip Test (5 Day Turnaround) and Lab Fee
EA Lead Soil Test (5 Day Turnaround) and Lab Fee

....22.86
..1,298.86
.82.78
..67.17

.13.00

....23.63
.35.44
...47.26
...24.44
...48.88
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02 Existing Conditions
02 80 Facility Remediation

02 83 Lead Remediation

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

D ﬁ S N Y WE FINANCE, BUILD AND DELIVER

N
o

02 83 19 13-0022 Chemical Stripping Of Lead Contaminated Material c2ss 1915
Note: Per 0.02" (20 mils) application. Manufacture recommended operating temperatures not to be below 50
degrees. Includes heat gun (where required) for follow up, waste handling, packing and all personnel blood work,
lab test fees and monitoring. Industrial coatings often contain other hazardous ingredients in addition to or in
place of lead. These might include, but are not be limited to, chromium, cadmium and mercury.
02831913-0023 LF Up To 6"Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material
02831913-0024 LF >6"To 12" Wide, Wood Trim, Chemical Stripping Of Lead Contaminated Material
028319 13-0025 SF Cornice, Chemical Stripping Of Lead Contaminated Material
028319 13-0026 SF Wood Surfaces, Chemical Stripping Of Lead Contaminated Material
02 8319 13-0027 SF  Brick, Concrete Block, Concrete, Chemical Stripping Of Lead Contaminated Material
028319 13-0028 SF Plaster, Stucco and Drywall Surfaces, Chemical Stripping Of Lead Contaminated Material
02831913-0029 SF Cabinets, Chemical Stripping Of Lead Contaminated Material .............cccccvevreniinencinnnnns
02 831913-0030 SF Flush Doors, One Side, Chemical Stripping Of Lead Contaminated Material
02831913-0031 SF Raised Panel Doors and Decorative Doors, Chemical Stripping Of Lead Contaminated Materlal
028319 13-0032 LF Door Frames, Chemical Stripping Of Lead Contaminated Material
028319 13-0033 SF HVAC Grilles, Chemical Stripping Of Lead Contaminated Material
028319 13-0034 LF Up To 2" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material
028319 13-0035 LF >2"To 4" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material..
02831913-0036 LF >4"To 8" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material..
02 831913-0037 LF >8"To 12" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material
02831913-0038 LF >12"To 16" Diameter Pipes and Conduit, Chemical Stripping Of Lead Contaminated Material.
028319 13-0039 SF Flat And Raised Panel Wood Shutters, Chemical Stripping Of Lead Contaminated Material ..
028319 13-0040 SF Louvered Wood Shutters, Chemical Stripping Of Lead Contaminated Material
028319 13-0041 SF Flat Steel Surfaces, Chemical Stripping Of Lead Contaminated Material..............cccccvevuervenenns
028319 13-0042 SF Corrugated Steel, Chemical Stripping Of Lead Contaminated Material
02 831913-0043 SF Steel Beams and Columns, Chemical Stripping Of Lead Contaminated Material
02 831913-0044 SF Windows, One Side, 1/1 Light, Chemical Stripping Of Lead Contaminated Material
02831913-0045 SF Windows, One Side, 2/2 Light, Chemical Stripping Of Lead Contaminated Material
028319 13-0046 SF Windows, One Side, 4/4 Light, Chemical Stripping Of Lead Contaminated Material
028319 13-0047 SF Windows, One Side, 6/6 Light, Chemical Stripping Of Lead Contaminated Material
028319 13-0048 SF  Windows, One Side, 8/8 Light Chemical Stripping Of Lead Contaminated Material
028319 13-0049 SF Windows, One Side, 10/10 Light, Chemical Stripping Of Lead Contaminated Material
02 831913-0050 SF Metal Stairs, Chemical Stripping Of Lead Contaminated Material
02831913-0051 LF Metal Single Hand Rail, Chemical Stripping Of Lead Contaminated Material
02831913-0052 SF Metal Railing And Posts, Chemical Stripping Of Lead Contaminated Material
Note: The unit of measure "SF" is measured for 'Length x Height'. Work includes both sides of railing.
02 831913-0053 SF Metal Picket Fence, Chemical Stripping Of Lead Contaminated Material...............ccouiiririiiiiniiiieieieeee e 31.94

02 83 19 13-0054 Demolish Lead Contaminated Material c2ss1919

Note: Includes waste handling, packing, all personnel blood work, lab test fees and monitoring. Industrial coatings

often contain other hazardous ingredients in addition to or in place of lead. These might include, but are not be

limited to, chromium, cadmium and mercury.
02831913-0055 SF Demolish Plaster Or Stucco, And Lath, Lead Contaminated Material
028319 13-0056 SF Demolish Walls, Gypsum Board, Lead Contaminated Material .............cccoecueririeninieenenienens
02 8319 13-0057 SF Demolish Suspended Ceiling System And Tile, Lead Contaminated Material...............ccceeervenens
028319 13-0058 SF Demolish Acoustical Ceiling Tile, Lead Contaminated Material .............cccovveiieiieiienneniennns
02 831913-0059 EA Demolish Ceiling And Recessed Light Fixtures, Lead Contaminated Material
02831913-0060 SF Demolish Non Load Bearing Partitions Of Plaster Or Stucco, Lath And Studs, Lead Contamlnated Material ..
02831913-0061 SF Demolish Non Load Bearing Partitions Of Gypsum Board And Studs, Lead Contaminated Material .............
02831913-0062 SF Demolish Brick, Lead Contaminated Material ..............c.ccocoeiiiiiiiiciiiinccecene
028319 13-0063 SF Demolish Concrete Block, Lead Contaminated Material.............ccooueriiierinieninieneseeene
02 8319 13-0064 SF Demolish Tile, Lead Contaminated Material .
02 831913-0065 SF Removal Of Lead Paint On Brick Or Concrete Block, Lead Contaminated Materlal
02831913-0066 LF Demolish Wood Balustrades And Railings, Lead Contaminated Material
02 831913-0067 LF Demolish Up To 6" Wide Baseboard, Lead Contaminated Material
02831913-0068 LF Demolish >6" To 12" Wide Baseboard, Lead Contaminated Material
02831913-0069 SF Demolish Concrete, Lead Contaminated Material
028319 13-0070 LF Demolish Cabinets, Lead Contaminated Material .
028319 13-0071 SF Demolish Ceilings, Gypsum Board, Lead Contaminated Material...............ccoeeriiiiniiiennenens
02831913-0072 EA Demolish Doors, Lead Contaminated Material
02831913-0073 LF Demolish Door And Window Trim Or Frames, Lead Contaminated Material ..
02 831913-0074 LF Demolish Up To 1" Diameter Electrical Conduit, Lead Contaminated Material
02831913-0075 LF Demolish >1" To 2" Diameter Electrical Conduit, Lead Contaminated Material
02831913-0076 EA Demolish Up To 6" Diameter Hangers, Lead Contaminated Material
028319 13-0077 LF Demolish Up To 2" Diameter Pipes, Lead Contaminated Material
028319 13-0078 LF Demolish >2" To 4" Diameter Pipes, Lead Contaminated Material
028319 13-0079 LF Demolish >4" To 8" Diameter Pipes, Lead Contaminated Material
02 831913-0080 LF Demolish >8" To 12" Diameter Pipes, Lead Contaminated Material
02831913-0081 EA Demolish Radiators, Lead Contaminated Material................cccocoiiiiiiiiiiiciicce e
02831913-0082 EA Demolish Shutters, Lead Contaminated Material
028319 13-0083 SF Demolish Siding, Lead Contaminated Material
02 831913-0084 SF Demolish Soffit, Lead Contaminated Material...............ccccoviiiiiiiiiiiiiiiicicce
02831913-0085 SF Demolish Flat Steel Surfaces, Lead Contaminated Material
02831913-0086 SF Demolish Windows, Lead Contaminated Material............ccccooueeiireiireiieesie e
02831913-0087 SF Demolish Metal Stair, Lead Contaminated Material
02 831913-0088 LF Demolish Single Metal Hand Rail, Lead Contaminated Material
02831913-0089 LF Demolish Metal Railing And Posts, Lead Contaminated Material ..............cccccovvereoriincnneennne.
02831913-0090 SF Demolish Metal Picket Fence, Lead Contaminated Material
028319 13-0091 SF Demolish Plywood, Lead Contaminated Material

02 83 19 13-0092 Wet Sanding Of Lead Contaminated Material c2ss 1013
02831913-0093 SF Wet Sand/Scrape Of Lead Contaminated Material For Prep Before NeW Paint ............ccoeoiiiiiiiiiiniiisesceseseeeeeeeeceees 2.02
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q A s N‘Y WE FINANCE, BUILD AND DELIVER EXIStIng Condltlons 02

Facility Remediation 02 80
Lead Remediation 02 83

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 83 19 13-0094 Lead Abatement Encapsulation czss1s1s

Note: Can also be used for asbestos contaminated encapsulation. Spray applied application unless task

described otherwise.
028319 13-0095 SF Balustrades, Lead Abatement Encapsulation
02831913-0096 LF Up To 6" Wide, Baseboard, Lead Abatement Encapsulation
02831913-0097 LF >6"To 12" Wide, Baseboard, Lead Abatement Encapsulation
02 831913-0098 SF Brick, Concrete Block, Concrete, Lead Abatement Encapsulation
02831913-0099 SF Ornate Cabinets, Lead Abatement Encapsulation
02831913-0100 SF  Simple Design Cabinets, Lead Abatement Encapsulation
028319 13-0101 SF Drywall Ceilings, Lead Abatement Encapsulation
028319 13-0102 SF Wood Ceilings, Lead Abatement Encapsulation
028319 13-0103 SF  Acoustical And Popcorn Ceilings, Lead Abatement Encapsulation
02831913-0104 SF Columns, Lead Abatement Encapsulation
02831913-0105 SF Doors, Lead Abatement Encapsulation
02831913-0106 LF Up To 2" Electrical Conduit, Lead Abatement Encapsulation
02 831913-0107 SF Picket Fence (Brush), Lead Abatement Encapsulation
028319 13-0108 SF Wood Floors (Roller), Lead Abatement Encapsulation
02 8319 13-0109 SF Girilles, Vents, Lead Abatement Encapsulation
028319 13-0110 LF Gutters And Downspouts, Lead Abatement Encapsulation
02831913-0111 EA Hangers, Lead Abatement Encapsulation
02831913-0112 LF Up To 4" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0113 LF >4"To 8" Diameter Pipe (Brush), Lead Abatement Encapsulation
02831913-0114 LF >8"To 12" Diameter Pipe (Brush), Lead Abatement Encapsulation
028319 13-0115 LF >12"To 16" Diameter Pipe (Brush), Lead Abatement Encapsulation.............cccccervrivenvniennnns
028319 13-0116 EA Radiators, Lead Abatement Encapsulation
028319 13-0117 EA Up To 6' Shutters, Lead Abatement Encapsulation
02831913-0118 SF  Siding, Lead Abatement Encapsulation
02831913-0119 SF Up To 12" Soffit, Lead Abatement Encapsulation....
02831913-0120 SF  Steel, Flat Surfaces And Tanks Up To 12', Lead Abatement Encapsulation . .
02831913-0121 SF  Steel Beams And Metal Decks, Lead Abatement ENCAPSUIAtION. .........cuiiriiiiriiiiiieieieee et 5.13
028319 13-0122 SF Trusses, Lead Abatement Encapsulation .
028319 13-0123 SF Drywall Walls, Lead Abatement Encapsulation
028319 13-0124 SF Wood Walls, Lead Abatement Encapsulation
02831913-0125 EA Window Without Grille, Lead Abatement Encapsulation
02831913-0126 EA Window With Grille, Lead Abatement Encapsulation
02831913-0127 LF Frames And Trim, Lead Abatement Encapsulation .
02831913-0128 LF  Steel Lintels, Lead Abatement ENCAPSUIALION. .........c.iiuiiiiiiiiiiiieieiiee ettt ettt ettt aeen 4.09

028333 Removal and Disposal of Material Containing Lead c2e3
02 833313 Lead-Based Paint Removal and Disposal csss
02 83 33 13-0001 Remove Loose Dirt And Debris Containing Lead c2ss 13

02 833313-0002 SF HEPA Vacuum And Wet Clean Lead Contaminated Area With Mild Detergent
02 833313-0003 SF HEPA Vacuum And Wet Clean Lead Contaminated Area With Tri-Sodium Phosphate
02 833313-0004 SF HEPA Vacuum And Shampoo Lead Contaminated Carpeting...........cccceovevuerrerienerieenneneseeeeaens

02833316 Lead Contaminated Ground Water (D008) Removal and Disposal essss

02 83 33 16-0001 Lead Contaminated Ground Water (D008) Removal and Disposal czss 3316

02 83 3316-0002 DRM 55 Gallon Drum, Disposal Of Lead Contaminated Ground Water (D008)
02 83 3316-0003 EA Transportation Fee, Disposal Of Lead Contaminated Ground Water (D008) ...........cccoererveniernennas
Note: Includes manifest fee.

02 84 Polychlorinate Biphenyl Remediation e
02 84 16 Handling Of Lighting Ballasts and Lamps Containing PBCs and Mercury s

02 84 16 00-0001 Removal Of TSCA-Exempt PCB And Non-PCB Ballasts From Demolished

Fixtures (0284 16)
Note: Includes removal of TSCA-exempt PCB and Non-PCB ballast from demolished lighting fixture and placing
ballast in an approved container for recycling.
02 84 16 00-0002 EA Removal Of TSCA-Exempt Polychlorinated Biphenyl (PCB) And Non-PCB Ballast From A Demolished Fixture For
Recycling..

...10.28

02 84 16 00-0003 Recycle TSCA-Exempt PCB And Non-PCB Ballasts c2s:1¢
Note: Non leaking ballasts. Includes containers, shipping costs and recycling fees. Excludes ballast removal.
02 84 16 00-0004 EA Recycle Non-Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length FiXtUreS .........ccceoiririieneeieeneaneneeas 1.80
02 84 16 00-0005 EA Recycle Non-Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures ..2.29
02 84 16 00-0006 EA Recycle TSCA-Exempt Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures.. 5.41
02 84 16 00-0007 EA Recycle TSCA-Exempt Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures.. .11.32

02 84 16 00-0008 Disposal Of Leaking PCB And Non-PCB Ballasts czs:1
Note: Disposal at an EPA approved facility. Includes containers, shipping costs and disposal fees. Excludes
ballast removal.
02 84 16 00-0009 EA Dispose Of Leaking Non-Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures...........ccccccoeueeee. 3.27
02 84 16 00-0010 EA Dispose Of Leaking Non-Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures .. ..4.51
02 84 16 00-0011 EA Dispose Of Leaking Polychlorinated Biphenyl (PCB) Ballast Removed From Up To 4' Length Fixtures ... .16.09
02 84 16 00-0012 EA Dispose Of Leaking Polychlorinated Biphenyl (PCB) Ballast Removed From >4' To 8' Length Fixtures .35.72
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02 84 Polychlorinate Biphenyl Remediation
MINOR TOTAL DIRECT DEMOLITION
CS|_UOM_DESCRIPTION UNIT COST ___ UNIT COST

N
o

02 84 16 00-0013 Disposal Of Fixtures Contaminated By Leaking PCB Ballasts czz:1¢
Note: Disposal at an EPA approved facility. Includes containers, shipping costs and disposal fees. Excludes
demolition of fixture, ballast(s) removal and disposal of leaking ballast(s).
02 84 16 00-0014 EA Disposal Of Fixture Contaminated By Leaking Polychlorinated Biphenyl (PCB) Ball e 90.19

02 87 Bio-Hazard Material Remediation c:s

Note: Tasks includes materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows, etc.),
signage, removal, clean-up, vacuuming, disposal, personnel health monitoring, documentation and other associated costs necessary
for the complete removal and disposal of the contaminated material in accordance with EPA and local regulations. The quantity of the
entire project, not a particular work area, is to be used in determining which tasks apply. There is a task with a unit of measure of EA
for a quantity of less than 10 SF, followed by a series of tasks for additional quantities. For those tasks the contractor will be paid the
first task with a unit of measure of EA, plus an additional task to arrive at the appropriate quantity for the project.

02 87 13 Mold Remediation een

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows,
etc.), signage, removal, clean-up, vacuuming, disposal, personnel health monitoring, documentation and other associated
costs necessary for the complete removal and disposal of mold in accordance with EPA, OSHA, IICRC standards and local
regulations. Where types of Mold Remediation are listed by quantity, the quantity of the entire project, not a particular work
area, is to be used in determining which tasks apply. For those tasks the contractor will be paid the first task with a unit of
measure of EA, plus an additional task to arrive at the appropriate quantity for the project. See CSI section 01 56 16 00-0023
for temporary stud walls, 01 74 19 00-0034 for hauling in excess of 25 miles to transfer or disposal site, 02 89 00 00-0005 for
plastic sheeting for containment construction, 02 89 00 00-0012 for decontamination chambers.

0287 1333 Removal and Disposal of Materials with Mold ez
02 87 13 33-0001 Pipe And Pipe Fittings Insulation, Mold Abatement And Disposal czs7 1533

Note: Treat fittings as additional If of insulation.

02 87 13 33-0002 Pipe Insulation, Mold Abatement And Disposal ez s 1s 3000

Note: Diameter is outer size of insulation.

02 87 13 33-0003 Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal w2 s 1333000
Note: Excludes encased fittings.

02 87 1333-0004 SET Up To 20 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0005 LF >20To 250 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0006 LF >250 To 500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 87 1333-0007 LF >500 To 2,500 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0008 LF >2,500 To 10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 87 1333-0009 LF >10,000 LF, Up To 6" Diameter Pipe Insulation, Mold Abatement And Disposal

02 87 13 33-0010 >6" Diameter Pipe Insulation, Mold Abatement And Disposal c:s7 13350002

0287 1333-0011 SET Up To 20 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0012 LF >20To 250 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 87 1333-0013 LF >250 To 500 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 87 1333-0014 LF >500 To 2,500 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal
02 87 1333-0015 LF >2,500 To 10,000 LF, >6" Diameter Pipe Insulation, Mold Abatement And Disposal
0287 1333-0016 LF >10,000 LF, > 6" Diameter Pipe Insulation, Mold Abatement And Disposal

02 87 13 33-0017 Thermal Insulation, Mold Abatement And Disposal cs7 1333
02 87 13 33-0018 Other Thermal Insulation, Up To 3" Thick, Mold Abatement And Disposal e

87 13 33-0017)
02 87 1333-0019 SET Up To 50 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal
0287 1333-0020 SF >50 To 500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal
0287 1333-0021 SF >500 To 2,500 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal
0287 1333-0022 SF >2,500 To 10,000 SF, Up To 3" Thick Other Thermal Insulation, Mold Abatement And Disposal ..
02 87 1333-0023 SF  >10,000 SF, Up To 3" Thick Thermal Insulation, Mold Abatement And Disposal

02 87 13 33-0024 Surfacing Material, Mold Abatement And Disposal czs71533

Note: e.g. fireproofing, acoustical plaster, etc.

02 87 13 33-0025 Stucco, Mold Abatement And Disposal ez e 13330024
Note: Remove surface coat from brown coat or remove entire assembly, including lath.
02 87 1333-0026 SET Up To 50 SF, Stucco, Mold Abatement And Disposal
02 87 1333-0027 SF >50 To 500 SF, Stucco, Mold Abatement And Disposal
02 87 1333-0028 SF >500 To 2,500 SF, Stucco, Mold Abatement And Disposal
0287 1333-0029 SF >2,500 To 10,000 SF, Stucco, Mold Abatement And Disposal
0287 1333-0030 SF >10,000 SF, Stucco, Mold Abatement And DiSPOSal .........cccerueriiriinieieniieiesieeeeee e

02 87 13 33-0031 Acoustical Plaster, Mold Abatement And Disposal s 13350020
Note: Remove surface coat from brown coat or remove entire assembly, including lath.
02 87 1333-0032 SET Up To 50 SF, Acoustical Plaster, Mold Abatement And DiSposal ..........ccceeerveriiiienenienennns
0287 1333-0033 SF >50 To 500 SF, Acoustical Plaster, Mold Abatement And Disposal
02 87 1333-0034 SF >500 To 2,500 SF, Acoustical Plaster, Mold Abatement And DiSPOSal...........cccccereveneriiennenienins
02 87 1333-0035 SF >2,500 To 10,000 SF, Acoustical Plaster, Mold Abatement And Disposal
02 87 1333-0036 SF >10,000 SF, Acoustical Plaster, Mold Abatement And Disposal

02 87 13 33-0037 Gypsum Board, Mold Abatement And Disposal czs7 13330020

02 87 1333-0038 SET Up To 100 SF, Gypsum Board, Mold Abatement ANd DiSPOSAL..........cc.curuirieiriiriiiiiiieeeit ettt 702.16
0287 1333-0039 SF >100 To 500 SF, Gypsum Board, Mold Abatement ANd DISPOSAL ...........ccueiririiiiiiiiiiieeee e 5.17
02 87 1333-0040 SF >500 To 2,500 SF, Gypsum Board, Mold Abatement And DiSPOSA ...........cueuiriiiiiriiiiieieeiet et 4.14
copyright 2019 The Gordian Group, Inc. August 2019
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Existing Conditions

Facility Remediation

02

02 80
02 87

DEMOLITION
UNIT COST

Bio-Hazard Material Remediation
MINOR TOTAL DIRECT
CSI _UOM DESCRIPTION UNIT COST
02 87 1333-0041 SF >2,500 To 10,000 SF, Gypsum Board, Mold Abatement And Disposal ............cccccourereininerinennns ..3.30
02 87 1333-0042 SF >10,000 SF, Gypsum Board, Mold Abatement ANd DISPOSAL ........cc.uiuiriiiiiriiiiiriieit ettt te e 2.48

02 87 13 33-0043

02 87 13 33-0044
02 87 13 33-0045
02 87 13 33-0046
02 87 13 33-0047
02 87 13 33-0048

02 87 13 33-0049

02 87 13 33-0050
02 87 13 33-0051

02 87 13 33-0052
02 87 13 33-0053

02 87 13 33-0054
02 87 13 33-0055

02 87 13 33-0056

02 87 13 33-0057

02 87 13 33-0058

02 87 13 33-0059
02 87 13 33-0060
02 87 13 33-0061
02 87 13 33-0062
02 87 13 33-0063

02 87 13 33-0064
02 87 13 33-0065

02 87 13 33-0066
02 87 13 33-0067
02 87 13 33-0068

02 87 13 33-0069

02 87 13 33-0070

02 87 13 33-0071
02 87 13 33-0072
02 87 13 33-0073
02 87 13 33-0074
02 87 13 33-0075

02 87 13 33-0076

02 87 13 33-0077
02 87 13 33-0078
02 87 13 33-0079
02 87 13 33-0080
02 87 13 33-0081

02 87 13 33-0082

02 87 13 33-0083

02 87 13 33-0084
02 87 13 33-0085
02 87 13 33-0086
02 87 13 33-0087
02 87 13 33-0088

August 2019

Fireproofing, Mold Abatement And Disposal c2s7 130009
Note: Exposed surface area, includes associated overspray.
SET Up To 50 SF, Fireproofing, Mold Abatement And Disposal
SF  >50 To 500 SF, Fireproofing, Mold Abatement And Disposal
SF  >500 To 2,500 SF, Fireproofing, Mold Abatement And Disposal
SF  >2,500 To 10,000 SF, Fireproofing, Mold Abatement And Disposal .
SF  >10,000 SF, Fireproofing, Mold Abatement And DiSPOSal ............cceeriiriinirieiniiieneeieeas

Flooring, Mold Abatement And Disposal o:s71333
Note: Includes cove base.

Floor Tile Or Linoleum, Mold Abatement And Disposal e:s7 1333000

Floor Tile Or Linoleum, Mold Abatement And Disposal czs7 13330050
Note: Single layer or first of multiple layers.

SET Up To 100 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal ............. 702.16
SF  >100 To 500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal.............. 5.14
For Each Additional Layer, Add 1.29
SF  >500 To 2,500 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And
Disposal

For Each Additional Layer, Add
SF  >2,500 To 10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And

DIISPOSAN. .ttt ket £ ekt R e h £ R £ h 8o R e k£ E e £ h £ e £ eh £ R et Rk et et ket et et ettt e et ereanen 1.79
For Each Additional Layer, Add 0.45
SF  >10,000 SF, Single Layer Or First Of Multiple Layers, Floor Tile Or Linoleum, Mold Abatement And Disposal ..................... 1.42
For Each Additional Layer, Add 0.36

Carpet, Mold Abatement And Disposal czs7 155009

Carpet, Glue Down, Mold Abatement And Disposal ez 13330059

SET Up To 100 SF, Carpet, Glue Down, Mold Abatement And Disposal
SF  >100 To 500 SF, Carpet, Glue Down, Mold Abatement And Disposal

SF  >500 To 2,500 SF, Carpet, Glue Down, Mold Abatement And DiSPOSal...........cccccervenierieniennennnns
SF  >2,500 To 10,000 SF, Carpet, Glue Down, Mold Abatement And Disposal

SF  >10,000 SF, Carpet, Glue Down, Mold Abatement ANd DiSPOSAL.........cuiuiriiiiiiriiiiiinieeiesie ettt 1.51

Carpet, Padded With Tack Strips, Mold Abatement And Dlsposal (0267 13 33.0057)

SET Up To 100 SF, Carpet And Pad, Mold Abatement ANd DiSPOSAL ..........ccueuiriiriieieiieieie sttt e e e 702.16
Note: Includes tack strips.

SF  >100 To 500 SF, Carpet And Pad, Mold Abatement ANd DISPOSAI ..........ccuriuiriiiiiiieii ettt aees 4.82
Note: Includes tack strips.

SF  >500 To 2,500 SF, Carpet And Pad, Mold Abatement ANd DISPOSAI ...........ccuiiiiriiiiiiiriieieee e 3.56
Note: Includes tack strips.

SF  >2,500 To 10,000 SF, Carpet And Pad, Mold Abatement And Disposal ...2.86
Note: Includes tack strips.

SF  >10,000 SF, Carpet And Pad, Mold Abatement ANd DiSPOSAL.........c.ueuiiiuiriiiiiiieeieieeee ettt 2.25

Note: Includes tack strips.

Subflooring, Mold Abatement And Disposal czs7 13 33.0049)

SET Up To 75 SF, Subflooring, Mold Abatement And Disposal
SF  >75 To 500 SF, Subflooring, Mold Abatement And Disposal
SF  >500 To 2,500 SF, Subflooring, Mold Abatement And Disposal
SF  >2,500 To 10,000 SF, Subflooring, Mold Abatement And Disposal
SF  >10,000 SF, Subflooring, Mold Abatement And Disposal

Siding, Mold Abatement And Disposal ez 1339

Interior Paneling, Mold Abatement And Disposal ez 1333.007)
Note: Includes detachment of mounted objects before removal.
SET Up To 100 SF, Interior Paneling, Mold Abatement ANd DiSPOSAI ..........ccuiiiiiiriiiiiiiee sttt 702.16
Note: Includes detachment of mounted objects before removal.
SF  >100 To 500 SF, Interior Paneling, Mold Abatement And Disposal
Note: Includes detachment of mounted objects before removal.
SF  >500 To 2,500 SF, Interior Paneling, Mold Abatement And Disposal
Note: Includes detachment of mounted objects before removal.

SF  >2,500 To 10,000 SF, Interior Paneling, Mold Abatement ANd DISPOSA.........c..ceouiriiiiiriiierii et 2.20
Note: Includes detachment of mounted objects before removal.
SF  >10,000 SF, Interior Paneling, Mold Abatement ANd DiSPOSAI ..........ccceutruiiiiuiriiiriiieeei ettt 1.73

Note: Includes detachment of mounted objects before removal.

Exterior Siding, Mold Abatement And Disposal cz s 13530076

SET Up To 100 SF, Exterior Siding Board, Mold Abatement And DiSPOSAL..........ccueiiiiiriiiiiieeieieeii et 702.16
SF  >100 To 500 SF, Exterior Siding Board, Mold Abatement And Disposal s 6.32
SF  >500 To 2,500 SF, Exterior Siding Board, Mold Abatement And Disposal ...4.44
SF  >2,500 To 10,000 SF, Exterior Siding Board, Mold Abatement And Disposal .3.06
SF  >10,000 SF, Exterior Siding Board, Mold Abatement ANd DiSPOSAI ..........ccueutiiiriiiiiiiiiieiisiee et 2.77
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02 87 Bio-Hazard Material Remediation

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

N
o

02 87 13 33-0089 Contaminated Debris, Mold Abatement And Disposal czs71s33
02 87 13 33-0090 Contaminated Debris, Mold Abatement And Disposal ez 13330089

0287 1333-0091 SET Up To 20 CF, Contaminated Debris, Mold Abatement And Disposal
0287 1333-0092 CF >20 To 100 CF, Contaminated Debris, Mold Abatement And Disposal .........
02 87 1333-0093 CF >100 To 250 CF, Contaminated Debris, Mold Abatement And Disposal
0287 1333-0094 CF >250 To 500 CF, Contaminated Debris, Mold Abatement And Disposal
0287 1333-0095 CF >500 To 2,500 CF, Contaminated Debris, Mold Abatement And Disposal
0287 1333-0096 CF >2,500 To 10,000 CF, Contaminated Debris, Mold Abatement And DiSposal ...........cccceverivenenieenns
02 87 1333-0097 CF >10,000 CF, Contaminated Debris, Mold Abatement And DiSPosal ..........ccccecueririeeniinieniaieens

02 87 13 33-0098 Other Mold Containing Materials, Mold Abatement And Disposal czs7133s
02 87 13 33-0099 Wood Studs, Mold Abatement And Disposal ez s7 15300

Note: 2" x 4" or 2" x 6" exposed studs in walls. Excludes surfacing material.
02 87 1333-0100 SET Up To 100 LF, Wood Studs, Mold Abatement And Disposal
0287 1333-0101 LF >100 To 500 LF, Wood Studs, Mold Abatement And DiSPOSal...........ccecvrerieirienieirnineeienaeens
0287 1333-0102 LF >500 To 2,500 LF, Wood Studs, Mold Abatement And Disposal
0287 1333-0103 LF >2,500 To 10,000 LF, Wood Studs, Mold Abatement And DiSposal ...........cccccueririieniiienienieennns
0287 1333-0104 LF >10,000 LF, Wood Studs, Mold Abatement And Disposal

02 87 13 33-0105 Ceiling Tile, Mold Abatement And Disposal ez 13330008

Note: e.g. grid, spline, or glued on; 12" x 12" to 2' x 4'.

02 87 1333-0106 SET Up To 100 SF, Ceiling Tile, Mold Abatement ANd DISPOSAL...........ccuruiriiiriirieiiieieiei ettt 702.16
02 87 1333-0107 SF >100 To 1,000 SF, Ceiling Tile, Mold Abatement And Disposal et — e e e ea———aa e e i———aaeaaar—aaaan 8.68
0287 1333-0108 SF >1,000 To 2,500 SF, Ceiling Tile, Mold Abatement And Disposal 4.18
0287 1333-0109 SF >2,500 To 10,000 SF, Ceiling Tile, Mold Abatement ANd DISPOSAI ..........cccuiriiiiriiiieriieiete ettt nees 3.06
0287 1333-0110 SF >10,000 SF, Ceiling Tile, Mold Abatement And Disposal et e e e e ai———aeeaa——aaaaaa——aaaaaa—aas 2.77

02 87 13 33-0111 Caulking, Mold Abatement And Disposal czs7 13330008

0287 1333-0112 SET Up To 20 LF, Caulking, Mold Abatement And Disposal
0287 1333-0113 LF >20 To 50 LF, Caulking, Mold Abatement And Disposal
0287 1333-0114 LF >50To 100 LF, Caulking, Mold Abatement And Disposal
0287 1333-0115 LF >100 To 250 LF, Caulking, Mold Abatement And Disposal
0287 1333-0116 LF >250 To 1,000 LF, Caulking, Mold Abatement And Disposal
02 87 1333-0117 LF >1,000 To 2,500 LF, Caulking, Mold Abatement And Disposal .
0287 1333-0118 LF >2,500 LF, Caulking, Mold Abatement AN DISPOSAL. ........cuiitiiiiriieiieaieeiteete ettt ettt e st e b e sbe e e sbeaneenneanes 0.95

02 87 13 33-0119 Wipe Down Walls, Ceilings And FlOOrS 2 s7 13 330008

02 87 1333-0120 CSF Wipe Down Floors With Mild Bleach Solution
0287 1333-0121 CSF Wipe Down Walls With Mild Bleach Solution
02 87 1333-0122 CSF Wipe Down Ceilings With Mild Bleach Solution
02 87 1333-0123 CSF Wipe Down Countertops With Mild Bleach Solution ..20.
02 87 1333-0124 CSF Wipe Down Other Surfaces With Mild BIEACH SOIULION .........c.eiiiiiiiiiieii ettt ee e 25.44

02 87 16 Excrement Removal ee

Note: Tasks include materials, equipment, mobilization, preparation, critical barriers (e.g. electrical outlets, registers, windows,
etc.), signage, removal, clean-up, vacuuming, disposal, personnel health monitoring, documentation and other associated
costs necessary for the complete removal and disposal of the contaminated material in accordance with EPA and local
regulations. The quantity of the entire project, not a particular work area, is to be used in determining which tasks apply. There
is a task with a unit of measure of EA for a quantity of less than 10 SF, followed by a series of tasks for additional quantities.
For those tasks the contractor will be paid the first task with a unit of measure of EA, plus each additional task in sequence to
arrive at the total quantity for the entire project, not a particular work area.

02871613 Bird Excrement Removal czs71
02 87 16 13-0001 Bird Waste Removal 2z 1613

Note: In addition to items listed the Bio-Hazard Material Remediation note above, tasks include wetting agents
and disinfection of contaminated surfaces.
02 87 16 13-0002 EA  Up To 10 SF, Bird Waste REMOVAL ............cccuiiiiiiiiiiiiieieieeee e
For Work In Restricted Working Space, Add
0287 16 13-0003 SF  >10 To 500 SF, Bird Waste Removal
For Work In Restricted Working Space, Add .
0287 16 13-0004 SF  >500 To 2,500 SF, Bird Waste REMOVAL............c.ccciiiiiiiiiiic s
For Work In Restricted Working Space, Add
02 87 16 13-0005 SF >2,500 To 10,000 SF, Bird Waste Removal
For Work In Restricted Working Space, Add
0287 16 13-0006 SF >10,000 SF, Bird Waste Removal
For Work In Restricted Working Space, Add 2.48

02 89 Hazmat Ancillary Tasks And Supportes
02 89 00 00-0001 Barriers And Protection ez s
Note: Includes removal and disposal after use.
02 89 00 00-0002 Isolation Barriers (02 89 00 00-0001)

See CSl section 01 56 16 00-0023 for temporary stud walls.

02 89 00 00-0003 Type C Supplied Air System c2ss00 00000

Note: Includes mobilization, setup, maintenance and removal of equipment. For owner / site inspection use.
0289 0000-0004 EA  Type C SUPPHEU AII SYSIEM ....uiiiiiiiitieeiieteet ettt ettt ettt e et ettt et et e st et e e et et e s e st et e s eet et et ee b et e enese et e ee e e etenees 503.45
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Facility Remediation 02 80
Hazmat Ancillary Tasks And Support 02 89

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 89 00 00-0005 Hazmat Containment Construction 2 ss oo oo-o001)

02 89 00 00-0006 SF 6 Mil Plastic Sheeting, Applied To Floors, Hazmat Containment Construction
02 89 00 00-0007 SF 6 Mil Plastic Sheeting, Applied To Walls, Hazmat Containment Construction
02 89 00 00-0008 SF 6 Mil Plastic Sheeting, Applied To Ceilings, Hazmat Containment Construction
02 89 00 00-0009 SF 6 Mil Plastic Fire Retardant, Anti Static Sheeting, Applied To Floors, Hazmat Containment Construction
02 89 00 00-0010 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Walls, Hazmat Containment Construction..
0289 0000-0011 SF 6 Mil Plastic Fire Retardant, Anti Static Retardant Sheeting, Applied To Ceilings, Hazmat Containment
CONSIIUCTION ...t b b bbb b0 b 0 e bbb 0 e b e b e e b e b e b e b e e b e b e b e bbb e b e ea et 1.08

02 89 00 00-0012 Decontamination Chambers s
Note: Includes removal after use.
02 89 00 00-0013 EA Portable Personnel Decontamination Wash Facility (3 Stage)
Note: Includes connection to negative air system.
For Dismantling And Relocation To A Different Area, Add
02 89 00 00-0014 EA Portable Personnel Decontamination Wash Facility (5 Stage)
Note: Includes connection to negative air system.

For Dismantling And Relocation To A Different Area, Add 579.85
0289 0000-0015 EA Portable Waste Decontamination UNit..............cccouiuiiriiiiissic s 481.72
Note: Includes connection to negative air system.
For Dismantling And Relocation To A Different Area, Add 356.44

02 90 Disaster Recovery

Note: The tasks in this division are only to be used when specifically requested by the Owner and are not to be combined with tasks from
other divisions of this or other Construction Task Catalogs® unless specifically requested by the Owner.

02 90 50 Cleaning And Emergency Clean-up e
02 90 50 00-0001 Non-Mold Contaminated Wet Material Removal czsso

Note: For materials that do not require mold abatement.
02 9050 00-0002 SY Wet Broadloom Carpet Removal For Emergency Clean-up
02 90 50 00-0003 SY Wet Carpet Tile Removal For Emergency Clean-up
02 90 50 00-0004 SF  Wet Batt Insulation Removal For Emergency Clean-up
02 9050 00-0005 SF Wet Ceiling Tile Removal For Emergency Clean-up..........ccccceeveeueane
02 90 50 00-0006 SF  Single Layer, Wet Gypsum Board Removal For Emergency Clean-up..
02 90 50 00-0007 SF  Double Layer, Wet Gypsum Board Removal For Emergency Clean-up

02 90 50 00-0008 Cleaning(ozeosm

Note: Includes all man power, equipment and expendables required

02 90 50 00-0009 Thermal FOg (02 90 50 00-0008)
029050 00-0010 CF Clean And Deodorize Building With ThEermMal FOQ.........ciiuiiiiiiiiiieiee ettt aees 0.02

02 90 50 00-0011 Cleaning And Emergency Project Labor czsoso
Note: Used in the performance of time and material tasks. The first eight hours worked on any scheduled shift
Monday through Friday 7:00 am to 4:00 pm will be at the regular hourly rate. Any hours worked in excess of eight
hours on any shift Monday through Friday will be charged at 1.5 times the regular hourly rate. All hours worked
Monday through Friday from 4:00 pm to 7:00am will be at 1.5 times the regular hourly rate. All hours worked on
Saturday will be at 1.5 times the regular hourly rate. All hours worked on Sunday and all Holidays will be charged
at 2 times the regular hourly rate.

02 90 50 00-0012 General Laborers (02 90 50 00-0011)

02 9050 00-0013 HR Cleaning And Emergency Clean Up - LADOr SUPEIVISOT .........cc.tiiiiuirieiieteiteee ettt sttt et te e enteaneenseae 75.00
For 1.5 Time, Add 37.50
For 2.0 Time, Add 75.00

02 9050 00-0014 HR Cleaning And Emergency Clean Up - Labor ProjeCt ManagET...........coueuruiruiriruiiiiieieieetet ettt eeneeeen 106.75
For 1.5 Time, Add 53.38
For 2.0 Time, Add 106.75

02 90 50 00-0015 Restoration Labor Rates (zsoso 000011y

02 9050 00-0016 HR Restoration / Document Laborer For Emergency Clean Up
For 1.5 Time, Add
For 2.0 Time, Add

02 90 50 00-0017 HR Restoration / Document Supervisor For Emergency Clean Up
For 1.5 Time, Add
For 2.0 Time, Add

02 9050 00-0018 HR Cleaning And Emergency Clean Up - Restoration Document Recovery Specialist
For 1.5 Time, Add
For 2.0 Time, Add

02 9050 00-0019 HR Cleaning And Emergency Clean Up - Restoration Electronics Technician
For 1.5 Time, Add
For 2.0 Time, Add

02 90 50 00-0020 HR Cleaning And Emergency Clean Up - Restoration Electronics Supervisor
For 1.5 Time, Add
For 2.0 Time, Add

02 9050 00-0021 HR Restoration / Document Project Manager FOr EmMergency ClEan UP........cc.oiuiiiaiiriiaieieeieeee sttt anes
For 1.5 Time, Add
For 2.0 Time, Add

02 9050 00-0022 HR Cleaning And Emergency Clean Up - Restoration Project Coordinator .............ccccoeovevrencianns
For 1.5 Time, Add
For 2.0 Time, Add

August 2019 copyright 2019 The Gordian Group, Inc.
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N
o

02 90 Disaster Recover

02 90 50 Cleaning And Emergency Clean-up

D A S N Y WE FINANCE, BUILD AND DELIVER

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

02 90 50 00-0023

02 90 50 00-0024

02 90 50 00-0025

02 90 50 00-0026

02 90 50 00-0027

HR Cleaning And Emergency Clean Up - Restoration Project Accountant
For 1.5 Time, Add
For 2.0 Time, Add

HR Cleaning And Emergency Clean Up - Restoration Clerical Assistant............

For 1.5 Time, Add
For 2.0 Time, Add

Health And Safety Labor Rates w2 soo00011)
HR Cleaning And Emergency Clean Up - Certified Industrial Hygienist

For 1.5 Time, Add
For 2.0 Time, Add
HR Health And Safety Officer For Emergency Clean Up...........

For 1.5 Time, Add
For 2.0 Time, Add

END OF SECTION 02
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D A s N Y WE FINANCE, BUILD AKD DELIVER

Concrete

Maintenance Of Concrete
Maintenance Of Cast-In-Place Concrete 03 01 30

03
03 01

MINOR

TOTAL DIRECT

CSI_UOM DESCRIPTION UNIT COST

DEMOLITION
UNIT COST

03 Concrete

03 01 Maintenance Of Concreteq

03 01 30 Maintenance Of Cast-In-Place Concrete o
03013051 Cleaning Of Cast-In-Place Concrete csoisn

03 01 30 51-0001

03 01 30 51-0002

03 01 30 51-0003

Abrasive Blasting (0301 30 51)
Note: Includes containment and clean-up of all material. Includes steel ball media.

SF  Concrete FIoors, ADrasive SNOt BIASHNG .........c.eiiiieitieieie ettt se ettt eesse e e et e e s e b e ess e beasseteaseenseaseenneanee 2.51
For Up To 100, Add 3.46
For >100 To 250, Add 0.87
For >250 To 500, Add 0.43
For >5,000 To 10,000, Deduct -0.09
For >10,000, Deduct -0.17
SF  Concrete Walls, ADrasive SOt BIASHNG .......c.eoieiiiieieieeitite ettt ettt et se e e e es e e e e sse e s e eseeasesseaseebeaseeteaseenseaseanneanes 4.23
For Up To 100, Add 6.90
For >100 To 250, Add 1.73
For >250 To 500, Add 0.86
For >5,000 To 10,000, Deduct -0.17
For >10,000, Deduct -0.35

03013071 Rehabilitation Of Cast-in-Place Concrete ezo

03 01 30 71-0001

03 01 30 71-0002
03 01 30 71-0003

03 01 30 71-0004
03 01 30 71-0005
03 01 30 71-0006
03 01 30 71-0007

03 01 30 71-0008

03 01 30 71-0009
03 01 30 71-0010
03 01 30 71-0011
03 01 30 71-0012
03 01 30 71-0013
03 01 30 71-0014

03 01 30 71-0015

03 01 30 71-0016
03 01 30 71-0017
03 01 30 71-0018
03 01 30 71-0019

03 01 30 71-0020

03 01 30 71-0021
03 01 30 71-0022
03 01 30 71-0023
03 01 30 71-0024
03 01 30 71-0025
03 01 30 71-0026
03 01 30 71-0027
03 01 30 71-0028

03 01 30 71-0029
03 01 30 71-0030
03 01 30 71-0031

03 01 30 71-0032
03 01 30 71-0033

03 01 30 71-0034

03 01 30 71-0035
03 01 30 71-0036

August 2019

CF
CF

CF
CF

Concrete Resurfacing/Repair oso 307
See CSI section 09 91 43 00-0002 for surface preparation as required.

Concrete Repair(o3 0130 71-0001)

Decks Or Floors (0301 30 71-0002)
Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming.

Patch Decks Or Floors, Portland Cement Based Repair Material.............coccoeiiencinincniinns
Patch Decks Or Floors, Rapid Set Concrete Repair Material
Patch Decks Or Floors, Rapid Set Polymer Concrete Methylmethacrylate .............ccccoveiiiiiieninne
Patch Decks Or Floors, SSI Flex Patch (Other Than Specified)

Verticals Or Overheads s o130 71.0002)

Note: Includes bonding agent and sealant. Excludes saw cutting, sand blasting and forming.
Patch Verticals Or Overheads, Portland Cement Based Repair Material
Patch Verticals Or Overheads, Rapid Setting Concrete Repair Material ..................
Patch Verticals Or Overheads, Rapid Setting Polymer Concrete Methylmethacrylate .
Patch Verticals Or Overheads, SSI Flex Patch (Other Than Specified)....
Patch Verticals Or Overheads With 1/8" To 1/4" Elastomeric Patching Compoun
Patch Verticals Or Overheads With 1/8" To 1/4" Copolymer Cementitious Compound
Note: Rapid Set - Wunderfixx

Edge Repal I' (03 01 30 71-0002)
Note: Includes mesh. Excludes saw cutting, sand blasting and forming.
Patch Edge, Portland Cement Based REPAIr MALEIIAL ..........c..iiuiiiiiiiiiieie ettt anes 122.97
Patch Edge, Rapid Setting Concrete Repair Material
Patch Edge, Rapid Setting Polymer Concrete Methylmethacrylate
Patch Edge, SSI Flex Patch (Other Than Specified)

Spall Concrete Repalr(o3 0130 71-0001)

Note: Includes removal of defective concrete with chipping hammers, water blasting, cleaning of rebar, formwork,

cementitious mortar, curing, and finishing.
Spall Concrete Repair, Up To 3/4" Deep On Vertical/Overhead Surfaces
Spall Concrete Repair, >3/4" To 1-1/2" Deep On Vertical/Overhead Surfaces
Spall Concrete Repair, >1-1/2" To 3" Deep On Vertical/Overhead Surfaces
Spall Concrete Repair, >3" To 4" Deep On Vertical/Overhead Surfaces
Spall Concrete Repair, Up To 3/4" Deep On Floor Surfaces
Spall Concrete Repair, >3/4" To 1-1/2" Deep On Floor Surfaces
Spall Concrete Repair, >1-1/2" To 3" Deep On Floor Surfaces
Spall Concrete Repair, >3" To 4" Deep On FloOr SUMaces .........cccevirieiiireiisieeceees

Concrete Rehabilitation e s
Concrete Crack Repair(03013071-0029)

Decks Or Floors, Dormant Concrete Crack Repair wso: 30710030
Note: Includes removing loose materials and cleaning.
Epoxy Injection, Decks Or Floors, Dormant Concrete Crack Repair.
Semi Flexible Polymer, Decks Or Floors, Dormant Concrete Crack Repair

Decks Or Floors, Active Concrete Crack Repair s o130 710030

Note: Includes chipping, routing, drilling, removing loose materials and cleaning.
Epoxy Injection, Decks Or Floors, Active Concrete Crack REPAIT. ..........icuiiiriiriieierie ettt e st seeeee e aeennean 985.09
Semi Flexible Polymer, Decks Or Floors, Active Concrete Crack REPAIN ..........cuiiuiiiiiiiiiiiesiieieeeee e 743.70
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03 Concrete D ﬂg S NY WE FINANCE, BUILD AKD DELIVER

0301 Maintenance Of Concrete
03 01 30 Maintenance Of Cast-In-Place Concrete

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

03 01 30 71-0037 Verticals And Overheads, Dormant Concrete Crack Repair os o1 50710030
Note: Includes removing loose materials and cleaning.

0301 3071-0038 CF Epoxy Injection, Verticals And Overheads, Dormant Concrete Crack Repair

03 013071-0039 CF Semi Flexible Polymer, Verticals And Overheads, Dormant Concrete Crack Repair

.1,013.89

03 01 30 71-0040 Verticals And Overheads, Active Concrete Crack Repair oso: 30710050
Note: Includes chipping, routing, drilling, removing loose materials and cleaning.

03013071-0041 CF Epoxy Injection, Verticals And Overheads, Active Concrete Crack Repair

0301 3071-0042 CF Semi Flexible Polymer, Verticals And Overheads, Active Concrete Crack Repair

.1,148.08

03 01 30 71-0043 Stitched Concrete Crack Repair s o150 71.0030)

Note: Includes chipping, routing, drilling, removing loose materials, cleaning and rebar.
0301 3071-0044 CF Epoxy Injection, Stitthed Concrete Crack REPAIN ..........couiiiiiiiiii ettt ettt seenneanee 1,267.08

03 01 30 71-0045 Fiberglass Reinforced Polyester (FRP) Lining In Concrete Pit s o1 30 71.0020)
Note: Sodium Hypochlorite storage pit.
03 01 30 71-0046 DAY Concrete Pit Fiberglass Reinforced Polyester (FRP) Lining Inspection, Two Man Crew
0301 3071-0047 SF Concrete Pit Fiberglass Reinforced Polyester (FRP) Lining Repairs, Inner Surface And Interior Layer Repair.
Note: 50 SF minimum
03 013071-0048 SF Concrete Pit Fiberglass Reinforced Polyester (FRP) Lining REPIACEMENT ..........c.oiuiiiiiriiieiiiiiieiisie et 73.31
Note: Includes sandblasting, priming, lining and top coating. Excludes disposal of sandblasting sand.

03 05 Common Work Results For Concrete

03 05 13 Concrete Admixtures o
03 05 13 00-0001 Concrete Admixtures s os

03 051300-0002 CY Low Range Water Reducing (LRWR), Type A Concrete Admixture
03 051300-0003 CY Set Retarding, Type B Concrete Admixture
03 0513 00-0004 CY 1% Calcium Chloride Accelerating, Type C Concrete Admixture.......
03 0513 00-0005 CY 2% Calcium Chloride Accelerating, Type C Concrete Admixture.......
0305 1300-0006 CY 1% Non-Chloride Accelerating, Type C Concrete Admixture
03 0513 00-0007 CY 2% Non-Chloride Accelerating, Type C Concrete Admixture
03 051300-0008 CY Water Reducing and Retarding (Hydration Stabilizer), Type D Concrete Admixture
03 051300-0009 CY 1% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture ..
03 051300-0010 CY 2% Water Reducing and Accelerating (High Early Strength), Type E Concrete Admixture ..
03051300-0011 CY Mid Range Water Reducing (MRWR) Superplasticizer, Type A Or E Concrete Admixture ..
03 051300-0012 CY High Range Water Reducing (HRWR) Superplasticizer, Type F Concrete Admixture

03 051300-0013 CY 1-1/2 LB/CY Polyethylene, Polypropylene, Nylon, Synthetic Plastic Fibers, Concrete Admixture.
03 0513 00-0014 CY 25LB/CY Steel Fibers, Concrete Admixture...............
03051300-0015 CY 10% Microsilica (Silica Fume), Concrete Admixture
0305 1300-0016 CY Corrosion Inhibiting Concrete Admixture
0305 1300-0017 CY Winter Service Or Heat, Concrete Add
030513 00-0018 CY Chilled Water, Concrete Add
03 051300-0019 CY Subtle Color (See Davis Colors Color Card), Concrete Admixture
03 051300-0020 CY Standard Color (See Davis Colors Color Card), Concrete Admixture
0305 1300-0021 CY Premium Color (See Davis Colors Color Card), Concrete Admixture ... .
03 051300-0022 CY Ultra Premium Color (See Davis Colors Color Card), CONCrete AAMIXIUIE. .........ocririeiririeareieaieeiesie et eeeseeaneneean

03 10 Concrete Forming And Accessoriese

03 11 Concrete Formingew

031113 Structural Cast-In-Place Concrete Forming esiy
Note: Per square foot of formwork.

03 11 13 00-0001 Wood FOFmWOfk(oall 13)

Note: For job built wood and/or plywood form systems where metal framed formwork cannot be used. Includes
erecting, stripping, stacking, plywood, framing lumber, oiling, studs/walers, strongbacks, deadmen, supporting
braces, turnbuckles, ties, and clips.

03 11 13 00-0002 Foundation Wood Formwork s 1 12 000001

Note: For foundation work below or at grade.

0311 1300-0003 SF  Continuous Footings FOUNation W00 FOMMMWOTK ...........c.iiuiiiiiiiiitit ittt sn et se et en e enene 8.60
For <1,000, Add 1.64
For Foundations >8' Below Grade, Add 1.59
For Curved Formwork, Add 3.19

03 11 1300-0004 SF Pile Cap, Pier Or Spread Footings Foundation Wood Formwork
For <1,000, Add
For Foundations >8' Below Grade, Add
For Curved Formwork, Add

0311 1300-0005 SF Mat Foundation Wood Formwork
For <1,000, Add
For Foundations >8' Below Grade, Add
For Curved Formwork, Add

0311 1300-0006 SF Grade Beams Or Duct Bank Foundation Wood Formwork
For <1,000, Add
For Foundations >8' Below Grade, Add
For Curved Formwork, Add
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D AS NY WE FINANCE, BUILD AND DELIVER Concrete 03

Concrete Forming And Accessories 03 10
Concrete Forming 0311

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
031113 00-0007 SF Below Grade Walls Foundation Wo0d FOIMWOTK .............coiiiiiiiiiiccic s 13.96
Note: Excludes footing
For <1,000, Add 2.68
For Foundations >8' Below Grade, Add 2.62
For Curved Formwork, Add 524

03 11 13 00-0008 Slab Edge And Block-Out Wood Formwork s i1 13 o001y

03111300-0009 LF Up To 6" High Slab Edge and BIOCK-Out W00 FOMMWOTK ..........cctiiiiiiiiiieieiieiei ettt 6.71

For Foundations >8' Below Grade, Add 1.27

For Curved Formwork, Add 2.55

For Up To 250, Add 1.30
0311 1300-0010 LF >6"To 12" High Slab Edge and BIOCK-Out W00 FOIMWOTK .........cc.tiiiiiiiiiiieieeit ettt nee s 9.53

For Foundations >8' Below Grade, Add 1.77

For Curved Formwork, Add 3.55

For Up To 250, Add 1.82
0311 1300-0011 SF >12"High Slab Edge and BIOCK-OuUt W00 FOMMWOTK.........ccuiiiiiiiieiieit ettt ettt nbe e nee e 12.21

For Foundations >8' Below Grade, Add 2.29

For Curved Formwork, Add 4.59

For <1,000, Add 2.34

03 11 13 00-0012 Column Wood FOFmWOfk(oa 11 13 00-0001)

0311 1300-0013 LF Up To 8" Square Column Wood Formwork
03111300-0014 LF >8"To 12" Square Column Wood Formwork
0311 1300-0015 LF >12"To 18" Square Column Wood Formwork
0311 1300-0016 LF >18"To 24" Square Column Wood Formwork
0311 1300-0017 LF >24"To 36" Square Column Wood Formwork
0311 1300-0018 LF >36"To 48" Square Column Wood Formwork

03 11 13 00-0019 Above Grade Wall Wood Formwork s 11 12 000001

03111300-0020 SF Up To 8 High Above Grade Wall W00 FOMMWOTK. .........cuiiiiiiiiiieii ettt ettt ee et en et anas 15.67
For Curved Formwork, Add 5.93
For <1,000, Add 3.02
03111300-0021 SF  >8' High Above Grade Wall W00d FOIMWOTK ..........c.tiiiiiiiiieieiese ettt ettt e et ee et en et anes 18.58
For Curved Formwork, Add 7.03
For <1,000, Add 3.58

03 11 13 00-0022 Elevated Beam Wood Formwork oz 11 1z oo-0001)

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam.

0311 1300-0023 SF Bottom of Elevated Beam W00d FOIMWOTK ............coiiiiiiiiiiiiicccssisis e 20.37
For Curved Formwork, Add 7.71
For <1,000, Add 3.93
031113 00-0024 SF Vertical Sides of Elevated Beam Wo0od FOIMWOTK ..........cccciiiiiiiiiiiiiii s 12.99
For Curved Formwork, Add 4.93
For <1,000, Add 251

03 11 13 00-0025 Elevated Slab Wood Formwork (03 11 13 00-0001)
Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab.

0311 1300-0026 SF Elevated Slab Wood Formwork
For <1,000, Add

03 11 13 00-0027 Metal Framed Formwork oz 1113

Note: For all metal framed and metal form systems. Includes erecting, stripping, stacking, oiling, studs/walers,
strongbacks, deadmen, supporting braces, turnbuckles, ties, and clips.

03 11 13 00-0028 Foundation Metal Framed Formwork s 11 13 000027

Note: For foundation work below or at grade.

0311 1300-0029 SF Continuous Footings Foundation Metal Framed FOMMWOTK ...........cc.iiiiiiiiii et nee s 8.09

For <1,000, Add 1.50

For Foundations >8' Below Grade, Add 1.44

For Curved Formwork, Add 2.88
031113 00-0030 SF Pile Cap, Pier Or Spread Footings Foundation Metal Framed FOrMWOTK .............ccuiiiiiiiriiiiicie s 8.98

For <1,000, Add 1.67

For Foundations >8' Below Grade, Add 1.61

For Curved Formwork, Add 3.23
03111300-0031 SF Mat Foundation Metal Framed FOIMWOTK ...........ccoiiiiiiiiiiiiii bbb 10.05

For <1,000, Add 1.86

For Foundations >8' Below Grade, Add 1.78

For Curved Formwork, Add 3.56
03111300-0032 SF Grade Beams Or Duct Bank Foundation Metal Framed Formwork s 8.47

For <1,000, Add
For Foundations >8' Below Grade, Add
For Curved Formwork, Add
031113 00-0033 SF Below Grade Walls Foundation Metal Framed Formwork
Note: Excludes footing.

For <1,000, Add 2.43
For Foundations >8' Below Grade, Add 2.34
For Curved Formwork, Add 4.69

03 11 13 00-0034 Slab Edge And Block-Out Metal Framed FOrmwork s 11 13 000027,

August 2019 copyright 2019 The Gordian Group, Inc.
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03 Concrete D ﬂg S NY WE FINANCE, BUILD AKD DELIVER

0310 Concrete Forming And Accessories

03 11 Concrete Forming

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0311 1300-0035 LF Up To 6" High Slab Edge and Block-Out Metal Framed FOIMWOTK ...........cc.ooiiiiiiiiiiieesieei e 5.96
For Foundations >8' Below Grade, Add 1.17
For Curved Formwork, Add 2.33
For <250, Add 1.18
03111300-0036 LF >6"To 12" High Slab Edge and Block-Out Metal Framed FOrMWOTK...........c.ciiiiiiiiiiiiiieisieeeee e 7.44
For Foundations >8' Below Grade, Add 1.45
For Curved Formwork, Add 2.90
For <250, Add 1.46
03 11 1300-0037 SF >12" High Slab Edge and Block-Out Metal Framed Formwork SN 8.24
For Foundations >8' Below Grade, Add 1.60
For Curved Formwork, Add 3.20
For <1,000, Add 1.62

03 11 13 00-0038 Column Metal Framed Formwork s 11 12 oo-027)

03 11 13 00-0039 Square CO'UmnS(oaulaoorooss)

03111300-0040 LF Up To 12" Square Column Metal Framed Formwork
03111300-0041 LF >12"To 16" Square Column Metal Framed Formwork
0311 1300-0042 LF >16"To 20" Square Column Metal Framed Formwork
03 11 1300-0043 LF >20"To 24" Square Column Metal Framed Formwork
03 11 1300-0044 LF >24"To 30" Square Column Metal Framed Formwork
031113 00-0045 LF >30"To 36" Square Column Metal Framed Formwork
031113 00-0046 LF >36"To 48" Square Column Metal Framed Formwork
0311 1300-0047 LF  >48"To 60" Square Column Metal Framed Formwork

03 11 13 00-0048 Round CO'UmnS(0311 13 00-0038)

03111300-0049 LF Up To 12" Diameter Column Metal Formwork
0311 1300-0050 LF >12"To 16" Diameter Column Metal Formwork
0311 1300-0051 LF >16"To 20" Diameter Column Metal Formwork
0311 1300-0052 LF >20"To 24" Diameter Column Metal Formwork
0311 1300-0053 LF >24"To 30" Diameter Column Metal Formwork
0311 1300-0054 LF >30"To 36" Diameter Column Metal Formwork
0311 1300-0055 LF >36"To 48" Diameter Column Metal Formwork
0311 1300-0056 LF >48"To 60" Diameter Column Metal Formwork

03 11 13 00-0057 Above Grade Wall Metal Framed Formwork s 11 13 000027

03 11 1300-0058 SF Up to 8 High Above Grade Wall Metal Framed Formwork 7.90
For Curved Formwork, Add 2.67
For <1,000, Add 1.42
0311 1300-0059 SF >8' High Above Grade Wall Metal Framed FOMMWOTK..........c.oiiiiiiiiiieiieiee ettt ee et en e 9.64
For Curved Formwork, Add 321
For <1,000, Add 1.71

03 11 13 00-0060 Elevated Beam Metal Framed Formwork s 11 13 000027

Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated beam.

031113 00-0061 SF Bottom of Elevated Beam Metal Framed FOMMWOTK ............cccoiiiiiiiiiiiiiiiiiis e 7.52
For Curved Formwork, Add 2.45
For <1,000, Add 1.32
0311 1300-0062 SF Vertical Sides of Elevated Beam Metal Framed Formwork 5.86
For Curved Formwork, Add 1.95
For <1,000, Add 1.04

03 11 13 00-0063 Elevated Slab Metal Framed Formwork s 11 13000029
Note: Includes adjustable shores and column supports and bracing lumber up to 14' for bottom of elevated slab.
031113 00-0064 SF Elevated Slab Metal Framed FOrMWOTK..........cociiiiiiiiiiiiii bbb 9.19
For <1,000, Add 1.49

03 11 13 00-0065 Fiber Tube Formwork cz1:13

Note: Includes all supporting braces, erecting, aligning, stripping, turnbuckles, ties and clips.

03 11 13 00-0066 Round Column Fiber Tube Formwork (s 11 12 co-o0es)

0311 1300-0067 LF 6" Diameter Round Fiber Tube Formwork 20.38

For Plastic Lined, Add 0.55

For Columns >12' In Length, Add 2.04
0311 1300-0068 LF 8" Diameter Round Fiber Tube Formwork 21.39

For Plastic Lined, Add 0.64

For Columns >12' In Length, Add 2.14
03111300-0069 LF 10" Diameter Round Fiber Tube Formwork 23.57

For Plastic Lined, Add 0.74

For Columns >12' In Length, Add 2.36
03111300-0070 LF 12" Diameter Round Fiber Tube Formwork 27.53

For Plastic Lined, Add 1.06

For Columns >12' In Length, Add 2.75
0311 1300-0071 LF 14" Diameter Round Fiber Tube Formwork 30.77

For Plastic Lined, Add 1.44

For Columns >12' In Length, Add 3.08
03111300-0072 LF 16" Diameter Round Fiber Tube Formwork 32.97

For Plastic Lined, Add 1.82

For Columns >12' In Length, Add 3.30
03111300-0073 LF 18" Diameter Round Fiber Tube Formwork 34.54

For Plastic Lined, Add 1.98

For Columns >12' In Length, Add 3.45
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D AS NY WE FINANCE, BUILD AND DELIVER Concrete 03

Concrete Forming And Accessories 03 10

Concrete Forming 0311

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0311 1300-0074 LF 20" Diameter Round Fiber Tube Formwork 37.21

For Plastic Lined, Add 2.47

For Columns >12' In Length, Add 3.72
0311 1300-0075 LF 22" Diameter Round Fiber Tube Formwork 40.36

For Plastic Lined, Add 2.98

For Columns >12' In Length, Add 4.04
03111300-0076 LF 24" Diameter Round Fiber Tube Formwork 43.51

For Plastic Lined, Add 3.49

For Columns >12' In Length, Add 4.35
0311 1300-0077 LF 26" Diameter Round Fiber Tube Formwork 45.14

For Plastic Lined, Add 3.80

For Columns >12' In Length, Add 4.51
03111300-0078 LF 28" Diameter Round Fiber Tube Formwork 47.58

For Plastic Lined, Add 4.36

For Columns >12' In Length, Add 4.76
03111300-0079 LF 30" Diameter Round Fiber Tube Formwork 50.19

For Plastic Lined, Add 4.97

For Columns >12' In Length, Add 5.02
0311 1300-0080 LF 36" Diameter Round Fiber Tube Formwork 59.41

For Plastic Lined, Add 7.11

For Columns >12' In Length, Add 5.94
03111300-0081 LF 42" Diameter Round Fiber Tube Formwork 77.47

For Plastic Lined, Add 12.07

For Columns >12' In Length, Add 7.75
03111300-0082 LF 48" Diameter Round Fiber Tube Formwork 90.60

For Plastic Lined, Add 15.56

For Columns >12' In Length, Add 9.06
0311 1300-0083 LF 54" Diameter Round Fiber TUBE FOMMWOTK .........ccouiiiiiiiiiiiiciciscicc st 143.47

For Plastic Lined, Add 30.69

For Columns >12' In Length, Add 14.35
0311 1300-0084 LF 60" Diameter Round Fiber TUDE FOMMWOTK ..........ccoiiiiiiiiiiiiiii b 158.61

For Plastic Lined, Add 34.67

For Columns >12' In Length, Add 15.86

03 11 13 00-0085 Accessories For Formwork s 1113
03 11 13 00-0086 Keyway Forms, All MaterialS(o3 11 13 00-0085)

0311 1300-0087 LF 2"x4"To2"x6"Keyway Forms for Concrete FOrmwork, All MAEMIAS ...........coiiiiiriiriiiiaiieieieeie e 2.40

03 11 13 00-0088 Chamfer Strips, All Materials s 11 13 000085
0311 1300-0089 LF 1/2"Wide Chamfer Strips for Concrete Formwork, All Materials
0311 1300-0090 LF 3/4"Wide Chamfer Strips for Concrete Formwork, All Materials
0311 1300-0091 LF 1"Wide Chamfer Strips for Concrete Formwork, All Materials

03 11 13 00-0092 Strip Out Reglets For Concrete FOrmwork s 111300005

0311 1300-0093 LF 24 To 26 Gauge Galvanized Steel, Strip Out Reglets For Concrete FOrMWOTK ..........c.ciiiriiiirieaieniesie e 11.58

03 11 13 00-0094 Sleeves And Chases, Plastic Or Sheet Metal (s 11 13 00-0085)

0311 1300-0095 EA 2" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
0311 1300-0096 EA 4" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
031113 00-0097 EA 6" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
031113 00-0098 EA 8" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
031113 00-0099 EA 12" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal
0311 1300-0100 EA 18" Diameter Sleeves Or Chases for Concrete Formwork, Plastic or Sheet Metal

031116 Architectural Cast-In-Place Concrete Forming e
03111613 Concrete Form Liners e

03 11 16 13-0001 Concrete Form Liners es s
031116 13-0002 SF Concrete Form Liner, Various Patterns And Textures, Add To Formwork s 5.80

031123 Permanent Stair Forming es
03 11 23 00-0001 Stairway Wood Formwork es 123

03 112300-0002 SF Cast On Grade Stairway WO FOMMWOTK..........citiiiiiiiit ettt e et e se e s e e st e s e ebe et e ebeassenteasnenteaseenseane 20.34
For Curved Formwork, Add 791
For <1,000, Add 3.99
03112300-0003 SF Elevated Stairway W00O FOMMWOTK .........c.uiiitiiiiteiititeteieet ettt ettt ee sttt et e st et e e es e et e e es b et e e eee et et et et eaneseeneanen 39.66
Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair.
For Curved Formwork, Add 15.33
For <1,000, Add 7.75

03 11 23 00-0004 Stairway Metal Framed FOrmwork s 1123

031123 00-0005 SF Cast On Grade Stairway Metal Framed FOMMWOTK ..........cuiiiiiiiiiiiseeei ettt en et ees 17.01
For Curved Formwork, Add 6.47
For <1,000, Add 3.29
03 11 2300-0006 SF Elevated Stairway Metal Framed FOMMWOTK ..........ooiiiiiiit ittt ettt e se et st e e e et e e s e ebeaseesteaseenbeaseenseans 31.27
Note: Includes adjustable column supports and bracing lumber up to 14' for bottom of elevated stair.
For Curved Formwork, Add 11.98
For <1,000, Add 6.08
August 2019 copyright 2019 The Gordian Group, Inc.
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03 Concrete

0310 Concrete Forming And Accessories

03 11 Concrete Forming

D ﬁ S N Y WE FINANCE, BUILD AND DELIVER

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 15 Concrete Accessoriesen
031513 Waterstops e
03151313 Non-Expanding Waterstops s
03 15 13 13-0001 Polyvinyl Chloride (PVC) Waterstops e:ss1s
031513 13-0002 LF  3/16" Thick x 4" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop
03151313-0003 LF  3/16" Thick x 6" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop
03151313-0004 LF  3/16" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb
03151313-0005 LF  3/8" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop With Center Bulb
031513 13-0006 LF  1/2" Thick x 9" Wide Ribbed Polyvinyl Chloride (PVC) Waterstop
031513 13-0007 LF  3/16" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop
031513 13-0008 LF  3/8" Thick x 6" Wide Dumbbell Polyvinyl Chloride (PVC) Waterstop
031513 13-0009 LF  3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop
03151313-0010 LF  3/8" Thick x 9" Wide Plain Polyvinyl Chloride (PVC) Waterstop With Center Bulb
03 1513 13-0011 Rubber Waterstops es:ss13
03151313-0012 LF  3/8" Thick x 6" Wide Rubber Dumbbell Waterstop............ccceveriererieniesiesieeieseeneiees
03151313-0013 LF  3/8" Thick x 9" Wide Rubber Dumbbell Waterstop.............ccueereririreneeinicieeeceeeeeees
03151313-0014 LF  1/4" Thick x 6" Wide Rubber Waterstop, With Center Bulb
03151313-0015 LF  1/4" Thick x 9" Wide Rubber Waterstop, With Center Bulb
03151313-0016 LF  3/8" Thick x 6" Wide Rubber Waterstop, With Center Bulb
03151313-0017 LF  3/8" Thick x 9" Wide Rubber Waterstop, With Center Bulb
03 1513 13-0018 Closed Cell Foam Waterstops es 5113
03151313-0019 LF Waterstop; Closed-Cell, Foamed, Cross-Linked Ethylene Vinyl Acetate, Gray, Epoxy Bonding Agent............cccccuvevennes 17.81
03151316 Expanding Waterstops o1
03 15 13 16-0001 Bentonite Waterstops esis s 16
03 151316-0002 LF  3/4"x 3/8" Bentonite Waterstop
031513 16-0003 LF  1-1/4" x 1/2" Bentonite Waterstop
03151316-0004 LF 1" x 3/4" Bentonite Waterstop
03151316-0005 LF 1"x 1" Bentonite Waterstop
031516 Concrete Construction Joints e
03 15 16 00-0001 Poured Expansion Jointes sz
031516 00-0002 LF  1/2"x 1" Plain Asphalt Expansion Joint, Poured 1.05
For Installation In Walls, Add
03 1516 00-0003 LF 1" x 2" Plain Asphalt Expansion Joint, Poured 1.05
For Installation In Walls, Add
031516 00-0004 LF  1/2"x 1" Liquid Neoprene Expansion Joint, Poured, Cold Applied .. 1.05
For Installation In Walls, Add
031516 00-0005 LF 1" x 2" Liquid Neoprene Expansion Joint, Poured, Cold Applied 1.05
For Installation In Walls, Add
031516 00-0006 LF  1/2"x 1" Polyurethane Expansion JOint, POUMEd, 2 PAIS ...........ccuiiiiiiiriiieieieee ettt 4.48 1.05
For Installation In Walls, Add
03 1516 00-0007 LF 1" x 2" Polyurethane Expansion Joint, Poured, Poured, 2 Parts. 1.05
For Installation In Walls, Add
03 1516 00-0008 LF  1/2"x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Or Cold Applied 1.05
For Installation In Walls, Add
031516 00-0009 LF  1/2"x 1" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel Resistant .. 1.05
For Installation In Walls, Add .
031516 00-0010 LF 1" x 2" Rubberized Asphalt Expansion Joint, Poured, Hot Applied Fuel RESIStaNt ............cciiiiiiriiiiiieeeseeeeeeesecees 4.43 1.05
For Installation In Walls, Add 1.97
03 15 16 00-0011 Premolded Expansion Joints es s
03 15 16 00-0012 Asphalt Saturated Fiber, Premolded Expansion Joints s s 1 os-00my)
031516 00-0013 LF  1/4" x 3" Asphalt Saturated Fiber, Premolded Expansion Joint 121
031516 00-0014 LF  1/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint 1.28
031516 00-0015 LF  1/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint 1.34
031516 00-0016 LF  1/4" x 6" Asphalt Saturated Fiber, Premolded Expansion Joint 1.40
031516 00-0017 LF  3/8"x 3" Asphalt Saturated Fiber, Premolded Expansion Joint. 121
031516 00-0018 LF  3/8"x 4" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.28
031516 00-0019 LF  3/8"x 5" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.34
031516 00-0020 LF  3/8"x 6" Asphalt Saturated Fiber, Premolded Expansion Joint 1.40
031516 00-0021 LF  1/2"x 2" Asphalt Saturated Fiber, Premolded Expansion Joint 1.15
031516 00-0022 LF  1/2"x 3" Asphalt Saturated Fiber, Premolded Expansion Joint 121
031516 00-0023 LF  1/2" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint 1.28
031516 00-0024 LF  1/2"x 5" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.34
031516 00-0025 LF  1/2"x 6" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.40
031516 00-0026 LF  1/2"x 8" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.46
031516 00-0027 LF  1/2"x 10" Asphalt Saturated Fiber, Premolded Expansion Joint 1.52
031516 00-0028 LF  1/2"x 12" Asphalt Saturated Fiber, Premolded Expansion Joint 1.58
031516 00-0029 LF  3/4" x 4" Asphalt Saturated Fiber, Premolded Expansion Joint 1.28
031516 00-0030 LF  3/4" x 5" Asphalt Saturated Fiber, Premolded Expansion Joint. 1.34
copyright 2019 The Gordian Group, Inc. August 2019
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031516 00-0031 LF  3/4"x 8" Asphalt Saturated Fiber, Premolded EXPanSion JOINT ..........c.ccuiiiiiiiriiiiinteieiestet ettt 3.90 1.46

031516 00-0032 SF 1" Asphalt Saturated Fiber, Premolded EXPAnSION JOINE ........cc.iiiiiiiiiiiiieie ettt ettt sbe e seenenneas 6.44 2.00

03 15 16 00-0033 Cork, Premolded Expansion JOints s s 1000011

031516 00-0034 LF  1/2"x 4" Cork, Premolded Expansion Joint .. 1.28
031516 00-0035 LF  1/2"x 6" Cork, Premolded Expansion Joint.. 1.40
031516 00-0036 LF  1/2"x 8" Cork, Premolded Expansion Joint .. 1.46
03 1516 00-0037 LF  1/2"x 10" Cork, Premolded Expansion Joint 1.52
03 1516 00-0038 LF  1/2"x 12" Cork, Premolded Expansion Joint 1.58
031516 00-0039 SF  1/2" Cork, Premolded Expansion Joint 2.00
03 1516 00-0040 SF  3/4" Cork, Premolded Expansion Joint 2.00
031516 00-0041 SF 1" Cork, Premolded Expansion Joint 2.00
03 15 16 00-0042 Flexible Polyethylene Foam, Premolded Expansion JOints os s s cooo1
031516 00-0043 LF  1/4" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint 1.28
031516 00-0044 LF  1/4" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint 1.34
031516 00-0045 LF  1/4"x 6" Flexible Polyethylene Foam, Premolded Expansion Joint 1.40
031516 00-0046 LF  1/4" x 8" Flexible Polyethylene Foam, Premolded Expansion Joint 1.46
03 1516 00-0047 LF  1/2" x 4" Flexible Polyethylene Foam, Premolded Expansion Joint 1.28
03 1516 00-0048 LF  1/2" x 5" Flexible Polyethylene Foam, Premolded Expansion Joint 1.34
03 1516 00-0049 LF  1/2"x 6" Flexible Polyethylene Foam, Premolded Expansion Joint 1.40
031516 00-0050 LF  1/2"x 8" Flexible Polyethylene Foam, Premolded Expansion Joint 1.46
03 15 16 00-0051 Zip Strip, Premolded Expansion Joints s s 1 os-00my)
031516 00-0052 LF 1" Zip Strip, Premolded Expansion Joint. 2.77 1.28
031516 00-0053 LF  1-1/2" Zip Strip, Premolded EXPANSION JOINE .....c..citiiiiiieiietieitee ettt ettt s e st sbe e b e e s et e e st enteaseenteaseeteasaenenneas 2.98 1.34
03 1516 00-0054 LF 2" Zip Strip, Premolded Expansion Joint. 3.30 1.46
03 15 16 00-0055 Sponge Rubber, Premolded Expansion JOints s s is oo
031516 00-0056 LF  1/2" x 4" Sponge Rubber, Premolded EXPAnSION JOINT.........c.ooiiiiiiiieiieieeie ettt ettt e st se b e ase e s e esaanenneas 4.58 1.21
03 1516 00-0057 LF  1/2" x 6" Sponge Rubber, Premolded EXPanSIiON JOINT............oiiiiiiriiiieieie ettt 5.49 121
03 15 16 00-0058 Asphalt Felt Control Joints Or Bond Breaker 1515
03 1516 00-0059 SF  Asphalt Felt Control Joint, 30 LB Felt BONG BI@KET.........c..iiuiiiiiieiieiieie ettt 1.29 0.90
>1,250, Deduct -0.06
03 1516 00-0060 SF  Asphalt Felt Control Joint, 15 LB Felt BONG BIE@KET.........c..iiiiiiiiiiiiiieie ettt 1.25 0.90
>1,250, Deduct -0.06
03 15 16 00-0061 Keyed Cold Expansion And Control Joints 151
03 15 16 00-0062 24 Gauge Galvanized Steel With Stakes (03 15 16 00-0061)
031516 00-0063 LF 24 Gauge Galvanized Steel Keyed Joint, 3-1/2" Cold Expansion Or Control Joint..... ...6.67
031516 00-0064 LF 24 Gauge Galvanized Steel Keyed Joint, 4-1/2" Cold Expansion Or Control Joint..... ...6.76
031516 00-0065 LF 24 Gauge Galvanized Steel Keyed Joint, 5-1/2" Cold Expansion Or Control Joint ...6.99
031516 00-0066 LF 24 Gauge Galvanized Steel Keyed Joint, 7-1/2" Cold Expansion Or Control Joint..... ..7.36
031516 00-0067 LF 24 Gauge Galvanized Steel Keyed Joint, 9-1/2" Cold Expansion Or Control Joint..... ...8.85
031519 Cast-In Concrete Anchors e
03 15 19 00-0001 Cast In Place Anchors esis19
Note: For cast in place installations. Includes nut and washer.
03 15 19 00-0002 J-Type Anchor Bolts (03 15 19 00-0001)
See CSl section 03 11 13 00-0002 for template.
03 15 19 00-0003 1/2" And 5/8" Diameter(oms 19 00-0002)
031519 00-0004 EA 1/2" Diameter x 6" Length, Plain Steel, J-Type Cast In Place ANChOr BOlt...........ccccouiiiiiiiiiiieieseceeeeeee e 8.67
For Galvanized, Add 0.90
For Stainless Steel, Add 6.27
For >10 To 50, Deduct -0.34
For >50 To 100, Deduct -0.73
For >100, Deduct -1.47
031519 00-0005 EA 1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place ANChOr BOIt ............ccooiiiiiiiiiniincceeeeee e 9.69
For Galvanized, Add 1.14
For Stainless Steel, Add 7.98
For >10 To 50, Deduct -0.37
For >50 To 100, Deduct -0.80
For >100, Deduct -1.60
031519 00-0006 EA 1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place ANChOr BOIt ...........ccciiiiiiiiiiniiicieeceeeeee 11.18
For Galvanized, Add 1.57
For Stainless Steel, Add 10.99
For >10 To 50, Deduct -0.40
For >50 To 100, Deduct -0.88
For >100, Deduct -1.77
03 1519 00-0007 EA 5/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place ANChOr BOlt ...........cccoiiiiiiiiiiiieeeee e 12.14
For Galvanized, Add 2.05
For Stainless Steel, Add 14.35
For >10 To 50, Deduct -0.40
For >50 To 100, Deduct -0.91
For >100, Deduct -1.81
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03 1519 00-0008 EA 5/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place ANChOr BOIt ...........ccoiiiiiiiiiiiiieeeeec e 14.24
For Galvanized, Add 2.74
For Stainless Steel, Add 19.18
For >10 To 50, Deduct -0.44
For >50 To 100, Deduct -1.01
For >100, Deduct -2.03
031519 00-0009 EA 5/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place ANChOr BOIt ...........ccoiiiiiiiiiiiieeieeesec e 15.89
For Galvanized, Add 3.13
For Stainless Steel, Add 21.91
For >10 To 50, Deduct -0.48
For >50 To 100, Deduct -1.12
For >100, Deduct -2.24

03 15 19 00-0010 3/4" And 7/8" Diameter(os 15 19 00-0002)

031519 00-0011 EA 3/4" Diameter x 8" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........cccccceeivennnns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03 151900-0012 EA 3/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0013 EA 3/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0014 EA 3/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0015 EA 7/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0016 EA  7/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0017 EA 7/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0018 1" And 1-1/8" Diameter(oals 19 00-0002)

031519 00-0019 EA 1" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0020 EA 1" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0021 EA 1" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0022 EA 1" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0023 EA 1-1/8" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt ...........cccccceeveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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031519 00-0024 EA 1-1/8" Diameter x 18" Length, Plain Steel, J-Type Cast In Place ANChOr BOlt.........ccoiiiiiiiiniircicieceeeeeee e 34.17
For Galvanized, Add 8.27
For Stainless Steel, Add 57.89
For >10 To 50, Deduct -0.88
For >50 To 100, Deduct -2.18
For >100, Deduct -4.35
031519 00-0025 EA 1-1/8" Diameter x 24" Length, Plain Steel, J-Type Cast In Place ANChor BOlt.........ccooiiiiiiiiiniiiiicicieeceeeeeseeeeees 41.89
For Galvanized, Add 10.37
For Stainless Steel, Add 72.56
For >10 To 50, Deduct -1.06
For >50 To 100, Deduct -2.63
For >100, Deduct -5.27
031519 00-0026 EA 1-1/8" Diameter x 36" Length, Plain Steel, J-Type Cast In Place ANChOr BOlt.........ccooiiiiiiiiiiiiiiciecseeeeee e 51.77
For Galvanized, Add 12.66
For Stainless Steel, Add 88.62
For >10 To 50, Deduct -1.32
For >50 To 100, Deduct -3.28
For >100, Deduct -6.56

03 15 19 00-0027 1-1/4" And 1-1/2" Diameter(omsmooroooz)

03 1519 00-0028 EA 1-1/4" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt.............c.cccocovenenn
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0029 EA 1-1/4" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt.............ccccccevenne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0030 EA 1-1/4" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt..........cccccceeeivnns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0031 EA 1-1/4" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt...........ccccceeeinnns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0032 EA 1-1/2" Diameter x 12" Length, Plain Steel, J-Type Cast In Place Anchor Bolt...........ccccceveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0033 EA 1-1/2" Diameter x 18" Length, Plain Steel, J-Type Cast In Place Anchor Bolt............cccceeeinnns
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0034 EA 1-1/2" Diameter x 24" Length, Plain Steel, J-Type Cast In Place Anchor Bolt.............cccccccovenenn
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0035 EA 1-1/2" Diameter x 36" Length, Plain Steel, J-Type Cast In Place Anchor Bolt.............cccccceveeenn
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct

03 15 19 00-0036 L-Type Anchor Bolts (03 15 19 00-0001)

See CSl section 03 11 13 00-0002 for template.

03 15 19 00-0037 3/4" And 7/8" Diameter(o3 15 19 00-0036)

031519 00-0038 EA  3/4" Diameter x 12" Length, Plain Steel, L-Type Cast In Place ANChor BOlt..........ccouiiiiiiiiiiiicisiecieeeseeseee e 15.46
For Galvanized, Add 2.38
For Stainless Steel, Add 16.63
For >10 To 50, Deduct -0.54
For >50 To 100, Deduct -1.19
For >100, Deduct -2.38
031519 00-0039 EA 3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place ANChor BOlt............c.coiiiiiiiiiiiiieeseee e 17.91
For Galvanized, Add 2.94
For Stainless Steel, Add 20.55
For >10 To 50, Deduct -0.60
For >50 To 100, Deduct -1.35
For >100, Deduct -2.70
August 2019 copyright 2019 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
031519 00-0040 EA  3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt ..........cceoiiiiiiiiriiiiicieieieeeeeeseeee e 20.50
For Galvanized, Add 3.37
For Stainless Steel, Add 23.56
For >10 To 50, Deduct -0.69
For >50 To 100, Deduct -1.55
For >100, Deduct -3.09
031519 00-0041 EA 3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt ..........cceoiiiiiiiiiiiieeeieeeeeese e 23.05
For Galvanized, Add 3.50
For Stainless Steel, Add 24.47
For >10 To 50, Deduct -0.80
For >50 To 100, Deduct -1.78
For >100, Deduct -3.56
031519 00-0042 EA 3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt ..........cceoiiiriiiiiiieicieeeiieeeeee e 26.60
For Galvanized, Add 3.67
For Stainless Steel, Add 25.66
For >10 To 50, Deduct -0.96
For >50 To 100, Deduct -2.11
For >100, Deduct -4.22
031519 00-0043 EA 7/8" Diameter x 12" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt ..........cceoiiiiiiiirieieiiceieieeeeeeeseeee e 17.93
For Galvanized, Add 2.95
For Stainless Steel, Add 20.62
For >10 To 50, Deduct -0.60
For >50 To 100, Deduct -1.35
For >100, Deduct -2.70
03 1519 00-0044 EA 7/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............ccoiiiiiiiiiiiiiieieeeeese e 20.64
For Galvanized, Add 3.44
For Stainless Steel, Add 24.05
For >10 To 50, Deduct -0.69
For >50 To 100, Deduct -1.55
For >100, Deduct -3.10
03 1519 00-0045 EA 7/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place ANChor BOlt............ccoiiiiiiiiiiiriieeieeeeese e 23.93
For Galvanized, Add 3.94
For Stainless Steel, Add 27.55
For >10 To 50, Deduct -0.80
For >50 To 100, Deduct -1.80
For >100, Deduct -3.61
03 1519 00-0046 EA 7/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place ANChor BOlt............ccoiiiiiiiiiiiieeeeeeeseee e 27.44
For Galvanized, Add 4.09
For Stainless Steel, Add 28.60
For >10 To 50, Deduct -0.96
For >50 To 100, Deduct -2.13
For >100, Deduct -4.26
03 1519 00-0047 EA 7/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place ANChor BOlt............ccoiiiiiiiiiiiieieeeeeesree e 32.69
For Galvanized, Add 4.30
For Stainless Steel, Add 30.07
For >10 To 50, Deduct -1.21
For >50 To 100, Deduct -2.62
For >100, Deduct -5.25

03 15 19 00-0048 1" And 1-1/8" Diameter(o3 15 19 00-0036)

031519 00-0049 EA 1" Diameter x 12" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt ............cooeiiiireiiiiiiniiieieiieeeeee e 21.33
For Galvanized, Add 3.78
For Stainless Steel, Add 26.46
For >10 To 50, Deduct -0.69
For >50 To 100, Deduct -1.57
For >100, Deduct -3.13
031519 00-0050 EA 1" Diameter x 18" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt...........cccuioiiiiiiiiiiiieeeeie s 24.56
For Galvanized, Add 4.25
For Stainless Steel, Add 29.75
For >10 To 50, Deduct -0.80
For >50 To 100, Deduct -1.82
For >100, Deduct -3.64
03 151900-0051 EA 1" Diameter x 24" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt ...........cccoioiiiiiiiiiiirieeiee e 28.77
For Galvanized, Add 4.75
For Stainless Steel, Add 33.25
For >10 To 50, Deduct -0.96
For >50 To 100, Deduct -2.16
For >100, Deduct -4.33
031519 00-0052 EA 1" Diameter x 30" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt ...........cccuioiiiiiiiiiiiisie e 30.90
For Galvanized, Add 4.98
For Stainless Steel, Add 34.83
For >10 To 50, Deduct -1.05
For >50 To 100, Deduct -2.34
For >100, Deduct -4.69
03 1519 00-0053 EA 1" Diameter x 36" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt...........cccoiiiiiiiiiiiiiiiieeeseeeee e 34.52
For Galvanized, Add 521
For Stainless Steel, Add 36.47
For >10 To 50, Deduct -1.21
For >50 To 100, Deduct -2.67
For >100, Deduct -5.34
031519 00-0054 EA 1" Diameter x 42" Length, Plain Steel, L-Type Cast In Place ANChor BOlt ............cooeiiiiiniiiiiinieisieieeieeeee e 38.85
For Galvanized, Add 6.04
For Stainless Steel, Add 42.28
For >10 To 50, Deduct -1.34
For >50 To 100, Deduct -2.98
For >100, Deduct -5.96
copyright 2019 The Gordian Group, Inc. August 2019
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D AS NY WE FINANCE, BUILD AND DELIVER Concrete 03

Concrete Forming And Accessories 03 10

Concrete Accessories 03 15

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

031519 00-0055 EA 1" Diameter x 48" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............ccioiiiiiiriiiiiiisiecieeseeeesee e 46.25

For Galvanized, Add 7.07

For Stainless Steel, Add 49.46

For >10 To 50, Deduct -1.61

For >50 To 100, Deduct -3.57

For >100, Deduct -7.13
031519 00-0056 EA 1-1/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............ccocoiiiiiiniiiininiieeseseceee e 26.00

For Galvanized, Add 4.97

For Stainless Steel, Add 34.79

For >10 To 50, Deduct -0.80

For >50 To 100, Deduct -1.85

For >100, Deduct -3.71
031519 00-0057 EA 1-1/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............ccooiiiiiiiriiiininiiecceeceee e 30.40

For Galvanized, Add 5.57

For Stainless Steel, Add 38.96

For >10 To 50, Deduct -0.96

For >50 To 100, Deduct -2.21

For >100, Deduct -4.41
031519 00-0058 EA 1-1/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............ccoceiiiiiiriiiiniiniiieseciseseeeeeseeeeees 32.59

For Galvanized, Add 5.82

For Stainless Steel, Add 40.74

For >10 To 50, Deduct -1.05

For >50 To 100, Deduct -2.39

For >100, Deduct -4.77

03 15 19 00-0059 1-1/4" And 1-3/8" Diameter(omsmoorooas)

03 1519 00-0060 EA 1-1/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt............ccoiiiiiiiiiiiieieseee e 31.29
For Galvanized, Add 6.01
For Stainless Steel, Add 42.07
For >10 To 50, Deduct -0.96
For >50 To 100, Deduct -2.23
For >100, Deduct -4.46
031519 00-0061 EA 1-1/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............ccooeiiiiiiniiiniiniiesciseeceeseeeeee 38.17
For Galvanized, Add 7.04
For Stainless Steel, Add 49.25
For >10 To 50, Deduct -1.21
For >50 To 100, Deduct -2.76
For >100, Deduct -5.52
031519 00-0062 EA 1-1/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............ccooeiiiiiiniiiiniincieeseeeee e 41.29
For Galvanized, Add 7.97
For Stainless Steel, Add 55.76
For >10 To 50, Deduct -1.27
For >50 To 100, Deduct -2.93
For >100, Deduct -5.87
031519 00-0063 EA 1-1/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............ccoociiiiiiiiniiiniiniieeceseeee e 44.76
For Galvanized, Add 9.00
For Stainless Steel, Add 62.97
For >10 To 50, Deduct -1.34
For >50 To 100, Deduct -3.13
For >100, Deduct -6.25
031519 00-0064 EA 1-1/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............ccooceoiiiiiniiiininiieseeeseeeee e 49.68
For Galvanized, Add 9.79
For Stainless Steel, Add 68.50
For >10 To 50, Deduct -1.51
For >50 To 100, Deduct -3.50
For >100, Deduct -7.00
03 1519 00-0065 EA 1-1/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt...........cccoiiiiiiiiiiiieieeee e 55.37
For Galvanized, Add 10.48
For Stainless Steel, Add 73.33
For >10 To 50, Deduct -1.72
For >50 To 100, Deduct -3.97
For >100, Deduct -7.93
03 1519 00-0066 EA 1-1/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt...........cccoiiiiiiiiiiiieieieeseeeeeee e 62.59
For Galvanized, Add 11.22
For Stainless Steel, Add 7851
For >10 To 50, Deduct -2.01
For >50 To 100, Deduct -4.58
For >100, Deduct -9.15
03 1519 00-0067 EA 1-1/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt...........ccoiiiiiiiiiiiieisieeseeeeseeee e 72.98
For Galvanized, Add 12.40
For Stainless Steel, Add 86.80
For >10 To 50, Deduct -2.41
For >50 To 100, Deduct -5.44
For >100, Deduct -10.88
03 1519 00-0068 EA 1-3/8" Diameter x 18" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt...........cccoiiiiiiiiiiiieiseeeeseeee e 34.30
For Galvanized, Add 7.52
For Stainless Steel, Add 52.61
For >10 To 50, Deduct -0.96
For >50 To 100, Deduct -2.30
For >100, Deduct -4.61
031519 00-0069 EA 1-3/8" Diameter x 24" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............ccoooiiiiiiniiiininiieceeeeeeseeeeeee 41.69
For Galvanized, Add 8.80
For Stainless Steel, Add 61.57
For >10 To 50, Deduct -1.21
For >50 To 100, Deduct -2.85
For >100, Deduct -5.70
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03 Concrete D ﬂg S NY WE FINANCE, BUILD AKD DELIVER

0310 Concrete Forming And Accessories

03 15 Concrete Accessories

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
031519 00-0070 EA  1-3/8" Diameter x 30" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt.............ccooeiiiiiiiiiiiieiiiseeiseseee e 45.27
For Galvanized, Add 9.96
For Stainless Steel, Add 69.69
For >10 To 50, Deduct -1.27
For >50 To 100, Deduct -3.03
For >100, Deduct -6.07
031519 00-0071 EA 1-3/8" Diameter x 36" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt.............ccooiiiiiiiiniiiieiiieeeiseseeeseeeiees 49.25
For Galvanized, Add 11.24
For Stainless Steel, Add 78.68
For >10 To 50, Deduct -1.34
For >50 To 100, Deduct -3.24
For >100, Deduct -6.48
031519 00-0072 EA 1-3/8" Diameter x 42" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt.............ccooeiiiiiiiniiiieiiineieiseseee e 54.57
For Galvanized, Add 12.23
For Stainless Steel, Add 85.61
For >10 To 50, Deduct -1.51
For >50 To 100, Deduct -3.62
For >100, Deduct -7.25
031519 00-0073 EA 1-3/8" Diameter x 48" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt.............ccooiiiiiiiiniiineiiisieeeisesee e 60.62
For Galvanized, Add 13.10
For Stainless Steel, Add 91.70
For >10 To 50, Deduct -1.72
For >50 To 100, Deduct -4.10
For >100, Deduct -8.19
03 1519 00-0074 EA 1-3/8" Diameter x 54" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt..........c.coiiiiiiiiiiiiieeeeecseee e 68.43
For Galvanized, Add 14.14
For Stainless Steel, Add 98.95
For >10 To 50, Deduct -2.01
For >50 To 100, Deduct -4.72
For >100, Deduct -9.45
03 1519 00-0075 EA 1-3/8" Diameter x 60" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt..........c.ccuiiiiiiiiiiiieieeeceeese e 79.18
For Galvanized, Add 15.50
For Stainless Steel, Add 108.50
For >10 To 50, Deduct -2.41
For >50 To 100, Deduct -5.59
For >100, Deduct -11.19

03 15 19 00-0076 1-1/2", 1-3/4", And 2" Diameter(oslsmooroose)

031519 00-0077 EA 1-1/2" Diameter x 18" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt.............ccooeiiiiiiiniiiieiiieeeiseeeee s 42.74
For Galvanized, Add 10.42
For Stainless Steel, Add 72.91
For >10 To 50, Deduct -1.10
For >50 To 100, Deduct -2.71
For >100, Deduct -5.42
031519 00-0078 EA 1-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt.............ccooiiiiiiiiniiineieiseeeiseeeeseeeee 47.21
For Galvanized, Add 10.93
For Stainless Steel, Add 76.48
For >10 To 50, Deduct -1.27
For >50 To 100, Deduct -3.08
For >100, Deduct -6.16
031519 00-0079 EA 1-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt.............ccooiiiiiiiiniiinieiiieieeiseseeeseeeeees 52.38
For Galvanized, Add 12.02
For Stainless Steel, Add 84.14
For >10 To 50, Deduct -1.42
For >50 To 100, Deduct -3.44
For >100, Deduct -6.87
031519 00-0080 EA 1-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt..........c.cciiiiiiiiiiiiiieieeeeee e 56.37
For Galvanized, Add 13.13
For Stainless Steel, Add 91.91
For >10 To 50, Deduct -1.51
For >50 To 100, Deduct -3.67
For >100, Deduct -7.34
03 151900-0081 EA 1-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt..........c.cciiiiiiiiiiiiiieieeeceeee e 60.61
For Galvanized, Add 14.25
For Stainless Steel, Add 99.72
For >10 To 50, Deduct -1.61
For >50 To 100, Deduct -3.92
For >100, Deduct -7.85
03 151900-0082 EA 1-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt..........c.cciiiiiiiiiiiiiieieeeeceee e 67.70
For Galvanized, Add 15.32
For Stainless Steel, Add 107.24
For >10 To 50, Deduct -1.85
For >50 To 100, Deduct -4.47
For >100, Deduct -8.94
03 1519 00-0083 EA 1-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt..........c.coiiiiiiiiiiiiiieeeeeeeee e 76.94
For Galvanized, Add 16.57
For Stainless Steel, Add 115.99
For >10 To 50, Deduct -2.19
For >50 To 100, Deduct -5.21
For >100, Deduct -10.42
031519 00-0084 EA 1-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt.............ccooeiiiiiiiniiiieiisieeiseeee s 90.29
For Galvanized, Add 18.38
For Stainless Steel, Add 128.63
For >10 To 50, Deduct -2.68
For >50 To 100, Deduct -6.27
For >100, Deduct -12.55
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D AS NY WE FINANCE, BUILD AND DELIVER Concrete 03

Concrete Forming And Accessories 03 10
Concrete Accessories 03 15

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

031519 00-0085 EA 1-3/4" Diameter x 18" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............ccooeiiiiiiniiiiniiiiesciseseeeeeseceees 55.44

For Galvanized, Add 15.67

For Stainless Steel, Add 109.69

For >10 To 50, Deduct -1.21

For >50 To 100, Deduct -3.19

For >100, Deduct -6.39
031519 00-0086 EA 1-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............ccoccoiiiiiiriiiininiiecseseeeee e 58.79

For Galvanized, Add 16.01

For Stainless Steel, Add 112.07

For >10 To 50, Deduct -1.34

For >50 To 100, Deduct -3.48

For >100, Deduct -6.96
031519 00-0087 EA 1-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............ccooioiiiiiiriiiiniiniiccsceeeee e 60.88

For Galvanized, Add 16.27

For Stainless Steel, Add 113.89

For >10 To 50, Deduct -1.42

For >50 To 100, Deduct -3.65

For >100, Deduct -7.30
031519 00-0088 EA 1-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............ccocoiiiiiiniiiiniiniienceeseeeee e 67.69

For Galvanized, Add 18.79

For Stainless Steel, Add 131.53

For >10 To 50, Deduct -1.51

For >50 To 100, Deduct -3.95

For >100, Deduct -7.90
031519 00-0089 EA 1-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt...........cccoiiiiiiiiiiiieieiee e 77.80

For Galvanized, Add 21.69

For Stainless Steel, Add 151.83

For >10 To 50, Deduct -1.72

For >50 To 100, Deduct -4.53

For >100, Deduct -9.05
031519 00-0090 EA 1-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt...........cccoiiiiiiiiiicieieseeeeseeeeeee e 84.11

For Galvanized, Add 21.98

For Stainless Steel, Add 153.83

For >10 To 50, Deduct -2.01

For >50 To 100, Deduct -5.11

For >100, Deduct -10.23
03 151900-0091 EA 1-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place ANChOr BOIt...........cccoiiiiiiiiiicieisieeseeeeeeee e 95.64

For Galvanized, Add 23.73

For Stainless Steel, Add 166.11

For >10 To 50, Deduct -2.41

For >50 To 100, Deduct -6.00

For >100, Deduct -12.01
03 151900-0092 EA 1-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt...........cccooiiiiiiiiiiiiiiiieiee e 111.34

For Galvanized, Add 25.56

For Stainless Steel, Add 178.92

For >10 To 50, Deduct -3.01

For >50 To 100, Deduct -7.30

For >100, Deduct -14.60
031519 00-0093 EA 2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............ccioiiiiiiiiiiiiiisieeeiseseeeseseeeee e 76.05

For Galvanized, Add 23.86

For Stainless Steel, Add 166.99

For >10 To 50, Deduct -1.42

For >50 To 100, Deduct -4.03

For >100, Deduct -8.05
031519 00-0094 EA 2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............ccioiiiiiriiiiiniisiescieeseese e 83.70

For Galvanized, Add 25.79

For Stainless Steel, Add 180.53

For >10 To 50, Deduct -1.61

For >50 To 100, Deduct -4.50

For >100, Deduct -9.00
031519 00-0095 EA 2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............ccioiiiiiiiiiiiniiisceieeeeeseseeeee e 93.28

For Galvanized, Add 28.11

For Stainless Steel, Add 196.77

For >10 To 50, Deduct -1.85

For >50 To 100, Deduct -5.11

For >100, Deduct -10.22
031519 00-0096 EA 2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt............cccoiiiiiiiiiiiiisieieiseeeeeeeeeeeeeeeeeea 103.34

For Galvanized, Add 29.77

For Stainless Steel, Add 208.39

For >10 To 50, Deduct -2.19

For >50 To 100, Deduct -5.87

For >100, Deduct -11.74
03 1519 00-0097 EA 2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt...........ccooouiiiiiiiiieisieeieie e 112.16

For Galvanized, Add 31.99

For Stainless Steel, Add 223.93

For >10 To 50, Deduct -2.41

For >50 To 100, Deduct -6.42

For >100, Deduct -12.84
031519 00-0098 EA 2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt...........ccooouiiiiiiiiiiiiiieieieeeee e 121.86

For Galvanized, Add 34.16

For Stainless Steel, Add 239.12

For >10 To 50, Deduct -2.68

For >50 To 100, Deduct -7.06

For >100, Deduct -14.12
031519 00-0099 EA 2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt...........ccoiiuiiiiiiiiiiiiiieieieeee e 142.20

For Galvanized, Add 36.69

For Stainless Steel, Add 256.80

For >10 To 50, Deduct -3.44

For >50 To 100, Deduct -8.72

For >100, Deduct -17.43

August 2019 copyright 2019 The Gordian Group, Inc.

DASNY, Downstate Page 03 - 13



03 Concrete D ﬂg S NY WE FINANCE, BUILD AKD DELIVER

0310 Concrete Forming And Accessories
03 15 Concrete Accessories

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
031519 00-0100 EA 2" Diameter x 66" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt ...........ccceiiiniiiiiniiinieseiseec e 149.49
For Galvanized, Add 40.33
For Stainless Steel, Add 282.31
For >10 To 50, Deduct -3.44
For >50 To 100, Deduct -8.90
For >100, Deduct -17.80
03151900-0101 EA 2" Diameter x 72" Length, Plain Steel, L-Type Cast In Place ANChor BOlt ...........cccceiiiriiiiiniiiieieieeseceeeeenee e 169.96
For Galvanized, Add 44.83
For Stainless Steel, Add 313.81
For >10 To 50, Deduct -4.02
For >50 To 100, Deduct -10.27
For >100, Deduct -20.54

03 15 19 00-0102 2-1/2" And 2-3/4" Diameter(oa 15 19 00-0036)

031519 00-0103 EA 2-1/2" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............ccccceeienene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0104 EA 2-1/2" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccveiennnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0105 EA 2-1/2" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............ccccceeiennnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0106 EA  2-1/2" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0107 EA  2-1/2" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0108 EA  2-1/2" Diameter x 54" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0109 EA 2-1/2" Diameter x 60" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccceveinnene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0110 EA 2-3/4" Diameter x 24" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccveienene
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03151900-0111 EA 2-3/4" Diameter x 30" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............ccccvevennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
03151900-0112 EA 2-3/4" Diameter x 36" Length, Plain Steel, L-Type Cast In Place Anchor Bolt............cccccvevennnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0113 EA 2-3/4" Diameter x 42" Length, Plain Steel, L-Type Cast In Place Anchor Bolt.............cccccvevennne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
031519 00-0114 EA 2-3/4" Diameter x 48" Length, Plain Steel, L-Type Cast In Place Anchor Bolt..............ccccccveinnne
For Galvanized, Add
For Stainless Steel, Add
For >10 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
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D A s N Y WE FINANCE, BUILD AKD DELIVER

Concrete Forming And Accessories

03

03 10
03 15

Concrete

Concrete Accessories

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
031519 00-0115 EA 2-3/4" Diameter x 54" Length, Plain Steel, L-Type Cast In Place ANChor BOlt.............ccceoiiiriiiiniiiiseieieeeeeeceeeeene 224.73
For Galvanized, Add 82.26
For Stainless Steel, Add 575.79
For >10 To 50, Deduct -3.01
For >50 To 100, Deduct -10.13
For >100, Deduct -20.27
031519 00-0116 EA  2-3/4" Diameter x 60" Length, Plain Steel, L-Type Cast In Place ANChOr BOlt.............ccceoiiiriiiiniiiisieciseeeeeeeeeeene 253.85
For Galvanized, Add 86.78
For Stainless Steel, Add 607.43
For >10 To 50, Deduct -4.02
For >50 To 100, Deduct -12.37
For >100, Deduct -24.74

03 20 Concrete Reinforcinge

Note: Includes cutting or torching to size, bending where necessary and tie wires.

03 21

Reinforcement Bars «x»

Note: Includes cutting, bending, tie wire, tying, bar chairs and all non-mechanical splicing. The weights of reinforcing steel shall be
used as follows: #2 - 0.167 Lbs./LF, #3 - 0.376 Lbs./LF, #4 - 0.668 Lbs./LF, #5 - 1.043 Lbs./LF, #6 - 1.502 Lbs./LF, #7 - 2.044
Lbs./LF, #8 - 2.670 Lbs./LF, #9 - 3.400 Lbs./LF, #10 - 4.303 Lbs./LF, #11 - 5.313 Lbs./LF, #14 - 7.650 Lbs./LF, #18 - 13.600 Lbs./LF.

032111
03 21 11 00-0001

03 21 11 00-0002
03 21 11 00-0003
03 21 11 00-0004
03 21 11 00-0005
03 21 11 00-0006
03 21 11 00-0007
03 21 11 00-0008
03 21 11 00-0009
03 21 11 00-0010
03 21 11 00-0011
03 21 11 00-0012
03 21 11 00-0013
03 21 11 00-0014
03 21 11 00-0015
03 21 11 00-0016
03 21 11 00-0017
03 21 11 00-0018
03 21 11 00-0019
03 21 11 00-0020
03 21 11 00-0021
03 21 11 00-0022
03 21 11 00-0023
03 21 11 00-0024
03 21 11 00-0025
03 21 11 00-0026
03 21 11 00-0027
03 21 11 00-0028
03 21 11 00-0029
03 21 11 00-0030
03 21 11 00-0031
03 21 11 00-0032
03 21 11 00-0033
03 21 11 00-0034
03 21 11 00-0035
03 21 11 00-0036
03 21 11 00-0037
03 21 11 00-0038
03 21 11 00-0039

03 21 11 00-0040

03 21 11 00-0041
03 21 11 00-0042
03 21 11 00-0043
03 21 11 00-0044
03 21 11 00-0045
03 21 11 00-0046
03 21 11 00-0047
03 21 11 00-0048
03 21 11 00-0049
03 21 11 00-0050
03 21 11 00-0051
03 21 11 00-0052
03 21 11 00-0053
03 21 11 00-0054
03 21 11 00-0055
03 21 11 00-0056
03 21 11 00-0057
03 21 11 00-0058
03 21 11 00-0059

August 2019

Plain Steel Reinforcement Bars sz

Beams And Girders, Steel Reinforcement Bar csz2111
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.

LF  #3, Grade 40, Beams And Girders, Steel Reinforcement Bar

LF  #4, Grade 40, Beams And Girders, Steel Reinforcement Bar

LF  #5, Grade 40, Beams And Girders, Steel Reinforcement Bar

LF  #6, Grade 40, Beams And Girders, Steel Reinforcement Bar

LF  #3, Grade 50, Beams And Girders, Steel Reinforcement Bar

LF  #4, Grade 50, Beams And Girders, Steel Reinforcement Bar

LF  #5, Grade 50, Beams And Girders, Steel Reinforcement Bar

LF  #6, Grade 50, Beams And Girders, Steel Reinforcement Bar

LF  #3, Grade 60, Beams And Girders, Steel Reinforcement Bar

LF  #4, Grade 60, Beams And Girders, Steel Reinforcement Bar

LF  #5, Grade 60, Beams And Girders, Steel Reinforcement Bar

LF  #6, Grade 60, Beams And Girders, Steel Reinforcement Bar

LF  #7, Grade 60, Beams And Girders, Steel Reinforcement Bar

LF  #8, Grade 60, Beams And Girders, Steel Reinforcement Bar

LF  #9, Grade 60, Beams And Girders, Steel Reinforcement Bar

LF  #10, Grade 60, Beams And Girders, Steel Reinforcement Bar..

LF  #11, Grade 60, Beams And Girders, Steel Reinforcement Bar..

LF  #14, Grade 60, Beams And Girders, Steel Reinforcement Bar..

LF  #18, Grade 60, Beams And Girders, Steel Reinforcement Bar..

LF  #6, Grade 75, Beams And Girders, Steel Reinforcement Bar

LF  #7, Grade 75, Beams And Girders, Steel Reinforcement Bar

LF  #8, Grade 75, Beams And Girders, Steel Reinforcement Bar

LF  #9, Grade 75, Beams And Girders, Steel Reinforcement Bar

LF  #10, Grade 75, Beams And Girders, Steel Reinforcement Bar..

LF  #11, Grade 75, Beams And Girders, Steel Reinforcement Bar..

LF  #14, Grade 75, Beams And Girders, Steel Reinforcement Bar..

LF  #18, Grade 75, Beams And Girders, Steel Reinforcement Bar..

LF  #3, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
LF  #4, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
LF  #5, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
LF  #6, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
LF  #7, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
LF  #8, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
LF  #9, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
LF  #10, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
LF  #11, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
LF  #14, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar
LF  #18, Grade 60, Beams And Girders, Low Alloy Steel Reinforcement Bar

Columns, Steel Reinforcement Bar s 211y
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.

... 17.29

LF  #3, Grade 40, Columns, Steel Reinforcement Bar
LF  #4, Grade 40, Columns, Steel Reinforcement Bar
LF  #5, Grade 40, Columns, Steel Reinforcement Bar
LF  #6, Grade 40, Columns, Steel Reinforcement Bar
LF  #3, Grade 50, Columns, Steel Reinforcement Bar
LF  #4, Grade 50, Columns, Steel Reinforcement Bar
LF  #5, Grade 50, Columns, Steel Reinforcement Bar
LF  #6, Grade 50, Columns, Steel Reinforcement Bar
LF  #3, Grade 60, Columns, Steel Reinforcement Bar
LF  #4, Grade 60, Columns, Steel Reinforcement Bar
LF  #5, Grade 60, Columns, Steel Reinforcement Bar
LF  #6, Grade 60, Columns, Steel Reinforcement Bar
LF  #7, Grade 60, Columns, Steel Reinforcement Bar
LF  #8, Grade 60, Columns, Steel Reinforcement Bar
LF  #9, Grade 60, Columns, Steel Reinforcement Bar
LF  #10, Grade 60, Columns, Steel Reinforcement Bar
LF  #11, Grade 60, Columns, Steel Reinforcement Bar
LF  #14, Grade 60, Columns, Steel Reinforcement Bar
LF  #18, Grade 60, Columns, Steel Reinforcement Bar
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03 21 Reinforcement Bars

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0321 1100-0060 LF #6, Grade 75, Columns, Steel Reinforcement Bar
03 211100-0061 LF #7, Grade 75, Columns, Steel Reinforcement Bar
0321 1100-0062 LF #8, Grade 75, Columns, Steel Reinforcement Bar
0321 1100-0063 LF #9, Grade 75, Columns, Steel Reinforcement Bar
0321 1100-0064 LF #10, Grade 75, Columns, Steel Reinforcement Bar
0321 1100-0065 LF #11, Grade 75, Columns, Steel Reinforcement Bar
032111 00-0066 LF #14, Grade 75, Columns, Steel Reinforcement Bar
032111 00-0067 LF #18, Grade 75, Columns, Steel Reinforcement Bar
0321 1100-0068 LF #3, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
0321 1100-0069 LF #4, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
0321 1100-0070 LF #5, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
0321 1100-0071 LF #6, Grade 60, Columns, Low Alloy Steel Reinforcement Bar.
03211100-0072 LF #7, Grade 60, Columns, Low Alloy Steel Reinforcement Bar
03211100-0073 LF #8, Grade 60, Columns, Low Alloy Steel Reinforcement Bar
03211100-0074 LF #9, Grade 60, Columns, Low Alloy Steel Reinforcement Bar
0321 1100-0075 LF #10, Grade 60, Columns, Low Alloy Steel Reinforcement Bar
0321 1100-0076 LF #11, Grade 60, Columns, Low Alloy Steel Reinforcement Bar
032111 00-0077 LF #14, Grade 60, Columns, Low Alloy Steel Reinforcement Bar
0321 1100-0078 LF #18, Grade 60, Columns, Low Alloy Steel Reinforcement Bar

03 21 11 00-0079 Footings, Steel Reinforcement Bar es21 1
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
0321 1100-0080 LF #3, Grade 40, Footings, Steel Reinforcement Bar
03211100-0081 LF #4, Grade 40, Footings, Steel Reinforcement Bar
03211100-0082 LF #5, Grade 40, Footings, Steel Reinforcement Bar
03211100-0083 LF #6, Grade 40, Footings, Steel Reinforcement Bar
03211100-0084 LF #3, Grade 50, Footings, Steel Reinforcement Bar
03211100-0085 LF #4, Grade 50, Footings, Steel Reinforcement Bar
0321 1100-0086 LF #5, Grade 50, Footings, Steel Reinforcement Bar
0321 1100-0087 LF #6, Grade 50, Footings, Steel Reinforcement Bar
0321 1100-0088 LF #3, Grade 60, Footings, Steel Reinforcement Bar
03211100-0089 LF #4, Grade 60, Footings, Steel Reinforcement Bar
03211100-0090 LF #5, Grade 60, Footings, Steel Reinforcement Bar
03211100-0091 LF #6, Grade 60, Footings, Steel Reinforcement Bar
03211100-0092 LF #7, Grade 60, Footings, Steel Reinforcement Bar
03211100-0093 LF #8, Grade 60, Footings, Steel Reinforcement Bar
03211100-0094 LF #9, Grade 60, Footings, Steel Reinforcement Bar
03211100-0095 LF #10, Grade 60, Footings, Steel Reinforcement Bar
03211100-0096 LF #11, Grade 60, Footings, Steel Reinforcement Bar
03211100-0097 LF #14, Grade 60, Footings, Steel Reinforcement Bar
03211100-0098 LF #18, Grade 60, Footings, Steel Reinforcement Bar
03211100-0099 LF #6, Grade 75, Footings, Steel Reinforcement Bar
03211100-0100 LF #7, Grade 75, Footings, Steel Reinforcement Bar
03211100-0101 LF #8, Grade 75, Footings, Steel Reinforcement Bar
03211100-0102 LF #9, Grade 75, Footings, Steel Reinforcement Bar
03211100-0103 LF #10, Grade 75, Footings, Steel Reinforcement Bar
03211100-0104 LF #11, Grade 75, Footings, Steel Reinforcement Bar
03211100-0105 LF #14, Grade 75, Footings, Steel Reinforcement Bar
03211100-0106 LF #18, Grade 75, Footings, Steel Reinforcement Bar
0321 1100-0107 LF #3, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
03211100-0108 LF #4, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
03211100-0109 LF #5, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
03211100-0110 LF #6, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
03211100-0111 LF #7, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
03211100-0112 LF #8, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
03211100-0113 LF #9, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
03211100-0114 LF #10, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
03211100-0115 LF #11, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
03211100-0116 LF #14, Grade 60, Footings, Low Alloy Steel Reinforcement Bar
03211100-0117 LF  #18, Grade 60, Footings, Low Alloy Steel Reinforcement Bar

032111 00-0118 Slab On Grade, Steel Reinforcement Bar csz: 1
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
03211100-0119 LF #3, Grade 40, Slab On Grade, Steel Reinforcement Bar
0321 1100-0120 LF #4, Grade 40, Slab On Grade, Steel Reinforcement Bar
03211100-0121 LF #5, Grade 40, Slab On Grade, Steel Reinforcement Bar
03211100-0122 LF #6, Grade 40, Slab On Grade, Steel Reinforcement Bar
03211100-0123 LF #3, Grade 50, Slab On Grade, Steel Reinforcement Bar
03211100-0124 LF #4, Grade 50, Slab On Grade, Steel Reinforcement Bar
03211100-0125 LF #5, Grade 50, Slab On Grade, Steel Reinforcement Bar
03211100-0126 LF #6, Grade 50, Slab On Grade, Steel Reinforcement Bar
03 211100-0127 LF #3, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0128 LF #4, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0129 LF #5, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0130 LF #6, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0131 LF #7, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0132 LF #8, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0133 LF #9, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0134 LF #10, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0135 LF #11, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0136 LF #14, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0137 LF #18, Grade 60, Slab On Grade, Steel Reinforcement Bar
03211100-0138 LF #6, Grade 75, Slab On Grade, Steel Reinforcement Bar
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03211100-0139 LF #7, Grade 75, Slab On Grade, Steel Reinforcement Bar
03 211100-0140 LF #8, Grade 75, Slab On Grade, Steel Reinforcement Bar
03211100-0141 LF #9, Grade 75, Slab On Grade, Steel Reinforcement Bar
03 211100-0142 LF #10, Grade 75, Slab On Grade, Steel Reinforcement Bar
03 211100-0143 LF #11, Grade 75, Slab On Grade, Steel Reinforcement Bar
0321 1100-0144 LF #14, Grade 75, Slab On Grade, Steel Reinforcement Bar
0321 1100-0145 LF #18, Grade 75, Slab On Grade, Steel Reinforcement Bar
03211100-0146 LF #3, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
0321 1100-0147 LF #4, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0148 LF #5, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0149 LF #6, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0150 LF #7, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0151 LF #8, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0152 LF #9, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0153 LF #10, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0154 LF #11, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0155 LF #14, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar
03211100-0156 LF #18, Grade 60, Slab On Grade, Low Alloy Steel Reinforcement Bar

03 21 11 00-0157 Elevated Slabs, Steel Reinforcement Bar oz 211y
Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
03 211100-0158 LF #3, Grade 40, Elevated Slabs, Steel Reinforcement Bar
03 211100-0159 LF #4, Grade 40, Elevated Slabs, Steel Reinforcement Bar
03 211100-0160 LF #5, Grade 40, Elevated Slabs, Steel Reinforcement Bar
03211100-0161 LF #6, Grade 40, Elevated Slabs, Steel Reinforcement Bar
03211100-0162 LF #3, Grade 50, Elevated Slabs, Steel Reinforcement Bar
03211100-0163 LF #4, Grade 50, Elevated Slabs, Steel Reinforcement Bar
03211100-0164 LF #5, Grade 50, Elevated Slabs, Steel Reinforcement Bar
03 211100-0165 LF #6, Grade 50, Elevated Slabs, Steel Reinforcement Bar
03211100-0166 LF #3, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03 211100-0167 LF #4, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0168 LF #5, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0169 LF #6, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0170 LF #7, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0171 LF #8, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0172 LF #9, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0173 LF #10, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0174 LF #11, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0175 LF #14, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0176 LF #18, Grade 60, Elevated Slabs, Steel Reinforcement Bar
03211100-0177 LF #6, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0178 LF #7, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0179 LF #8, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0180 LF #9, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0181 LF #10, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0182 LF #11, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0183 LF #14, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0184 LF #18, Grade 75, Elevated Slabs, Steel Reinforcement Bar
03211100-0185 LF #3, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0186 LF #4, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0187 LF #5, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0188 LF #6, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0189 LF #7, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0190 LF #8, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0191 LF #9, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0192 LF #10, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0193 LF #11, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0194 LF #14, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar
03211100-0195 LF #18, Grade 60, Elevated Slabs, Low Alloy Steel Reinforcement Bar

03 21 11 00-0196 Wallls, Steel Reinforcement Bar oz 2111

Note: ASTM A-615 Plain Steel and A-706 Low Alloy Steel.
03211100-0197 LF #3, Grade 40, Walls, Steel Reinforcement Bar
03211100-0198 LF #4, Grade 40, Walls, Steel Reinforcement Bar
03211100-0199 LF #5, Grade 40, Walls, Steel Reinforcement Bar
03211100-0200 LF #6, Grade 40, Walls, Steel Reinforcement Bar
03211100-0201 LF #3, Grade 50, Walls, Steel Reinforcement Bar
03211100-0202 LF #4, Grade 50, Walls, Steel Reinforcement Bar
03211100-0203 LF #5, Grade 50, Walls, Steel Reinforcement Bar
03 211100-0204 LF #6, Grade 50, Walls, Steel Reinforcement Bar
03211100-0205 LF #3, Grade 60, Walls, Steel Reinforcement Bar
03211100-0206 LF #4, Grade 60, Walls, Steel Reinforcement Bar
03211100-0207 LF #5, Grade 60, Walls, Steel Reinforcement Bar
03211100-0208 LF #6, Grade 60, Walls, Steel Reinforcement Bar
03211100-0209 LF #7, Grade 60, Walls, Steel Reinforcement Bar
03211100-0210 LF #8, Grade 60, Walls, Steel Reinforcement Bar
03211100-0211 LF #9, Grade 60, Walls, Steel Reinforcement Bar
03211100-0212 LF #10, Grade 60, Walls, Steel Reinforcement Bar .............c.cccooviiiiiiiiiiiiiiniiiecice
03211100-0213 LF #11, Grade 60, Walls, Steel Reinforcement Bar
03211100-0214 LF #14, Grade 60, Walls, Steel Reinforcement Bar
03211100-0215 LF #18, Grade 60, Walls, Steel Reinforcement Bar
03211100-0216 LF #6, Grade 75, Walls, Steel Reinforcement Bar
03211100-0217 LF #7, Grade 75, Walls, Steel Reinforcement Bar
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03 21 Reinforcement Bars
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
03211100-0218 LF #8, Grade 75, Walls, Steel ReINfOrCEMENT BAT ...........cccoiiiiiiiiiiiiice e 3.43
03211100-0219 LF #9, Grade 75, Walls, Steel Reinforcement Bar .4.20
03 211100-0220 LF #10, Grade 75, Walls, Steel Reinforcement Bar
03211100-0221 LF #11, Grade 75, Walls, Steel Reinforcement Bar
03 211100-0222 LF #14, Grade 75, Walls, Steel Reinforcement Bar
03211100-0223 LF #18, Grade 75, Walls, Steel Reinforcement Bar
03211100-0224 LF #3, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0225 LF #4, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0226 LF #5, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
0321 1100-0227 LF #6, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0228 LF #7, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0229 LF #8, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0230 LF #9, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0231 LF #10, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0232 LF #11, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0233 LF #14, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03211100-0234 LF #18, Grade 60, Walls, Low Alloy Steel Reinforcement Bar
03 21 11 00-0235 Mechanical Joint Connection s 2111
03 21 11 00-0236 Thermal Type Mechanical Joint Connection es2: 11000235
03211100-0237 EA Thermal Type Mechanical Joint Connection, Add Per SPlICE ..........c.ciiiiiiiiiiiieieei e 228.06
03 21 11 00-0238 Screwed Type Mechanical Joint Connection es2: 11 00235
03211100-0239 EA Screwed Type Mechanical Joint Connection, Add Per SPICE..........couiiiiiiiiiiie e 128.10
03 21 11 00-0240 Deformed Straight Dowels sz 1
Note: Excludes drilling. See CSI section 02 41 19 13-0197 for drilling in concrete.
03211100-0241 EA 3/8" Diameter x 24" Long, Deformed Straight Dowel
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
03211100-0242 EA 1/2" Diameter x 24" Long, Deformed Straight Dowel
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
0321 1100-0243 EA 5/8" Diameter x 24" Long, Deformed Straight Dowel
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
0321 1100-0244 EA 3/4" Diameter x 24" Long, Deformed Straight Dowel
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
03211100-0245 EA 7/8" Diameter x 24" Long, Deformed Straight Dowel
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
03211100-0246 EA 1" Diameter x 24" Long, Deformed Straight Dowel
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
03211100-0247 EA 1-1/8" Diameter x 24" Long, Deformed Straight Dowel
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
03211100-0248 EA 1-1/4" Diameter x 24" Long, Deformed Straight Dowel
For Up To 12" Length, Deduct
For >12" To <24" Length, Deduct
0321 1100-0249 EA 1-3/8" Diameter x 24" Long, Deformed Straight DOWEN ............ccouiiiiiiriiiieie ettt ste e e 10.69
For Up To 12" Length, Deduct -2.58
For >12" To <24" Length, Deduct -1.29
03 21 11 00-0250 Spirals, Reinforcing Steel 2111
03211100-0251 TON Up To 15" Diameter, Grade 60, Spirals, REINFOrCING StEEI .........cc.ciiiiiiiiiiiiieiiete e 5,074.98
For Grade 75, Add 194.39
0321 1100-0252 TON >15"To 24" Diameter, Grade 60, Spirals, REINFOICING SEEE........cc.oiiiiiiiiiiie e 5,015.38
For Grade 75, Add 194.39
0321 1100-0253 TON >24"To 36" Diameter, Grade 60, Spirals, REINFOICING SEEEL........cc.oiiiiiiiiiiiii e 5,015.38
For Grade 75, Add 194.39
0321 1100-0254 TON >36" To 48" Diameter, Grade 60, Spirals, REINFOICING SEEEL........cc.oiiiiiiiiieii e 4,895.59
For Grade 75, Add 194.39
0321 1100-0255 TON >48"To 64" Diameter, Grade 60, Spirals, REINFOICING SEEE........cc.oiiiiiiiiiiiie e 4,795.07
For Grade 75, Add 194.39
03211100-0256 TON >64"To 84" Diameter, Grade 60, Spirals, ReiNfOrcing STEEl...........cooiiiiiiiriiieee s 4,759.37
For Grade 75, Add 199.17
03211100-0257 TON >84"To 96" Diameter, Grade 60, Spirals, ReIiNfOrCing STEE...........cooiiiiiiiiiiiicee e 4,675.22
For Grade 75, Add 199.17
03 21 11 00-0258 Accessories For Reinforcing Steel o211
03 21 11 00-0259 Reinforcing Steel Weld Splice cs 2111 000259
03211100-0260 EA Up To #6 Reinforcing Steel Weld Splice
03211100-0261 EA >#6 Reinforcing Steel Weld Splice
03 21 11 00-0262 Reinforcing Steel Sleeve And Wedge Splice Joint cs21 11000258
03211100-0263 EA Up To #4 Reinforcing Steel, Sleeve And Wedge Splice Joint
03211100-0264 EA #5 Reinforcing Steel, Sleeve And Wedge Splice Joint
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MINOR TOTAL DIRECT DEMOLITION
CSI _UOM DESCRIPTION UNIT COST UNIT COST
03211100-0265 EA #6 Reinforcing Steel, Sleeve And Wedge SPlICE JOINT..........cuiiiiiiiiiiiieieie ettt 72.96
032113 Galvanized Reinforcement Steel Bars o2

03 21 13 00-0001 Beams And Girders, Galvanized Steel Reinforcement Bar csz:13
Note: ASTM A-767 Hot Dipped Galvanized Steel.
0321 1300-0002 LF #3, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar ..0.90
0321 1300-0003 LF #4, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0004 LF #5, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0005 LF #6, Grade 40, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0006 LF #3, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar
032113 00-0007 LF #4, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0008 LF #5, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0009 LF #6, Grade 50, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0010 LF #3, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
03211300-0011 LF #4, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
03211300-0012 LF #5, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
03211300-0013 LF #6, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
03 211300-0014 LF #7, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0015 LF #8, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
03 211300-0016 LF #9, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
03211300-0017 LF #10, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
03211300-0018 LF #11, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
03211300-0019 LF #14, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0020 LF #18, Grade 60, Beams And Girders, Galvanized Steel Reinforcement Bar
03 211300-0021 LF #6, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0022 LF #7, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0023 LF #8, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0024 LF #9, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0025 LF #10, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar
03211300-0026 LF #11, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar
0321 1300-0027 LF #14, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar
03 211300-0028 LF #18, Grade 75, Beams And Girders, Galvanized Steel Reinforcement Bar

03 21 13 00-0029 Columns, Galvanized Steel Reinforcement Bar ozz2:13
Note: ASTM A-767 Hot Dipped Galvanized Steel.
0321 1300-0030 LF #3, Grade 40, Columns, Galvanized Steel ReiNfOrcemMent Bar..............cocoiiiiiiiiiiiiiiiiccscccs s 0.94
03211300-0031 LF #4, Grade 40, Columns, Galvanized Steel Reinforcement Bar ... ...1.60
03211300-0032 LF #5, Grade 40, Columns, Galvanized Steel Reinforcement Bar. 2.36
03211300-0033 LF #6, Grade 40, Columns, Galvanized Steel Reinforcement Bar. 3.21
03211300-0034 LF #3, Grade 50, Columns, Galvanized Steel Reinforcement Bar. 0.95
03211300-0035 LF #4, Grade 50, Columns, Galvanized Steel Reinforcement Bar. 1.62
0321 1300-0036 LF #5, Grade 50, Columns, Galvanized Steel Reinforcement Bar. 2.39
0321 1300-0037 LF #6, Grade 50, Columns, Galvanized Steel Reinforcement Bar. 3.25
0321 1300-0038 LF #3, Grade 60, Columns, Galvanized Steel Reinforcement Bar ... ...0.96
03211300-0039 LF #4, Grade 60, Columns, Galvanized Steel Reinforcement Bar.... ...1.65
0321 1300-0040 LF #5, Grade 60, Columns, Galvanized Steel Reinforcement Bar. 243
03211300-0041 LF #6, Grade 60, Columns, Galvanized Steel Reinforcement Bar.... ..3.31
03211300-0042 LF #7, Grade 60, Columns, Galvanized Steel Reinforcement Bar.... ..4.27
0321 1300-0043 LF #8, Grade 60, Columns, Galvanized Steel Reinforcement Bar. 5.25
0321 1300-0044 LF #9, Grade 60, Columns, Galvanized Steel Reinforcement Bar ... ...6.39
0321 1300-0045 LF #10, Grade 60, Columns, Galvanized Steel Reinforcement Bar .. 71.73
03211300-0046 LF #11, Grade 60, Columns, Galvanized Steel Reinforcement Bar
0321 1300-0047 LF #14, Grade 60, Columns, Galvanized Steel Reinforcement Bar
03211300-0048 LF #18, Grade 60, Columns, Galvanized Steel Reinforcement Bar
0321 1300-0049 LF #6, Grade 75, Columns, Galvanized Steel Reinforcement Bar ...
0321 1300-0050 LF #7, Grade 75, Columns, Galvanized Steel Reinforcement Bar.
0321 1300-0051 LF #8, Grade 75, Columns, Galvanized Steel Reinforcement Bar.
03211300-0052 LF #9, Grade 75, Columns, Galvanized Steel Reinforcement Bar ...
03211300-0053 LF #10, Grade 75, Columns, Galvanized Steel Reinforcement Bar
03211300-0054 LF #11, Grade 75, Columns, Galvanized Steel Reinforcement Bar
03211300-0055 LF #14, Grade 75, Columns, Galvanized Steel Reinforcement Bar T
0321 1300-0056 LF #18, Grade 75, Columns, Galvanized Steel Reinforcement Bar..............ccccccoviiiciiciicncnns

9.09

03 21 13 00-0057 Footings, Galvanized Steel Reinforcement Bar o215
Note: ASTM A-767 Hot Dipped Galvanized Steel.
0321 1300-0058 LF #3, Grade 40, Footings, Galvanized Steel Reinforcement Bar ...........cccocveviriiieniiiienieienes
0321 1300-0059 LF #4, Grade 40, Footings, Galvanized Steel Reinforcement Bar
03211300-0060 LF #5, Grade 40, Footings, Galvanized Steel Reinforcement Bar
03211300-0061 LF #6, Grade 40, Footings, Galvanized Steel Reinforcement Bar
03211300-0062 LF #3, Grade 50, Footings, Galvanized Steel Reinforcement Bar
03211300-0063 LF #4, Grade 50, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0064 LF #5, Grade 50, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0065 LF #6, Grade 50, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0066 LF #3, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0067 LF #4, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0068 LF #5, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0069 LF #6, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0070 LF #7, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0071 LF #8, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0072 LF #9, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0073 LF #10, Grade 60, Footings, Galvanized Steel Reinforcement Bar
03211300-0074 LF #11, Grade 60, Footings, Galvanized Steel Reinforcement Bar
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03211300-0075 LF #14, Grade 60, Footings, Galvanized Steel Reinforcement Bar .............coccoveiveicininicinnnns
0321 1300-0076 LF #18, Grade 60, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0077 LF #6, Grade 75, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0078 LF #7, Grade 75, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0079 LF #8, Grade 75, Footings, Galvanized Steel Reinforcement Bar
03211300-0080 LF #9, Grade 75, Footings, Galvanized Steel Reinforcement Bar
03211300-0081 LF #10, Grade 75, Footings, Galvanized Steel Reinforcement Bar
03211300-0082 LF #11, Grade 75, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0083 LF #14, Grade 75, Footings, Galvanized Steel Reinforcement Bar
0321 1300-0084 LF #18, Grade 75, Footings, Galvanized Steel Reinforcement Bar

03 21 13 00-0085 Slab On Grade, Galvanized Steel Reinforcement Bar os211
Note: ASTM A-767 Hot Dipped Galvanized Steel.
0321 1300-0086 LF #3, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0087 LF #4, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0088 LF #5, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0089 LF #6, Grade 40, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0090 LF #3, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0091 LF #4, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0092 LF #5, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0093 LF #6, Grade 50, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0094 LF #3, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0095 LF #4, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0096 LF #5, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0097 LF #6, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0098 LF #7, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0099 LF #8, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0100 LF #9, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0101 LF #10, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0102 LF #11, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0103 LF #14, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0104 LF #18, Grade 60, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0105 LF #6, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0106 LF #7, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
0321 1300-0107 LF #8, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03 211300-0108 LF #9, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0109 LF #10, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0110 LF #11, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0111 LF  #14, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar
03211300-0112 LF #18, Grade 75, Slab On Grade, Galvanized Steel Reinforcement Bar

03 21 13 00-0113 Elevated Slabs, Galvanized Steel Reinforcement Bar cs2:19
Note: ASTM A-767 Hot Dipped Galvanized Steel.
03211300-0114 LF #3, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0115 LF #4, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0116 LF #5, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0117 LF #6, Grade 40, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0118 LF #3, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0119 LF #4, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0120 LF #5, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0121 LF #6, Grade 50, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0122 LF #3, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0123 LF #4, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0124 LF #5, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0125 LF #6, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0126 LF #7, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0127 LF #8, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0128 LF #9, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0129 LF #10, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0130 LF #11, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0131 LF #14, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0132 LF #18, Grade 60, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0133 LF #6, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0134 LF #7, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0135 LF #8, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0136 LF #9, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
0321 1300-0137 LF #10, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0138 LF #11, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0139 LF #14, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar
03211300-0140 LF #18, Grade 75, Elevated Slabs, Galvanized Steel Reinforcement Bar

03 21 13 00-0141 Wallls, Galvanized Steel Reinforcement Bar es2: 13
Note: ASTM A-767 Hot Dipped Galvanized Steel.
03211300-0142 LF #3, Grade 40, Walls, Galvanized Steel Reinforcement Bar .............cccccooriiininncnicinenne.
0321 1300-0143 LF #4, Grade 40, Walls, Galvanized Steel Reinforcement Bar
03211300-0144 LF #5, Grade 40, Walls, Galvanized Steel Reinforcement Bar
03211300-0145 LF #6, Grade 40, Walls, Galvanized Steel Reinforcement Bar
03211300-0146 LF #3, Grade 50, Walls, Galvanized Steel Reinforcement Bar
0321 1300-0147 LF #4, Grade 50, Walls, Galvanized Steel Reinforcement Bar
03211300-0148 LF #5, Grade 50, Walls, Galvanized Steel Reinforcement Bar
0321 1300-0149 LF #6, Grade 50, Walls, Galvanized Steel Reinforcement Bar
03211300-0150 LF #3, Grade 60, Walls, Galvanized Steel Reinforcement Bar
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03211300-0151 LF #4, Grade 60, Walls, Galvanized Steel ReiNfOrcemMent BAr .............ccccouiiiiiiiiiiiiiciisiccscsssc e 121

..1.81
2.50
..3.25
...4.06

03211300-0152 LF #5, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0153 LF #6, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0154 LF #7, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0155 LF #8, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0156 LF #9, Grade 60, Walls, Galvanized Steel Reinforcement Bar
0321 1300-0157 LF #10, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0158 LF #11, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0159 LF #14, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0160 LF #18, Grade 60, Walls, Galvanized Steel Reinforcement Bar
03211300-0161 LF #6, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0162 LF #7, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0163 LF #8, Grade 75, Walls, Galvanized Steel Reinforcement Bar
03211300-0164 LF #9, Grade 75, Walls, Galvanized Steel Reinforcement Bar s
03211300-0165 LF #10, Grade 75, Walls, Galvanized Steel Reinforcement Bar ..............ccccocoviiviiiincniciicnnns
03211300-0166 LF #11, Grade 75, Walls, Galvanized Steel Reinforcement Bar ............ccccocciiiiiiiiiiiiniciin,
03211300-0167 LF #14, Grade 75, Walls, Galvanized Steel Reinforcement Bar s
03211300-0168 LF #18, Grade 75, Walls, Galvanized Steel Reinforcement Bar ............ccccocceiiiiiiiiiiniciinn,

032116 Epoxy-Coated Reinforcement Steel Bars ez
03 21 16 00-0001 Beams And Girders, Epoxy Coated Steel Reinforcement Bar cs211¢

Note: ASTM A-775 Epoxy Coated Steel.
032116 00-0002 LF #3, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0003 LF #4, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0004 LF #5, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0005 LF #6, Grade 40, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0006 LF #3, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
0321 16 00-0007 LF  #4, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0008 LF #5, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0009 LF #6, Grade 50, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0010 LF #3, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
03211600-0011 LF #4, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
03211600-0012 LF #5, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0013 LF #6, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0014 LF #7, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0015 LF #8, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0016 LF #9, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0017 LF  #10, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ............ccccccvveicriennne.
032116 00-0018 LF #11, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0019 LF #14, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar e
032116 00-0020 LF #18, Grade 60, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ...........cccccoeevevvineninne
032116 00-0021 LF #6, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0022 LF #7, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0023 LF #8, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0024 LF #9, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar
032116 00-0025 LF #10, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ...........cccccoecveveiienne
032116 00-0026 LF #11, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar e
032116 00-0027 LF #14, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ............ccccoeevevenienine
032116 00-0028 LF #18, Grade 75, Beams And Girders, Epoxy Coated Steel Reinforcement Bar ...........cccccoeeveveivenins

03 21 16 00-0029 Columns, Epoxy Coated Steel Reinforcement Bar 211
Note: ASTM A-775 Epoxy Coated Steel.
032116 00-0030 LF  #3, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0031 LF #4, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0032 LF #5, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0033 LF #6, Grade 40, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0034 LF #3, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0035 LF #4, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0036 LF #5, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar
0321 16 00-0037 LF  #6, Grade 50, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0038 LF #3, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0039 LF #4, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0040 LF #5, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0041 LF #6, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0042 LF #7, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
0321 16 00-0043 LF  #8, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0044 LF #9, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0045 LF #10, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0046 LF #11, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0047 LF  #14, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0048 LF #18, Grade 60, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0049 LF #6, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0050 LF #7, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0051 LF #8, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0052 LF #9, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0053 LF  #10, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0054 LF #11, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0055 LF  #14, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar
032116 00-0056 LF  #18, Grade 75, Columns, Epoxy Coated Steel Reinforcement Bar

03 21 16 00-0057 Footings, Epoxy Coated Steel Reinforcement Bar cs 2116

Note: ASTM A-775 Epoxy Coated Steel.
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032116 00-0058 LF  #3, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0059 LF #4, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0060 LF #5, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0061 LF #6, Grade 40, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0062 LF #3, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0063 LF #4, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0064 LF #5, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0065 LF #6, Grade 50, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0066 LF #3, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0067 LF #4, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0068 LF #5, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0069 LF #6, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0070 LF #7, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0071 LF #8, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0072 LF #9, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0073 LF  #10, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0074 LF #11, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0075 LF #14, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0076 LF #18, Grade 60, Footings, Epoxy Coated Steel Reinforcement Bar
0321 16 00-0077 LF  #6, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
0321 16 00-0078 LF  #7, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0079 LF #8, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0080 LF #9, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar
032116 00-0081 LF  #10, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar.............cccccuvevioiiincninnncns
032116 00-0082 LF #11, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar .
032116 00-0083 LF  #14, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar.............cccccuvivecviincncnnnns
032116 00-0084 LF #18, Grade 75, Footings, Epoxy Coated Steel Reinforcement Bar............cccccvvveieeiennnnenens

03 21 16 00-0085 Slab On Grade, Epoxy Coated Steel Reinforcement Bar cs21 16
Note: ASTM A-775 Epoxy Coated Steel.
032116 00-0086 LF #3, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0087 LF  #4, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0088 LF #5, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0089 LF #6, Grade 40, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0090 LF #3, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
0321 1600-0091 LF #4, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0092 LF #5, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0093 LF #6, Grade 50, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0094 LF #3, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0095 LF #4, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0096 LF #5, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
0321 16 00-0097 LF #6, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0098 LF #7, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0099 LF #8, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0100 LF #9, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0101 LF #10, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
03211600-0102 LF #11, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0103 LF #14, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0104 LF #18, Grade 60, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0105 LF #6, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0106 LF #7, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0107 LF #8, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0108 LF #9, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
032116 00-0109 LF #10, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
03211600-0110 LF #11, Grade 75, Slab On Grade, Epoxy Coated Steel Reinforcement Bar
03211600-0111 LF #14, Grade 75, Slab On Grade, Epoxy Coated St