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33 05 41 Vitrified Clay Utility Pipe.
33 05 61 Concrete Manholes........
33 05 63 Concrete Vaults and Chambers............
33 05 81 Metallic Castings for Utility Structures ...............
33 05 83 Non-Metallic Accessories for ULIlity STTUCIUIES ...........iiiiiiiii ettt ettt sae et ereenenes
33 05 84 AcCesSOrEs fOr ULility STTUCTUIES .........eiiuiiiiiiiiee ettt bttt b et bt sa ettt e ea b e bt e s be e e bt e sae e et e e nateenbeenanes
33 05 97 Identification and Signage for Utilities...
33 10 Water ULIlItIes .......cccveeriiieieiiiieccieenc e
33 14 Water Utility Transmission and DiIStrDULION ............eiiirii ettt et e e e e e sbe e e e nane e e e e e e e ennee
33 16 Water ULility StOrage TaANKS .........ooiuiiiiiiiie ittt ettt e bt e s bt e s s et e bt e ea et e bt e eheesae e et e e es et eabeeebeeembeeeaeeembeeabeeenbeeabeeanseenneesnneannes
33 19 Water Utility Metering Equipment ...
33 30 Sanitary Sewerage Utilities ..................
33 31 Sanitary Sewerage Piping ............
33 32 Sanitary Sewerage Equipment......
33 34 Onsite Wastewater Disposal.........
33 40 STOTMWALET ULIIEIES .....ecuvieeeetiiti ettt ettt et b b e e h e b e b et e e bt e et eh e e et e e R e e bt e e e e bt et e ebe e s e e nh e e e e nenbeen e bt eanen
R IS TU T [ =1 - To = TSP OT SR STRPURI
33 42 Stormwater Conveyance ....
33 44 Storm Utility Water Drains ..
33 50 Hydrocarbon Utilities ...............
33 52 Hydrocarbon Transmission and Distribution.
33 53 Hydrocarbon Utility Pressure Regulation......
e ROl o Yo o Toz= T4 o o] TS (o] =T 1= TSSO OUPPUPI
33 59 Hydrocarbon ULIIILY METEIING ......ooeiiiiieiei ettt ettt e ettt e ek e e e et e e e e an et e e be e e e eate e e e nare e e e ne e e e e rneennneeeas
33 60 Hydronic and Steam Energy Utilities....
33 61 Hydronic Energy Distribution ...........
33 70 EIECHACAI ULIILIES ... e bbb s h e e b e e b e e s b e e s ae e s e e e s he s s b e e b e e s b e e sn e e sane s
33 71 Electrical Utility Transmission @nd DiStriDULION .........coooiiii ittt e e et e e e e e b e e e eab e e e aaneeeas

34 Transportation 1

34 40 Transportation Signaling and Control EQUIPMIENT....... ..o ettt ettt e ettt e e st e e e bb e e e ete e e e saee e e e aaeeeaanbeeeaanbeeeaaeeesnneeas 1
34 41 Roadway Signaling and Control Equipment

34 70 Transportation Construction and EQUIPMENT..........ooi et e e e e e e e e e e eataeeteeesaasaeaeeeeeeaassstaeeeeeesassaaseeeesansnsneeaeeanns
1oy B o T To 1= | A O o] o 11 1 (o7 [ o DR ORI 1

35 Waterway and Marine Construction 1

35 20 Waterway and Marine Construction @and EQUIPMENT ..........oouiiiiiiieit ittt et b e ae e e bt e sae et esa bt e bt e saseenbeenaeeennes 1
35 22 HYAFAUIC GAEES .....eeueiiiieieitie ettt ettt ettt ettt et e s bt e e a et e she e e a et e et e e s bt e bt e eR s e R e e e a e e e s e e e a b e e Eeeem b e e ehe e e et e e s eeemb e e ke e enbeenheeenbeeaneeenbeeareaan 1

40 Process Interconnections 1

40 05 Common Work Results FOr Process INtErCONNECHIONS. ... ..ui ittt ettt ettt e et e e et e e e eate e e e bt e e e asbeeesnteeeanneeeeanseeesneeaanes 1
40 05 19 DUCLIIE IFON PrOCESS PIPE ..ooeeiiiiiiieiie e ettt ettt e e ettt e e e e e ettt e e e e e s ae bt eeeeeaasssee e e s s nteeeeeeee e saeeeeeeeeeannseeeeeeeesnnntneneeeesaasnseeeeeeeann 1
40 05 23 Stainless Steel Process Pipe @nd TUDING .......co..iiiiiiiiie ettt b e e e bt e s aeeeabeeeaeesabe e teeanbeeabeesneeesbeesnneaseans 217
40 05 71 Solids Handling Valves..........ccccceveenne .

40 20 Liquids Process Piping .........ccocevveeiineeenenen.

40 23 Water and Wastewater Process Piping

August 2023 copyright © 2023 The Gordian Group, Inc.

DASNY, Downstate Page TOC - 11




THE

G&RDOIAN

Table of Contents GROUP"

THIS PAGE INTENTIONALLY LEFT BLANK

copyright © 2023 The Gordian Group, Inc. August 2023
Page TOC - 12 DASNY, Downstate




THE

G&RDOIAN

GROUP

Using The Construction Task Catalog®

Ahout the CTC:

4]

This Construction Task Catalog® (CTC) was
developed and customized by The Gordian Group,
Inc. specifically for Dormitory Authority State of
New York, priced locally using current labor,
material and equipment costs, and published in
August 2023.

The Gordian Group, Inc. licenses the use of this
CTC and other proprietary information and software
for the sole purpose of providing Job Order
Contracting services to Dormitory Authority State
of New York. Use of this CTC and other proprietary
information and software for any other purpose, or
for any other entity, is expressly prohibited without
the express written consent of The Gordian Group,
Inc.

Masterformat™

4]

The tasks in this Construction Task Catalog are
organized using CSI's MasterFormat.

s

Improving Project Delivery

MasterFormat® is produced jointly by CSI and Construction
Specifications Canada (CSC). U.S. copyright is held by CSI and
Canadian copyright by CSC. All Rights Reserved. For license
information, contact CSI at csi@csinet.org. For more information on

Building Knowledge -
MasterFormat visit www.MasterFormat.com

The Unit Prices Include:

LABOR CoOSTS:

4]

Labor costs include direct labor through the working
foreperson level at straight-time prevailing wage
rates including fringe benefits and an allowance for
Social  Security, Medicare taxes, worker's
compensation, unemployment insurance, and
employee benefits.

Labor costs include unloading equipment, materials,
and tools, and transporting the same up or down 2
stories and 125' to reach the project site; layout;
measuring and cutting to fit; performing the task;

August 2023

disposal of excess material; and time for lunch and
breaks.

EQUIPMENT COSTS:

]

4]

Equipment costs include all equipment required to
accomplish the task.

Mobilization is included for all equipment except
large  equipment (e.g. cranes, bulldozers,
excavators, backhoes, bobcats etc.), which exclude
mobilization.

Equipment costs include all operating expenses
such as fuel, electricity, lubricants, etc.

MATERIAL COSTS:

]

Material costs include the cost of the material,
delivery, and all incidentals and accessories integral
to the installation.

Material costs include shop drawings prepared by
manufacturers, fabricators, contractors or
subcontractors.

Material costs for roofing, drywall, VCT, carpet, wall
covering, ceiling tile, pipe, conduit, concrete, etc.
include an allowance for waste. This list is not
intended to be all inclusive, but descriptive of the
types of construction materials that are typically
sold in standard lengths, sizes and weights.

Material costs for imported materials (e.g.
aggregate, sand, soil, etc.) include delivery up to 15
miles from the closest approved source.

The Adjustment Factors Include:

The Adjustment Factors include the following costs,
unless specifically excluded by the terms of the
Contract Documents:

BUSINESS COSTS:

M Office overhead, including, but not limited to, office

space, office equipment, office and management
personnel, office supplies, and employee

transportation.
copyright © 2023 The Gordian Group, Inc.
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N ™

Insurance and bonding.
Profit.

Job Order development services, Owner meetings,
and other administrative services required by the
Contract Documents.

Subcontractor's overhead and profit.
Cost of financing the work.

Business risks such as the risk of a lower than
expected volume of work, smaller than anticipated
Job Orders, poor Subcontractor performance, and
inflation or material cost fluctuations.

PROJECT RELATED COSTS:

4]

&

&

N H®

Project trailer, equipment and supplies, and
portable toilets for Contractor’s use.

Project management and project supervision.

Services required to complete project filings and
obtain permits.

Preparation and modification of sketches, drawings,
submittals, as-built drawings, and other project
records.

Incidental engineering and architectural services.

Gang boxes and storage containers for Contractor's
tools, equipment and materials.

Basic safety and warning signage, minor barricades
(e.g., construction tape, etc.) and personnel safety
equipment (e.g., hard hats, safety harnesses with
lifeline or cabling, protective clothing, safety
glasses, face shields, etc.).

Meeting Owner’s security requirements.

All taxes for which a waiver is not available
including material sales tax and equipment rental.

Removing and returning Owner's furniture and
furnishings (e.g. chairs, tables, pictures, etc. but
excluding modular furniture, furnishings fastened to
the wall or floor, safes and other furniture requiring
disassembly).

Sealing windows doors, and other openings with
plastic to contain construction dust and debris within
the work area, or to protect existing surfaces.

copyright © 2023 The Gordian Group, Inc.

M Working in extreme temperatures (below or above
normal) or adverse conditions such as rain, wind,
sleet or snow.

M Costs resulting from inadequate supply of building
materials, fuel, electricity, or skilled labor.

X

Daily clean-up.

M Final professional clean-up.

PRICE VARIATIONS:

M Contractors may experience direct costs that are
different than the unit prices set forth in the
Construction Task Catalog. While diligent effort
was made to provide accurate, unit prices, it is the
Contractor’s responsibility to review and analyze the
unit prices, and to calculate, prior to bidding, the
Adjustment Factors accordingly.

SUMMARY:

M This list is not exhaustive and is intended to provide
general examples of costs to be included in the
Contractor's Adjustment Factors.

M The only compensation to be paid to the Contractor
for unit price tasks will be:

Unit Price X Quantity X Adjustment
Factor

M No additional payments of any kind whatsoever will
be made.

M All costs in excess of the unit prices, must be
included in the Adjustment Factors.

M Unit prices are for complete and in-place
construction and include all labor, equipment and
material required to complete the task as described
in the CTC.

M If the Contractor uses a crane or other lifting
equipment (except a truck mounted boom lift or
other equipment as part of the delivery process) to

August 2023
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lift material onto a roof, even if that roof is less than
2 stories, the contractor will be paid for such crane
or lifting equipment as a separate task.

Unit prices include all fasteners such as anchor
bolts, lag bolts, screws, adhesive, wedge anchors,
expansion bolts, roofing clips (excluding hurricane
clips) required. Fasteners listed separately in the
CTC are for use with Owner furnished material and
equipment or relocating or reinstalling existing
material and equipment.

Unit prices exclude more substantial mounting
material such as threaded rod or angle iron unless
the task description states otherwise.

Unit prices for doors and windows, duct work,
plumbing fixtures, seamless floors, countertops,
roof flashing, pitch pockets, skylights, roof curbs,
exterior trim, etc. include sealant and caulking.

Unit prices include testing, calibrating, balancing,
start-up services and the like required to ensure
proper installation, construction and performance of
the work (e.g. compaction test for backfill, balancing
of heating ventilation and air conditioning,
pneumatic or hydrostatic testing, soaping of joints,
disinfection and flushing of water lines, etc.).
Contractor may be paid for testing, calibrating,
balancing, start-up services and the like for Owner
supplied materials and equipment, or when working
on or tying into existing materials and equipment.

For the purpose of calculating the quantity of a task,
quantities are calculated on a per project basis. The
quantity so determined shall be used for the task
and all appropriate modifiers, unless the task states
otherwise.

Whenever there are alternative tasks that may be
selected to complete work, the Contractor shall
select the most practical and economical tasks
available (e.g. rental of equipment by weeks or
months rather than days, or painting by roller or
spray rather than brush).

DEMOLITION:

]

Unit prices for demolition include all labor,
equipment and material required for the complete
removal of the items; clean-up of the area; and
transporting the demolished items up or down 2

August 2023

4]

4]

stories into a truck, dumpster, or to an owner
designated area, located within 125" of the project
site.

Unit prices for demolition exclude costs for hauling
(See 01741900), dump fees (See 01741900),
dumpsters (See 01741900), and trash chutes (See
01741900).

If the item being demolished is attached to another
item being removed and can be removed as one
item, then that item shall not be priced as a
separate demolition task, unless the component
alone must be demolished to accomplish the task
(e.g. demolition of pipe includes pipe fittings unless
the fitting must be demolished separately to
accomplish the task; demolition of a wood door
includes hinges, hardware, closures, kick plates,
etc.).

The word "replace" includes removal of the existing
item and installation of the new item.

The words "remove and relocate" or "remove and
reinstall" include removal, cleaning, and installation
of the existing item in either the same location or
another location.

Salvageable materials are the property of the
Owner and shall, if directed, be turned over to the
Owner.

WORKING HEIGHT:

]

Typical working height for work other than masonry
is up to 14' above the finished floor or stationary
working surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for work
below 14'.

Typical working height for masonry work is up to 4'
above the finished floor or stationary working
surface. The Contractor will not be paid for
scaffolding, lifts, or similar equipment for masonry
work below 4'.

FIELD ENGINEERING:

4]

Surveying tasks shall be used only when the Owner
requests the Contractor to perform topographic
surveys, property line surveys or to establish
horizontal and vertical control points. If the Owner
provides horizontal and vertical control points within

copyright © 2023 The Gordian Group, Inc.
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or adjacent to the project site, all other surveying
required to complete the work shall be considered
construction staking or layout, and the cost thereof
is included in the appropriate tasks.

ASSEMBLIES:

M Assembly tasks take precedence over individual
component tasks.

RESTRICTED AND CONFINED SPACES:

M Restricted Working Space is defined as any area
with less than 3' vertical or horizontal clearance and
includes areas such as crawl spaces, ceiling
plenums where the grid is not removed, narrow
piping tunnels, and equipment rooms where the
space to install the new work is congested as a
result of equipment and piping placement that meet
these dimensional restrictions. A Restricted
Working Space modifier is available for certain
mechanical piping and piping accessories tasks and
for certain electrical conduit and conduit
accessories tasks. Only those tasks with a modifier
for Restricted Working Space are eligible for a price
adjustment, and then only if the modifier applies to
the contemplated tasks. A non pre-priced task will
not be allowed because of Restricted Working
Space for any CTC task.

M Confined Working Space is defined according to the
OSHA definition 29 CFR 1926.21(b)(6)(i): "Any
space having limited means of egress, which is
subject to accumulation of toxic or flammable
contaminants or has an oxygen deficient
atmosphere, including, but not limited to, storage
tanks, process vessels, bins, boilers, ventilation and
exhaust duct, sewers, underground vaults, tunnels,
pipelines and open top spaces more than 4 feet in
depth such as pits and tubs." The Contractor shall
conform to all OSHA and Owner requirements for
working in Confined Working Spaces. Required
ventilation and air monitoring equipment tasks shall
be priced from the CTC.

copyright © 2023 The Gordian Group, Inc.

TECHNICAL SPECIFICATIONS:

M Technical Specifications for tasks shall be
interpreted as follows: All labor, material,
equipment, spare parts, services, and work required
by a Technical Specification shall be considered
included in the wunit price, unless the task
description states otherwise.

M Whenever material, products, or equipment is
identified in the CTC, or in the Technical
Specifications, by reference to a manufacturer's
name, make or model number, the identification is
intended to establish a standard. Any material,
product, or equipment of another manufacturer may
be considered an or-equal provided that, in the
opinion of the Owner, the material, product, or
equipment so proposed is of equal quality,
substance and function to the named item. The
Contractor shall not install any proposed material,
product, or equipment without the prior written
approval of the Owner. The burden of proof, and all
costs related thereto, concerning whether the
proposed material, product, or equipment is an or-
equal, shall be borne by the Contractor.

UNIT OF MEASURE DEFINITIONS:

ACR - Acre, BAG - Bag, BBL - Barrel, BCY - Bank
(In-place) Cubic Yards, BE - Board Foot, BOX - Box
(each), BTU - British Thermal Unit, C - One Hundred,
CCF - One Hundred Cubic Feet, CCY - Compacted
Cubic Yards, CF - Cubic Foot, CEFM - Cubic Feet Per
Minute, Cl — Cubic Inch, CLF - One Hundred Linear
Feet, CSF - One Hundred Square Feet, CSY - Hundred
Square Yards, CWT - Hundred Weight, CY - Cubic
Yard, CYM - Cubic Yard Mile, DAY — Day, DRM - Drum
(each), EA — Each, FLR - Floor (Per Floor), ET — Foot,

August 2023
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GAL - Gallon, GSF - Ground Square Foot, HR — Hour,
HWT - Hundred Carton Weight, HYR — Half Year, IN —
Inch, JOB — Job, LAN — Lane, LB — Pound, LCY -
Loose (Excavated) Cubic Yards, LF - Linear Foot, LEFD
- Linear Feet Per Day, LIT — Liter, LOT — Lot, MBF -
One Thousand Board Feet, MBH - One Thousand
British Thermal Units, MCF — One Thousand Cubic
Feet, MF3 - One Thousand Cubic Feet Per Minute,
MGL — One Thousand Gallons, Ml — Mile, MLF - One
Thousand Linear Feet, MO — Month, MSF - One
Thousand Square Feet, MSY - One Thousand Square
Yards, MT — Metric Ton, MTK — Metric Ton Kilometer,
M2 — Square Meter, M3K — Cubic Meter Kilometer, NTE
— Note, OPN — Opening, OUT - Outlet or Output (each),
OZ — Ounce, PKG — Package, PNT - Point, PR — Pair,
QT - Quart, ROL - Roll (each), ROM — Room, ROW —
Row, RSR - Riser (Per Rise), SEA — Seat, SET — Set,
SF - Square Foot, SHT — Sheet, Sl - Square Inch, STP -
Stop (each), SQ - Square or One Hundred Square Feet,
SY - Square Yard, SYI — Inches per Square Yard, TNM
- Tons per Mile, TON — Ton, TRK — Truck Load, Ul -
United Inch, UNT - Unit, VLF - Vertical Linear Foot, WK
— Week, YD — Yard, YR — Year

MATERIAL WEIGHTS:

EARTHEN MATERIAL

M The following engineering values for establishing
shrink/swell factors shall be used unless otherwise
directed by the Owner.

In-place | (Excavated
Material (Bank) Materials) Compacted
Earth, Common
(Average)
Sand 2880 2590 3240
sla_xrth, Rock 3380 2370 3720
ix.
(75% E/ 25% R)
nEna_xrth, Rock 3750 2710 4000
ix.
(50% E/50% R)
Earth, Rock 4120 3140 3680
Mix.
(25% E/ 75% R)
Gravel 3280 2730 3570
August 2023

(Average)

Limestone 4380 2690 3220
Riprap Rock 4500 2610 3150
(Average)

Granite 4540 2640 3170
Basalt 4950 3020 3640
Clay 3220 2150 3570
Gneiss 4550 2720 3180

BULK FACTORS FOR DEMOLITION:

M The following bulk factors shall be used to calculate
the volume of demolished material to be transported
from the project site.

e Asphalt=1.25

e Concrete =1.40

CONVERSIONS:
1 Acre = 43,560 Square Feet = 4046.8 Square Meters

1 Board Foot = 12" x 12" x 1” = 144 Cubic Inches
1 Centimeter = 0.3937 Inches = 0.0328 Feet

1 Cubic Foot = 0.03704 Cubic Yards = 0.02832 Cubic
Meters

1 Cubic Meter = 1.3080 Cubic Yards = 35.3147 Cubic
Feet

1 Cubic Yard = 27 Cubic Feet = 0.7646 Cubic Meters
1 Foot = 12 Inches = 0.3048 Meters

1 Inch = 2.54 Centimeters = 0.0254 Meters

1 Kilogram = 2.2046 Pounds

1 Kilometer = 0.6214 Miles = 3280 Feet

1 Meter = 100 Centimeters = 3.2808 Feet

1 Mile = 5280 Feet = 1.6093 Kilometers

1 Pound = 0.4536 Kilograms

1 Square Foot = 144 Square Inches = .0929 Square

Meters

copyright © 2023 The Gordian Group, Inc.
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1 Square Meter = 1.1960 Square Yards = 10.7639
Square Feet

1 Square Yard = 9 Square Feet = 0.8361 Square
Meters

1 Ton = 2000 Pounds = 907.185 Kilograms

1 Yard = 3 Feet = 0.9144 Meters

Sheet Metal Thickness (inches)
Gage Steel Galvanized Stainless

Aluminum

No. Sheet Steel Sheet Steel Sheet
Sheet

10 .135 .138 141
11 120 123 125
12 .105 .108 .109
13 .090 .093 .094 .072
14 .075 .079 .078 .064
15 .067 .071 .070 .057
16 .060 .064 .063 .051
17 .054 .058 .056 .045
18 .048 .052 .050 .040
19 .042 .046 .044 .036
20 .036 .040 .038 .032
21 .033 .037 .034 .028
22 .030 .034 .031 .025
23 .027 .031 .028 .023
24 .024 .028 .025 .020
25 .021 .025 .022 .018
26 .018 .022 .019 .017

STANDARD GEOMETRY:
Circle
e Circumference = 2 1 radius = 11 diameter
e Area = T radius® = 11 (diameter? / 4)
Cylinder
e Volume = (11 radius?)height
e Surface Area = 2 1 radius?+(2 17 radius)height
Sphere
e Volume = (4 radius®)/ 3
e Surface Area = 4 1 radius?

m=3.14159

United Inch

copyright © 2023 The Gordian Group, Inc.

e The industry standard for measuring windows is
the United Inch or Ul. The Ul is determined by
adding the width and the height in inches.

TRADEMARKS

M Gordian JOC Solution, JOC Complete Solution,
JOC Complete Solution Plus, PROGEN, eGordian,
ezIQC, Construction Task Catalog, Catalog of
Construction Tasks, DMAP, The Standard for Job
Order Contracting and 6 Phase Development and
Implementation Process are either registered
trademarks or trademarks of The Gordian Group,
Inc. The names of actual companies and products
mentioned herein may be the trademarks of their
respective owners.
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DASNY e, General Requirements 01

Price and Payment Procedures 01 20
Unit Prices 0122

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 General Requirements

01 20 Price and Payment Procedures,

01 22 Unit Prices i
012216 Unit Price Payment o2
01 22 16 00-0001 Reimbursable Fees (0122 16)

Note: Reimbursable fees include but are not limited to permits, special inspections, special insurance, additional

warranties, tolls, expedited shipping costs, etc, which are not included in a task or an Adjustment Factor as

explained in the Contract or The Construction Task Catalog®.

012216 00-0002 EA  REIMDUISADIE FEES..... .ottt a ettt a e e b e e at e bt e bt e bt e bt e bt ehe e st ebe et e e ht et e ese et e ebeenneaneennenten 1.00

Note: Reimbursable Fees will be paid to the contractor for eligible costs as directed by Owner. Insert the
appropriate quantity to adjust the base cost to the actual Reimbursable Fee. If there are multiple Reimbursable
Fees, list each one separately and add a comment in the "note" block to identify the Reimbursable Fee (e.g.
sidewalk closure, road cut, various permits, extended warranty, expedited shipping costs, etc.). A copy of each
receipt, invoice, or proof of payment shall be submitted with the Price Proposal.

0122 20 Wage Rates (0122

Note: All Wage Rates, including modifiers, shall always be multiplied by the Day Shift Monday - Friday Adjustment Factor.
Include the appropriate modifiers to adjust the Wage Rates for Shift Differential, Time and One Half, and Double Time.

01 22 20 00-0001 Local Labor/Wage Rates (12220

Note: Welders receive the rate prescribed for the craft performing the operation to which the welding is incidental.

012220 00-0002 HR  ASDESIOS HANGIET ..ottt bbb £ £t e e e bt et as s bbb in e 91.03
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 3.01
For Time And One Half, Add 19.75
For Double Time, Add 39.50
For Foreperson, Add 4.55
For Apprentice, Deduct -18.21
012220 00-0003  HR  BOIEIMMAKET........oiuiiiiiiiiiitcte ettt e e b e b b oo b e e bbb et s et b et eb e bbb 138.73
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.72
For Time And One Half, Add 56.60
For Double Time, Add 113.20
For Foreperson, Add 6.94
For Apprentice, Deduct -27.75
012220 00-0004  HR  BFCKIQYET ... e e s e et s s 130.75
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 4.80
For Time And One Half, Add 32.12
For Double Time, Add 64.23
For Foreperson, Add 6.54
For Apprentice, Deduct -26.15
01222000-0005 HR Carpenter, BUilding COMMETCIAL..........c.cuiuiiiiiiiiiii ettt 129.37
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 515
For Time And One Half, Add 27.53
For Double Time, Add 55.05
For Foreperson, Add 6.47
For Apprentice, Deduct -25.87
01222000-0006 HR Carpenter, Heavy CONSIIUCHON WOTK ........c..iiuiiiiiiii ittt ettt ettt as et e e e et e e st et e eneenbeaneennean 142.88

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreperson, Add
For Apprentice, Deduct
01222000-0007 HR Carpenter, Sidewalk Shed, Scaffold And Hoist
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add 5.10
For Time And One Half, Add 26.75
For Double Time, Add 53.50
For Foreperson, Add 6.38
For Apprentice, Deduct -25.53
01222000-0008 HR Carpenter - Wood Water Storage Tank MEChaNIC ............coiuiiiiiiiiiiiiiiie et 79.14
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 3.07
For Time And One Half, Add 18.57
For Double Time, Add 37.13
For Foreperson, Add 3.96
For Apprentice, Deduct -15.83
01222000-0009 HR Carpenter - Wood Water Storage Tank HEIPET ..........oui ittt ettt ettt e e e aneas 67.45
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 2.67
For Time And One Half, Add 14.62
For Double Time, Add 29.23
For Foreperson, Add 3.37
For Apprentice, Deduct -13.49
August 2023 copyright 2023 The Gordian Group, Inc.
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0120 Price and Payment Procedures
0122 Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
012220 00-0010  HR  COMENE MBSO ...ttt h et eh e bbb h e e b bbb b £ e e b £eEee b b e £ e b b e ettt b e s bt eb b e s e eecae s 118.56
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 4.39
For Time And One Half, Add 54.35
For Double Time, Add 87.78
For Foreperson, Add 5.93
For Apprentice, Deduct -23.71
01222000-0011 HR  DOCKDUIIAET = Pile DFVETS .........oiiiiiiiiiiiiiiiciciee ittt 140.63
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 572
For Time And One Half, Add 29.58
For Double Time, Add 59.16
For Foreperson, Add 7.03
For Apprentice, Deduct -28.13
012220 00-0012  HR  DIIVEE = DUMP TIUCK: ... .ttt ettt ettt ettt e e st ee e e ee et e e e e et ee et et e et et e e e et et e e es e et e e eseebe et eneebeeeenneneane 117.41
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 4.91
For Time And One Half, Deduct -7.87
For Double Time, Add 22.22
For Foreperson, Add 5.87
For Apprentice, Deduct -23.48
01222000-0013 HR  Driver - Euclid And TUMN@PUII OPEIOT .......c.iiuiiiiitieieeeieteeit ettt ettt et se et e eae et e e st eteeseeseeseensaeseenseaneenseaneas 121.19
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.01
For Time And One Half, Deduct -5.21
For Double Time, Add 26.48
For Foreperson, Add 6.06
For Apprentice, Deduct -24.24
01222000-0014 HR  Driver - Redi-MiX (SANA & GraVel) ...........cciiiiiiiiiiiiiciciesii ettt 106.60
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 4.44
For Time And One Half, Deduct -8.73
For Double Time, Add 17.94
For Foreperson, Add 5.33
For Apprentice, Deduct -21.32
01222000-0015  HR  Driver - TraCtor TFAlEr..........ooiiiiiiececc e 120.39
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 4.99
For Time And One Half, Deduct -5.49
For Double Time, Add 25.92
For Foreperson, Add 6.02
For Apprentice, Deduct -24.08

01222000-0016 HR Electrician ...
Note: For tasks not included in

For Shift Differential, Add 6.24
For Time And One Half, Add 34.35
For Double Time, Add 64.85
For Foreperson, Add 7.46
For Apprentice, Deduct -29.84
01222000-0017  HR  EIECHHCIAN M-RALE ..ottt b et ee st £ e b b e £ e b b e e e e e st bcis b st b e s e eaeeeaas 70.29
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Foreperson, Add 3.51
For Apprentice, Deduct -14.06
For Shift Differential, Add 2.89
For Time And One Half, Add 17.61
For Double Time, Add 33.23
01222000-0018 HR  Elevator REPaIr/MaINTENANCE. ......c..c.tiuiieiiiteieeeteet ettt ettt ettt ettt ee et es et eh e b et eh et e e eh et e e e st b e b es e et e s es e et et eneeseabenneneans 160.35
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.05
For Time And One Half, Add 30.45
For Double Time, Add 60.89
For Foreperson, Add 8.02
For Apprentice, Deduct -32.07
012220 00-0019  HR  FIOOT COVEIING ....veueuetiteieeteetee ettt ettt te et eees et es et et e es et et e es et es e eeeaeee e e ee et et ee e ee et eb e et e e e et et e e es e et e eaeneebe et enneseeneneneane 129.37
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.15
For Time And One Half, Add 27.53
For Double Time, Add 55.05
For Foreperson, Add 6.47
For Apprentice, Deduct -25.87
01222000-0020 HR Glazier - Repair ANd MaiNTENANCE ..........c.oiuiiiiiiiiiiiii ettt b ettt ettt ettt ee e be et 64.43
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 2.68
For Time And One Half, Add 13.53
For Double Time, Add 27.05
For Foreperson, Add 3.22
For Apprentice, Deduct -12.89
01222000-0021 HR Glazier (New Construction, Remodeling, And AREIation) ..........cc.eiiiiiiiiiiii e 120.59
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.06
For Time And One Half, Add 23.98
For Double Time, Add 47.95
For Foreperson, Add 6.03
For Apprentice, Deduct -24.12
01222000-0022 HR  Heat ANd FrOSt INSUIALOT ........ccoiiiiiiiiii bbbt 132.72
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.29
For Time And One Half, Add 70.74
For Double Time, Add 105.72
For Foreperson, Add 6.64
For Apprentice, Deduct -26.54
copyright 2023 The Gordian Group, Inc. August 2023
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01222000-0023 HR  Iron Worker - OrNamENTal...........ccooiiuiiiiiii bbb bbb 171.47
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.55
For Time And One Half, Add 55.45
For Double Time, Add 110.90
For Foreperson, Add 8.57
For Apprentice, Deduct -34.29
01222000-0024 HR  1ron WOrKEr = STTUCHUFAL .........cuoiiiiiiiiic bbbt 177.32
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 7.20
For Time And One Half, Add 71.99
For Double Time, Add 143.97
For Foreperson, Add 8.87
For Apprentice, Deduct -35.46
012220 00-0025  HR  LADOTEN ..o e s e e s e 118.10

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
01222000-0026 HR Marble Setter
Note: For tasks not included in the Construction Task Catalog
For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreperson, Add
For Apprentice, Deduct
01222000-0027 HR  MasOn TENTEN..........cccouiuiuiiiiiiieiieire e
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add 3.66
For Time And One Half, Add 21.90
For Double Time, Add 43.80
For Foreperson, Add 4.85
For Apprentice, Deduct -19.38
01222000-0028 HR Mason Tender (Interior Demolition Worker) SRS P PP P TUPTUPRUPOPRURINY 85.00
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 3.19
For Time And One Half, Add 19.60
For Double Time, Add 39.19
For Foreperson, Add 4.25
For Apprentice, Deduct -17.00
012220 00-0029 HR  MEtallic LAtNEN .......coiiiiiiiiicic ettt 119.27
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 4.96
For Time And One Half, Add 35.23
For Double Time, Add 75.25
For Foreperson, Add 5.96
For Apprentice, Deduct -23.85
012220 00-0030  HR  MIIWHGNL ... e e e s s es s 137.19
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.79
For Time And One Half, Add 29.35
For Double Time, Add 58.70
For Foreperson, Add 6.86
For Apprentice, Deduct -27.44
01222000-0031 HR  Mosaic ANd Terrazzo MECIENIC. .........ccuiiiuiiiiiiiiieie ettt ettt ettt ettt se et 121.23

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreperson, Add
For Apprentice, Deduct
01222000-0032 HR Operating Engineer - Building Work | .........c.ccoiiiiiiiiiiiieeceee e
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreperson, Add
For Apprentice, Deduct
01222000-0033 HR Operating Engineer - Building Work Il
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add 4.56
For Time And One Half, Add 57.42
For Double Time, Add 84.98
For Foreperson, Add 5.62
For Apprentice, Deduct -22.47
01222000-0034 HR Operating Engineer - BUIlAING WOIK T ..........oeiuiiiiiei ettt ettt 159.32
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 6.26
For Time And One Half, Add 74.40
For Double Time, Add 118.94
For Foreperson, Add 7.97
For Apprentice, Deduct -31.86
01222000-0035 HR Operating Engineer - BUilding WOTK IV ..ottt 166.53
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 6.52
For Time And One Half, Add 77.00
For Double Time, Add 124.15
For Foreperson, Add 8.33
For Apprentice, Deduct -33.31
August 2023 copyright 2023 The Gordian Group, Inc.
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01 General Requwements DAS N‘f WE FINANGE, BUILD AND DELIVER

0120 Price and Payment Procedures

0122 Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01222000-0036 HR Operating Engineer - BUIldiNG WOTK V...t ettt ettt b et e ee et e eneeneeneas 148.92
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.88
For Time And One Half, Add 70.64
For Double Time, Add 111.42
For Foreperson, Add 7.45
For Apprentice, Deduct -29.78
01222000-0037 HR Operating ENgiNeer - BUIIAING WOIK V1 ........cuiuiiiiiiiititeieeie sttt h ettt ettt b et et et et ete b ennaneane 147.73
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.84
For Time And One Half, Add 70.21
For Double Time, Add 110.56
For Foreperson, Add 7.39
For Apprentice, Deduct -29.55
01222000-0038 HR Operating Engineer - BUIlAING WOIK V11 ...ttt ettt ee et en e eneene 124.99
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.02
For Time And One Half, Add 61.99
For Double Time, Add 94.13
For Foreperson, Add 6.25
For Apprentice, Deduct -25.00
01222000-0039 HR Operating ENGINEEr - CONCIELE | ........c.iiiiiiiiiiii ettt sttt ettt 166.13
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 6.50
For Time And One Half, Add 76.86
For Double Time, Add 123.86
For Foreperson, Add 8.31
For Apprentice, Deduct -33.23
01222000-0040 HR  Operating ENGINEET = CONCIELE 1] ...ttt ettt bttt h b et et b e b e s et et e st et et e e en e et ennane e 11413
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 4.62
For Time And One Half, Add 58.07
For Double Time, Add 86.28
For Foreperson, Add 5.71
For Apprentice, Deduct -22.83
01222000-0041 HR Operating ENGINEET - CONCIELE [1]........o.eiiiiiiiiiitei ettt ettt ettt e ettt e e nneneene 140.34

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add

For Time And One Half, Add

For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

01222000-0042 HR Operating Engineer - Paving | .

Note: For tasks not included in the Construction Task Catalog® and as .

For Shift Differential, Add 6.20

For Time And One Half, Add 73.86
For Double Time, Add 117.86
For Foreperson, Add 7.89
For Apprentice, Deduct -31.57
01222000-0043 HR Operating ENGINEET = PAVING ... .ottt ettt ettt it e et et e e bt e b e ese et e e aeeneeneeneeneas 154.76
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 6.09
For Time And One Half, Add 72.75
For Double Time, Add 115.64
For Foreperson, Add 7.74
For Apprentice, Deduct -30.95
01222000-0044 HR Operating ENGINEET = PAVING [1].........oiuiiiiitiiiieiee ettt h bbbt h et e e et £ et e st et e s e s e et e b e e eneabenaneane 136.67
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.44
For Time And One Half, Add 66.21
For Double Time, Add 102.57
For Foreperson, Add 6.83
For Apprentice, Deduct -27.33
01222000-0045 HR Operating Engineer - Road & Heavy CONSIIUCHON | .........couiiiiiiiiiiiiiieiise ettt 161.40
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 6.33
For Time And One Half, Add 75.15
For Double Time, Add 120.44
For Foreperson, Add 8.07
For Apprentice, Deduct -32.28
01222000-0046 HR Operating Engineer - Road & Heavy CONStrUCHON [1 ...........ccoiiiiiiiiiiiiiiii e 165.77
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 6.49
For Time And One Half, Add 76.73
For Double Time, Add 123.60
For Foreperson, Add 8.29
For Apprentice, Deduct -33.15
01222000-0047 HR Operating Engineer - Road & Heavy CONSIrUCHON Tl .........cc.iiiiiiiiii e 169.90
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 6.64
For Time And One Half, Add 78.22
For Double Time, Add 126.58
For Foreperson, Add 8.50
For Apprentice, Deduct -33.98
01222000-0048 HR Operating Engineer - Road & Heavy CONSIIUCHON IV ..........iiiiiiiiiiiiiieeisie ettt 166.70
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 6.52
For Time And One Half, Add 77.06
For Double Time, Add 124.27
For Foreperson, Add 8.34
For Apprentice, Deduct -33.34
copyright 2023 The Gordian Group, Inc. August 2023
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General Requirements 01

Price and Payment Procedures 01 20
Unit Prices 0122

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

0122 20 00-0049

0122 20 00-0050

0122 20 00-0051

0122 20 00-0052

0122 20 00-0053

0122 20 00-0054

0122 20 00-0055

01 22 20 00-0056

0122 20 00-0057

0122 20 00-0058

0122 20 00-0059

0122 20 00-0060

0122 20 00-0061

August 2023

HR  Operating Engineer - Road & Heavy Construction V

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

HR  Operating Engineer - Road & Heavy Construction VI

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreperson, Add
For Apprentice, Deduct
HR  Operating Engineer - Road & Heavy Construction VII

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreperson, Add
For Apprentice, Deduct
HR  Operating Engineer - Road & Heavy Construction VIII

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreperson, Add
For Apprentice, Deduct
HR  Operating Engineer - Road & Heavy Construction IX

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreperson, Add
For Apprentice, Deduct
HR  Operating Engineer - Road & Heavy Construction X

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreperson, Add
For Apprentice, Deduct
HR  Operating Engineer - Road & Heavy Construction XI

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

HR  Operating Engineer - Road & Heavy Construction XII

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

HR  Operating Engineer - Road & Heavy Construction XIII

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

HR  Operating Engineer - Road & Heavy Construction XIV...........cccioiiiiiiiininiisieeiseeseeeseeseeeseeseeeeene
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

HR  Operating Engineer - Road & Heavy Construction XV............cccciiiiiiiiiiiiiiiiiieicieeceeecieesieseeeies
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

HR  Operating Engineer - Road & Heavy Construction XV1...........ccoiiiiiiiiiiiiiiieieeeeeeseeese e
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

HR  Operating Engineer - Road & Heavy Construction XVI1.........ccoeiiiiiiiiiniiieisieieiseseesie e
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

copyright 2023 The Gordian Group, Inc.
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MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

01 22 20 00-0062

01 22 20 00-0063

0122 20 00-0064

0122 20 00-0065

01 22 20 00-0066

0122 20 00-0067

0122 20 00-0068

01 22 20 00-0069

0122 20 00-0070

0122 20 00-0071

0122 20 00-0072

0122 20 00-0073

0122 20 00-0074

HR  Operating Engineer - Road & Heavy Construction XVIII .

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

HR  Operating Engineer - Steel EreCtion | ........c.ccoeiiiiiiiienieiiiiseieeseeeeeeeeee

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreperson, Add
For Apprentice, Deduct
HR  Operating Engineer - Steel Erection Il ..........cccccviiiiiiniiiinceeeeececeeeen

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreperson, Add
For Apprentice, Deduct
HR  Operating Engineer - Steel Erection Il ................cccooooiiiiiii

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreperson, Add
For Apprentice, Deduct
HR  Operating Engineer - Steel Erection [V ..........ccoeoiriiiiiiiiiiiieeeseese e

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

HR  PAINIET ..o
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add
For Foreperson, Add
For Apprentice, Deduct
HR  Painter, Structural Steel

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

HR  PaPEINANGET ...ttt a et ae ettt ekt et b e et e b e et
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

HR  PIASEEIET ...
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

Lo L 1V 03 = OO
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

LS 2 U T 1= PSSP SSSRPSPRONY
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

HR  Sheet Metal WOTKEr ..o s
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

HR  Steamfiter ...
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add
For Time And One Half, Add
For Double Time, Add

For Foreperson, Add

For Apprentice, Deduct

copyright 2023 The Gordian Group, Inc.
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Price and Payment Procedures 01 20
Unit Prices 01 22
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
012220 00-0075 HR  StONE MaSON = SEHET........cuiiiiiiiiii bbb e bbb bbb bbb 139.89
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 5.48
For Time And One Half, Add 28.08
For Double Time, Add 56.15
For Foreperson, Add 6.99
For Apprentice, Deduct -27.98
012220 00-0076  HR  TAPEE ..ottt b et 4 bt e b e o2 e h b e s o b b o0 e b e b e e e e e b e et e s b e b e et et b b e e st b e 99.46
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 3.92
For Time And One Half, Add 24.24
For Double Time, Add 48.47
For Foreperson, Add 4.97
For Apprentice, Deduct -19.89
01222000-0077 HR  TelecommuniCation WOTKEY ............coouiiiiiiiiiiiccic e 88.97
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 3.51
For Time And One Half, Add 23.52
For Double Time, Add 47.03
For Foreperson, Add 4.45
For Apprentice, Deduct -17.79

01222000-0078 HR  Tile Layer - FIMISNET.............c.oiiiicc e s e 101.38

Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.

For Shift Differential, Add 4.06
For Time And One Half, Add 24.39
For Double Time, Add 48.78
For Foreperson, Add 5.07
For Apprentice, Deduct -20.28
012220 00-0079  HR  Tile LAYET = SEHET ......coiiiiiiiicie bbb d bbbt 125.30
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 4.95
For Time And One Half, Add 31.73
For Double Time, Add 63.46
For Foreperson, Add 6.27
For Apprentice, Deduct -25.06
01222000-0080 HR  ULility LOCAEOT ..ot 48.15
Note: For tasks not included in the Construction Task Catalog® and as directed by owner only.
For Shift Differential, Add 1.65
For Time And One Half, Add 16.78
For Double Time, Add 31.56
For Foreperson, Add 2.41
For Apprentice, Deduct -9.63

01 22 20 00-0081 Rates For Services o122z

01222000-0082 HR Watch/Guard Person, Unarmed
01222000-0083 HR Watch/Guard Person, Armed
01222000-0084 HR Estimator

01222000-0085 HR Senior Surveyor (Party Chief)
01222000-0086 HR Surveyor (Instrument person)
01222000-0087 HR Surveyor (Rod Person)

01222000-0088 HR On-Site Certified Materials Testing Technician
01222000-0089 HR Certified Industrial Hygienist
01222000-0090 HR Firewatch FO1, Fireguard F60
01222000-0091 HR Certified Site Safety Manager
01222000-0092 HR Certified Site Safety Coordinator
01222000-0093 HR Qualified Safety Representative
01222000-0094 MI Mileage For Professional Services (Engineering, Surveying, Etcetera)...........coveviiiiinninnnne

01 22 20 00-0095

0122 20 00-0096

01 22 20 00-0097

HR

Note: For use only when the Owner directs the contractor to use personnel whose base of operations is more
than 100 miles from the site. Quantity shall be miles that exceed 100.

Rates For Project Management Services o222
Project Manager

Rates For Architectural And Engineering Services o122

01222000-0098 HR Principal Architect
01222000-0099 HR Senior Architect
01222000-0100 HR Architect
01222000-0101 HR Principal Engineer.
01222000-0102 HR Senior Engineer
01222000-0103 HR Engineer
01222000-0104 HR Draft Person
0122 20 00-0105 Rates For Traffic Control or229
01222000-0106 HR  Flagperson For Traffic CONMrol..............ccooiiiiiiicc e 82.61

0122 23 Equipment Usage o2

Note: Includes fuel costs unless otherwise stated. These tasks shall be used for owned, leased or rented equipment. See CSI
section 01 22 20 00-0105 for traffic control (where required), 01 71 13 00-0000 for equipment delivery, pickup, mobilization
and demobilization.

01 22 23 00-0001 Aerial Equipment o12229
01 22 23 00-0002 Man Lifts (01 22 23 00-0001)

Note: Excludes operator, delivery, set-up, and removal.
August 2023
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01 General Requwements DAS N‘f WE FINANGE, BUILD AND DELIVER

0120 Price and Payment Procedures
0122 Unit Prices

MINOR TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 22 23 00-0003 Telescoping Boom Man Lifts With Platform o: 22 23 00002
01 22 23 00-0004 Engine Powered, Telescoping Boom Man Lifts With Platform o 2223 000009
Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved
surfaces.
01222300-0005 DAY 40'Engine Powered, Telescoping Boom Man Lift With PIatform .........c..ccoiiiiiiiiiiniiiiceeeeese e 414.53
For Four-Wheel Drive, Add 93.27
012223 00-0006 WK 40'Engine Powered, Telescoping Boom Man Lift With Platform ...l 1,043.02
For Four-Wheel Drive, Add 234.68
012223 00-0007 MO 40'Engine Powered, Telescoping Boom Man Lift With Platform ...l 2,340.10
For Four-Wheel Drive, Add 526.52
012223 00-0008 DAY 60'Engine Powered, Telescoping Boom Man Lift With Platform ............cociiiiiiiiiii e 608.43
For Four-Wheel Drive, Add 136.90
01222300-0009 WK 60'Engine Powered, Telescoping Boom Man Lift With Platform ............ccccooeiiiiiiiiiiiiinns 1,450.86
For Four-Wheel Drive, Add 326.44
01222300-0010 MO 60'Engine Powered, Telescoping Boom Man Lift With Platform ............ccccociiiiiiiniiiiiinns 3,175.85
For Four-Wheel Drive, Add 714.57
01222300-0011 DAY 80' Engine Powered, Telescoping Boom Man Lift With Platform ..............ccoooiiiiiiiiiiiicnnne .1,183.42
For Four-Wheel Drive, Add 266.27
01222300-0012 WK 80' Engine Powered, Telescoping Boom Man Lift With Platform ............c.ccocooiiiiiiiiiiinins 2,868.29
For Four-Wheel Drive, Add 645.37
01222300-0013 MO 80' Engine Powered, Telescoping Boom Man Lift With Platform ..............cccooiiniiiiiniiiinns 6,017.40
For Four-Wheel Drive, Add 1,3563.92
01222300-0014 DAY 110" Engine Powered, Telescoping Boom Man Lift With Platform 1,684.87
For Four-Wheel Drive, Add 379.10
01222300-0015 WK 110" Engine Powered, Telescoping Boom Man Lift With Platform 4,057.06
For Four-Wheel Drive, Add 912.84
01222300-0016 MO 110" Engine Powered, Telescoping Boom Man Lift With Platform ... 10,109.23
For Four-Wheel Drive, Add 2,274.58
01222300-0017 DAY 120" Engine Powered, Telescoping Boom Man Lift With Platform 2,052.60
For Four-Wheel Drive, Add 461.84
01222300-0018 WK 120" Engine Powered, Telescoping Boom Man Lift With Platform 5,235.14
For Four-Wheel Drive, Add 1,177.91
01222300-0019 MO 120" Engine Powered, Telescoping Boom Man Lift With PlIatform ............cooiiiiiiiiiiiiiceseeseee s 11,901.08
For Four-Wheel Drive, Add 2,677.74
01 22 23 00-0020 Articulating (Up/Over) Boom Man Lifts With Platform os 22 2s 000002
01 22 23 00-0021 Engine Powered, Articulating (Up/Over) Boom Man Lifts With Platform o222
00-0020)
Note: Diesel or dual fuel (gasoline or liquid propane gas). Four-wheel drive. For use on unpaved or paved
surfaces.
01222300-0022 DAY 34'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
01222300-0023 WK 34'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
01222300-0024 MO 34'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
01222300-0025 DAY 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
01222300-0026 WK 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .............cccccooeiinnnn.
01222300-0027 MO 45' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
01222300-0028 DAY 60' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform .
01222300-0029 WK 60'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform.............cccccooiiinis
01222300-0030 MO 60'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
01222300-0031 DAY 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
01222300-0032 WK 80' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
01222300-0033 MO 80'Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
01222300-0034 DAY 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform ..
01222300-0035 WK 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
01222300-0036 MO 125' Engine Powered, Articulating (Up/Over) Boom Man Lift With Platform
01 22 23 00-0037 Electric, Articulating (Up/Over) Boom Man Lifts With Platform or 22 2s 0020
Note: For use on paved surfaces.
01222300-0038 DAY 30'Electric, Articulating (Up/Over) Boom Man Lift With Platform
01222300-0039 WK 30'Electric, Articulating (Up/Over) Boom Man Lift With Platform..
01222300-0040 MO 30'Electric, Articulating (Up/Over) Boom Man Lift With Platform..
012223 00-0041 DAY 35'Electric, Articulating (Up/Over) Boom Man Lift With Platform
01222300-0042 WK 35'Electric, Articulating (Up/Over) Boom Man Lift With Platform..
01222300-0043 MO 35'Electric, Articulating (Up/Over) Boom Man Lift With Platform..
012223 00-0044 DAY 40'Electric, Articulating (Up/Over) Boom Man Lift With Platform
01222300-0045 WK 40'Electric, Articulating (Up/Over) Boom Man Lift With Platform.. ....1,067.07
01222300-0046 MO 40'Electric, Articulating (Up/Over) Boom Man Lift With Platform.. ...2,649.54
012223 00-0047 DAY 45'Electric, Articulating (Up/Over) Boom Man Lift With Platform .493.61
012223 00-0048 WK 45'Electric, Articulating (Up/Over) Boom Man Lift With Platform.. ....1,067.07
01222300-0049 MO 45'Electric, Articulating (Up/Over) Boom Man Lift With Platform.. ...2,649.54
01 22 23 00-0050 Platform Lifts (01 22 23 00-0001)
Note: Excludes operator, delivery, set-up, and removal.
01 22 23 00-0051 Electric, Scissor Platform Lifts (1 2225 000050
Note: For use on paved surfaces.
01222300-0052 DAY 17" Electric, Scissor Platform Lift ....185.39
01222300-00563 WK 17" Electric, Scissor Platform Lift ....370.79
01222300-00564 MO 17" Electric, Scissor Platform Lift ....758.43
01222300-0055 DAY 20'Electric, Scissor Platform Lift .202.25
01222300-0056 WK 20'Electric, Scissor Platform Lift. ....404.50
012223 00-0057 MO 20'Electric, Scissor Platform Lift ....808.99
012223 00-0058 DAY 25'Electric, Scissor Platform Lift ...261.24
copyright 2023 The Gordian Group, Inc. August 2023

Page 01 -8

DASNY, Downstate



General Requirements 01

q ‘A ”s NY WE FINANGE, BUILD AND DELVER

Price and Payment Procedures 01 20
Unit Prices 0122

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01222300-0059 WK 25'Electric, Scissor Platform Lift
01222300-0060 MO 25'Electric, Scissor Platform Lift ...
012223 00-0061 DAY 30'Electric, Scissor Platform Lift
01222300-0062 WK 30'Electric, Scissor Platform Lift ...
012223 00-0063 MO 30'Electric, Scissor Platform Lift
012223 00-0064 DAY 33'Electric, Scissor Platform Lift
01222300-0065 WK 33'Electric, Scissor Platform Lift
01222300-0066 MO 33'Electric, Scissor Platform Lift
01222300-0067 DAY 40'Electric, Scissor Platform Lift
01222300-0068 WK 40'Electric, Scissor Platform Lift ...
01222300-0069 MO 40'Electric, Scissor Platform Lift ...

01 22 23 00-0070 Engine Powered, Scissor Platform Lifts o122 25 000050
Note: Diesel or dual fuel (gasoline or liquid propane gas). Two-wheel drive. For use on unpaved or paved
surfaces.

012223 00-0071 DAY 25'Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

01222300-0072 WK 25'Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

01222300-0073 MO 25'Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

01222300-0074 DAY 33'Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

01222300-0075 WK 33'Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

01222300-0076 MO 33'Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

012223 00-0077 DAY 40'Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

01222300-0078 WK 40'Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

01222300-0079 MO 40'Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

01222300-0080 DAY 43'Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

012223 00-0081 WK 43'Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

01222300-0082 MO 43'Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

01222300-0083 DAY 50'Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

01222300-0084 WK 50'Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

01222300-0085 MO 50'Engine Powered, Scissor Platform Lift
For Four-Wheel Drive, Add

01 22 23 00-0086 Personnel Lifts (01 22 23 00-0001)
Note: Includes delivery to job site and pick-up when complete. Excludes operator. For use on paved surfaces.

01222300-0087 DAY 24', Push-Type, Electric Single Man Personnel Lift
01222300-0088 WK 24' Push-Type, Electric Single Man Personnel Lift
01222300-0089 MO 24', Push-Type, Electric Single Man Personnel Lift
01222300-0090 DAY 30', Push-Type, Electric Single Man Personnel Lift ...
01222300-0091 WK 30', Push-Type, Electric Single Man Personnel Lift
01222300-0092 MO 30, Push-Type, Electric Single Man Personnel Lift
01222300-0093 DAY 36', Push-Type, Electric Single Man Personnel Lift ...
01222300-0094 WK 36', Push-Type, Electric Single Man Personnel Lift
01222300-0095 MO 36', Push-Type, Electric Single Man Personnel Lift
01222300-0096 DAY 40', Push-Type, Electric Single Man Personnel Lift
012223 00-0097 WK 40', Push-Type, Electric Single Man Personnel Lift
01222300-0098 MO 40, Push-Type, Electric Single Man Personnel Lift
01222300-0099 DAY 15, Self-Propelled, Electric Single Man Personnel Lift
01222300-0100 WK 15', Self-Propelled, Electric Single Man Personnel Lift
01222300-0101 MO 15, Self-Propelled, Electric Single Man Personnel Lift
01222300-0102 DAY 20, Self-Propelled, Electric Single Man Personnel Lift
01222300-0103 WK 20, Self-Propelled, Electric Single Man Personnel Lift
01222300-0104 MO 20, Self-Propelled, Electric Single Man Personnel Lift

01 22 23 00-0105 Bucket Trucks (01 22 23 00-0001)

Note: Includes full-time operator, delivery, and removal.

01222300-0106 DAY 29' To 33' Bucket Truck With FUll-Time OPErator ............c.cuiiiiiiiiiiiiiicieiiei ettt 1,668.49
For Equipment Without Operator, Deduct -969.55
01222300-0107 WK 29' To 33' Bucket Truck With FUlI-Time OPErator ..o 6,944.58
For Equipment Without Operator, Deduct -4,847.76
01222300-0108 MO 29' To 33' Bucket Truck With FUlI-TIMe OPErator ...t 26,344.32
For Equipment Without Operator, Deduct -21,006.96
01222300-0109 DAY 38' To 41' Bucket Truck With FUIl-TIME OPEIator ..........coiuiiiiiiiiiiieiietei ettt sttt eneeeen 1,757.45
For Equipment Without Operator, Deduct -969.55
01222300-0110 WK 38' To 41' Bucket Truck With FUI-TIME OPEIator ..........c.oiuiriiuiiiiiiiieiseeieteeeeieie ettt eneeean 7,230.51
For Equipment Without Operator, Deduct -4,847.76
012223 00-0111 MO  38' To 41' Bucket Truck With FUI-Time OPEIator ..........oiuiiuieiiiiieieeiieieee ettt ste e sneaneenneas 27,106.80
For Equipment Without Operator, Deduct -21,006.96
01222300-0112 DAY 45' To 48' Bucket Truck With FUIl-TimeE OPEIator ..........oiuiiiiiiiieiieiesie ettt e e steesee e aneesennen 1,986.19
For Equipment Without Operator, Deduct -969.55
August 2023 copyright 2023 The Gordian Group, Inc.
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01222300-0113 WK 45' To 48' Bucket Truck With FUlI-TIME OPEIator ........c..eiiiiiiiiiiiie ettt ettt eneeas 7,643.52
For Equipment Without Operator, Deduct -4,847.76
01222300-0114 MO 45' To 48' Bucket Truck With FUlI-TIMe OPErator .............ciiiiiiiiiiiiiiiicieeeiisie e 27,996.36
For Equipment Without Operator, Deduct -21,006.96
01222300-0115 DAY 62' Bucket Truck With FUIl-TIME OPEIator ..........c.cciiiiiiiiiiiiicieiiisicit et 2,494.51
For Equipment Without Operator, Deduct -969.55
01222300-0116 WK  62' Bucket Truck With FUI-TIME OPEIAtOr ........couiiiiiitiiiiieieieeie ettt ettt ettt ee et ea e ene e 9,295.56
For Equipment Without Operator, Deduct -4,847.76
01222300-0117 MO 62' Bucket Truck With FUI-TIME OPEIAtOr .........c.oiuiiiiiiiiieietieiei sttt sa et e e eenene 32,444.16
For Equipment Without Operator, Deduct -21,006.96
01222300-0118 DAY 85' Bucket Truck With FUI-TImE OPEIatOr .........ccuiiieiiiiieii ettt ettt eae et e st et e ese e e e eseenteaneenseaneaneenneas 2,748.67
For Equipment Without Operator, Deduct -969.55
01222300-0119 WK 85' Bucket Truck With FUI-TIME OPEIrator...........cc.ciiiiiiiiiiiiiieiiicietee sttt 10,185.12
For Equipment Without Operator, Deduct -4,847.76
01222300-0120 MO 85' Bucket Truck With FUIl-TIME OPEIrator...........ccoiiiiiiiiiiiiiiiiiie ettt ettt 35,621.16
For Equipment Without Operator, Deduct -21,006.96
01222300-0121 Day 105" Bucket Truck With FUlI-TIME OPEIrAtOr ..........oiiiiiiiiiteeiie ettt ettt ettt et e e ste e e e nneas 2,875.75
For Equipment Without Operator, Deduct -969.55
01222300-0122 WK 105' Bucket Truck With FUll-TIME OPEIator ..........c.cuiiiiiiiiiiiiciccii ettt 10,566.36
For Equipment Without Operator, Deduct -4,847.76
01222300-0123 MO 105' Bucket Truck With FUll-TIME OPErator ..........c.cuiiiiiiiiiiiiciccii e 35,926.15
For Equipment Without Operator, Deduct -21,006.96
01 22 23 00-0124 Air Equipment(mm)
01 22 23 00-0125 Air Compressors (0122 23 00-0124)
Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-0126 DAY 100 CFM Diesel Powered Portable Air Compressor
01222300-0127 WK 100 CFM Diesel Powered Portable Air Compressor
01222300-0128 MO 100 CFM Diesel Powered Portable Air Compressor
01222300-0129 DAY 130 CFM Diesel Powered Portable Air Compressor
01222300-0130 WK 130 CFM Diesel Powered Portable Air Compressor
01222300-0131 MO 130 CFM Diesel Powered Portable Air Compressor
01222300-0132 DAY 185 CFM Diesel Powered Portable Air Compressor
01222300-0133 WK 185 CFM Diesel Powered Portable Air Compressor
01222300-0134 MO 185 CFM Diesel Powered Portable Air Compressor
01222300-0135 DAY 375 CFM Diesel Powered Portable Air Compressor
01222300-0136 WK 375 CFM Diesel Powered Portable Air Compressor
01222300-0137 MO 375 CFM Diesel Powered Portable Air Compressor
01222300-0138 DAY 600 CFM Diesel Powered Portable Air Compressor
01222300-0139 WK 600 CFM Diesel Powered Portable Air Compressor
01222300-0140 MO 600 CFM Diesel Powered Portable Air Compressor
01222300-0141 DAY 750 CFM Diesel Powered Portable Air Compressor
01222300-0142 WK 750 CFM Diesel Powered Portable Air Compressor
01222300-0143 MO 750 CFM Diesel Powered Portable Air Compressor
01222300-0144 DAY 825 CFM Diesel Powered Portable Air Compressor
01222300-0145 WK 825 CFM Diesel Powered Portable Air Compressor .2,292.64
01222300-0146 MO 825 CFM Diesel Powered Portable Air Compressor .5,629.25
01222300-0147 DAY 1,300 CFM Diesel Powered Portable Air COMPreSSOr.........cc.ciiiiirierienieaiesieseeiesneneaees .1,084.91
01222300-0148 WK 1,300 CFM Diesel Powered Portable Air COMPIESSOT........oiiiiiiiiiieeiiesieattesieste et seeteseaseesesseesesseesesseeseaseensesseaneenses 2,431.84
01222300-0149 MO 1,300 CFM Diesel Powered Portable Air COMPIESSOT........ui.iiiiiiiiieaiieieatteniesteeeeseeeeseaneesesseeseaseesesseeseaseensesseasenseas 6,484.90
01222300-0150 DAY 1,600 CFM Diesel Powered Portable Air COMPIESSOT.........cc.itiirtiieiiteireteneeteeeaseseeeeseeeeseseesesseseesessessesessesseseesesseeesenne 1,351.02
01222300-0151 WK 1,600 CFM Diesel Powered Portable Air COMPIESSOT.........cc.iutiitiiiteteiteienteeeteseeseeteaseseesene et seeseesessessesessesseseesesseseasenne 3,039.80
01222300-0152 MO 1,600 CFM Diesel Powered Portable Air COMPIESSOT.........ccuiiititeeaieteueatasteeeseaseseesaaseeasessesessessesessenseseesessessasesseeasenns 8,106.12
0122 23 00-0153 Compaction And Paving Equipment o: 2229
01 22 23 00-0154 Pavers And Rollers (01 22 23 00-0153)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01 22 23 00-0155 Pavers (01 22 23 00-0154)
01222300-0156 DAY 10'Wide Paving Machine With FUll-TIMe OPErator ............c.cciiiiiiiiiiiiiiicieiiieie e 4,464.78
For Equipment Without Operator, Deduct -1,186.50
01222300-0157 WK 10'Wide Paving Machine With Full-Time Operator .............cceeriiiiriininieieeieceeeeeene
For Equipment Without Operator, Deduct
01222300-0158 MO 10' Wide Paving Machine With Full-Time Operator
For Equipment Without Operator, Deduct
01 22 23 00-0159 Ride-On Self-Propelled, Padfoot Rollers or 2225000159
01222300-0160 DAY 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ... ....1,5648.58
For Equipment Without Operator, Deduct - 6.50
01222300-0161 WK 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............cccceveriiiiininenene 6,936.45
For Equipment Without Operator, Deduct -5,932.51
01222300-0162 MO 5 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ............ccccoocviiiiieiinens 28,609.65
For Equipment Without Operator, Deduct -25,707.56
01222300-0163 DAY 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...........ccccceviiivenininennne
For Equipment Without Operator, Deduct
01222300-0164 WK 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...........ccccceveriveiiniiennne
For Equipment Without Operator, Deduct
01222300-0165 MO 8 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ...
For Equipment Without Operator, Deduct
01222300-0166 DAY 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............cccccccece. 1,833.85
For Equipment Without Operator, Deduct -1,186.50
01222300-0167 WK 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator......................... 7,748.38
For Equipment Without Operator, Deduct -5,932.5
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01222300-0168 MO 10 To 12 Ton, Single Padfoot Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator....................... 31,045.44
For Equipment Without Operator, Deduct -25,707.56

0122 23 00-0169
0122 23 00-0170

012223 00-0171
012223 00-0172
012223 00-0173
012223 00-0174

012223 00-0175

012223 00-0176
0122 23 000177

012223 00-0178
012223 00-0179
012223 00-0180
012223 00-0181
012223 00-0182
012223 00-0183
012223 00-0184

012223 00-0185

0122 23 00-0186

012223 00-0187
012223 00-0188
012223 00-0189
012223 00-0190
012223 00-0191
012223 00-0192
012223 00-0193
012223 00-0194
012223 00-0195
012223 00-0196
012223 00-0197
012223 00-0198
012223 00-0199
0122 23 00-0200
0122 23 00-0201
0122 23 00-0202
0122 23 00-0203
0122 23 00-0204
0122 23 00-0205
01 22 23 00-0206
0122 23 00-0207
0122 23 00-0208
0122 23 00-0209
012223 00-0210
0122 23 00-0211
0122 23 00-0212
012223 00-0213
012223 00-0214
012223 00-0215
0122 23 00-0216

01 22 23 00-0217
01 22 23 00-0218

012223 00-0219
0122 23 00-0220

0122 23 00-0221

August 2023

Static Rollers o1 2223000159

DAY 5 Ton, 2 Drum Articulated Roller With FUll-TIMeE OPErator ...........ccuiiriiiiiiieisiereeesie et 1,576.01
For Equipment Without Operator, Deduct -1,186.50

WK 5 Ton, 2 Drum Articulated Roller With FUll-Time OPerator .............oiiiiiiiiieiieiesieee ettt see e neean 7,172.35
For Equipment Without Operator, Deduct -5,932.51

MO 5 Ton, 2 Drum Articulated Roller With Full-Time Operator ....29,383.18
For Equipment Without Operator, Deduct -25,707.56

DAY 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator .............cccocereriieniinennns ...1,696.70
For Equipment Without Operator, Deduct -1,186.50

WK 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator .............cccoeviiieienncneenn. ..7,501.51
For Equipment Without Operator, Deduct -5,932.51

MO 8 To 10 Ton, 2 Drum Articulated Roller With Full-Time Operator .............ccccocerieieninicninnns 30,293.86
For Equipment Without Operator, Deduct -25,707.56

Ride-On Self—PrOpe"ed, Smooth Drum Vibratory Rollers (12223 00-0154)

DAY 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccceorirecrrcnnns 1,537.60
For Equipment Without Operator, Deduct -1,186.50

WK 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............cc.ccccccvvininnnnnn. 6,969.36
For Equipment Without Operator, Deduct -5,932.51

MO 5 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator..............ccccccevciiiincs 28,450.56
For Equipment Without Operator, Deduct -25,707.5

DAY 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator .............ccccccoerierenieennns 1,608.92
For Equipment Without Operator, Deduct -1,186.50

WK 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator............ccccoeeviiieinnnenne 7,177.83
For Equipment Without Operator, Deduct -5,932.51

MO 8 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator ..............cccceovreieienenns 28,993.67
For Equipment Without Operator, Deduct -25,707.56

DAY 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator-...............cccccc.... 1,751.56
For Equipment Without Operator, Deduct -1,186.50

WK 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator..............cccc....... 7,594.77
For Equipment Without Operator, Deduct -5,932.51

MO 11 To 12 Ton, Single Smooth Drum, Ride-On Self-Propelled Vibratory Roller With Full-Time Operator-...............c...... 30,096.36
For Equipment Without Operator, Deduct -25,707.56

Steel Roadway Plates (01 22 23 00-0153)
Note: 3 day minimum. Excludes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-
0187 for for placement (set-up) from truck and removal from ground (load on truck), 01 71 13 00-0001 for
material delivery on truck.
EA Placement And Removal Of Steel Roadway Plates
DAY 1"x4'x 8' Steel Plate
WK 1" x4'x 8' Steel Plate
MO 1" x4'x 8' Steel Plate
DAY 1"x4'x 10" Steel Plate
WK 1"x4'x 10' Steel Plate
MO 1"x4'x 10" Steel Plate
DAY 1"x5'x 10" Steel Plate
WK 1" x5'x 10' Steel Plate
MO 1"x5'x 10’ Steel Plate
DAY 1"x6'x 8' Steel Plate
WK  1"x6'x 8' Steel Plate
MO 1"x6'x 8' Steel Plate
DAY 1"x6'x 10' Steel Plate
WK 1" x6'x 10' Steel Plate
MO 1"x6'x 10" Steel Plate
DAY 1"x6'x 12' Steel Plate
WK 1"x6'x 12' Steel Plate
MO 1"x6'x 12" Steel Plate
DAY 1"x 8'x 10' Steel Plate
WK 1"x8'x 10' Steel Plate
MO 1"x8'x 10" Steel Plate
DAY 1"x8'x 12' Steel Plate.
WK 1" x 8'x 12' Steel Plate
MO 1"x8'x 12' Steel Plate
DAY 1"x 8'x 16' Steel Plate .
WK 1"x 8'x 16' Steel Plate
MO 1"x8'x 16' Steel Plate
LF  Cold Mix For Temporary Ramp Base, 6" At Edge Of Trench Plate
EA Removal And Resetting Of Steel Roadway Plate

1.45

Earthmoving Equipment o1 2225

Skid-Steer Loaders (01 22 23 00-0217)
Note: Includes full-time operator and combination bucket and dozer blade attachments. Add extra attachments
where necessary. Excludes delivery, set-up, and removal.

DAY 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator .............cociiieiiriiienieiese e 1,467.61
For Equipment Without Operator, Deduct -1,142.67

WK 700 LB Capacity, 36" Wide, Skid-Steer Loader With FUll-Time Operator .............cccooiiiiriiienieieseeeese e 6,565.80
For Equipment Without Operator, Deduct -5,713.33

MO 700 LB Capacity, 36" Wide, Skid-Steer Loader With Full-Time Operator ....26,810.78
For Equipment Without Operator, Deduct -24,757.78
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01222300-0222 DAY 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time OPerator .............ccoiiiiiiiiiiiieieeeeseeeeseeee e 1,553.27
For Equipment Without Operator, Deduct -1,142.67
01222300-0223 WK 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator ..............cccccoiiiiiiiiiiiiiicceesecceeees 6,720.79
For Equipment Without Operator, Deduct -5,713.33
01222300-0224 MO 1,500 LB Capacity, 60" Wide, Skid-Steer Loader With Full-Time Operator ..............ccccociiiriiiiiiiiniicccessceeeeeece 27,150.68
For Equipment Without Operator, Deduct -24,757.78
01222300-0225 DAY 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator .............cccuceiiiriniiineincieeseeseeeeeeseeeeeeee 1,577.74
For Equipment Without Operator, Deduct -1,142.67
01222300-0226 WK 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator .............cccueeiiireiiinnireeeeseeseeeeeeseeeeeeee 6,943.77
For Equipment Without Operator, Deduct -5,713.33
01222300-0227 MO 2,400 LB Capacity, 72" Wide, Skid-Steer Loader With Full-Time Operator ..............ccccooiiiiiiiiniiiniiiececeeeeeceeies 27,742.10
For Equipment Without Operator, Deduct -24,757.78
01222300-0228 DAY Hydraulic Hammer Attachment For Skid-Steer Loaders ....271.92
01222300-0229 WK Hydraulic Hammer Attachment For Skid-Steer Loaders ....904.13
01222300-0230 MO Hydraulic Hammer Attachment For Skid-Steer Loaders ....2,406.49
01222300-0231 DAY Forklift Attachment For Skid-Steer Loaders.
01222300-0232 WK Forklift Attachment For Skid-Steer Loaders.
01222300-0233 MO Forklift Attachment For Skid-Steer Loaders.....
01222300-0234 DAY Backhoe Attachment For Skid-Steer Loaders.
01222300-0235 WK Backhoe Attachment For Skid-Steer Loaders
01222300-0236 MO Backhoe Attachment For Skid-Steer Loaders
012223 00-0237 DAY Broom Attachment For Skid-Steer Loaders
01222300-0238 WK Broom Attachment For Skid-Steer Loaders .
01222300-0239 MO Broom Attachment For Skid-Steer Loaders .
01222300-0240 DAY Concrete Pump Attachment For Skid-Steer Loaders
01222300-0241 WK Concrete Pump Attachment For Skid-Steer Loaders
01222300-0242 MO Concrete Pump Attachment For Skid-Steer Loaders
01222300-0243 DAY Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders.
01222300-0244 WK Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders............cccccovveneniennnn.
01222300-0245 MO Auger Attachment (Excludes Bits And Extensions) For Skid-Steer Loaders............cccceovrinenninnnn.
01222300-0246 DAY Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)
01222300-0247 WK Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)
01222300-0248 MO Up To 18" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) ..............cccccooeiinciicinenne.
01222300-0249 DAY >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)
01222300-0250 WK >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)....
01222300-0251 MO >18"To 48" Diameter, 4' Length, Auger Bit For Skid-Steer Mounted Augers (Excludes Auger)....
01222300-0252 DAY Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) .
01222300-0253 WK Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) .
01222300-0254 MO Up To 24" Diameter, 4' Length, Rock Tip Auger Bit For Skid-Steer Mounted Augers (Excludes Auger) .
01222300-0255 DAY 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger).
01222300-0256 WK 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger)......
01222300-0257 MO 2'Length, Auger Bit Extension For Skid-Steer Mounted Augers (Excludes Auger)......
01 22 23 00-0258 BU”dOZerS(m 22 23 00-0217)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01222300-0259 DAY 70 HP, D3 Bulldozer With FUI-TIME OPEIALON ........ccuiuiuiuiiiiieiiiieieieietet ettt ettt ettt ettt eeeneneee 1,485.68
For Equipment Without Operator, Deduct -1,186.50
01222300-0260 WK 70 HP, D3 Bulldozer With FUll-TIME OPEIator ..........cuiuiuiiiiiiiiiitciciiet ettt 7,112.31
For Equipment Without Operator, Deduct -5,932.51
01222300-0261 MO 70 HP, D3 Bulldozer With FUll-TIME OPEIator ..........ccoiuiiiuiiiiiiiciiiieicicie ittt 29,207.46
For Equipment Without Operator, Deduct -25,707.56
01222300-0262 DAY 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time OPerator..............cccucuiiiiiiiiiiiieiieice i 1,626.81
For Equipment Without Operator, Deduct -1,186.50
01222300-0263 WK 90 To 105 HP, D4 Or D5 Bulldozer With Full-Time Operator.
For Equipment Without Operator, Deduct ,932.
01222300-0264 MO 90 To 105 HP, D4 Or D5 Bulldozer With FUll-TiIme OPErator...........ccouiiriiiireieieienieieieeee et 30,957.41
For Equipment Without Operator, Deduct -25,707.56
01222300-0265 DAY 140 HP, D6 Bulldozer With Full-Time Operator .............cceireririnenieeneneereeseeeeeees
For Equipment Without Operator, Deduct
01222300-0266 WK 140 HP, D6 Bulldozer With Full-Time Operator ...........c.ccocueririiereeiieseeieseseesaeesieans
For Equipment Without Operator, Deduct
01222300-0267 MO 140 HP, D6 Bulldozer With Full-Time Operator ............cccocuereeriereeiienieeieseeeeseaeneeans
For Equipment Without Operator, Deduct
01222300-0268 DAY 200 HP, D7 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0269 WK 200 HP, D7 Bulldozer With Full-Time OpPerator ...........ccccocuereriieriiieesieeiesieeeeseeeeseens
For Equipment Without Operator, Deduct
01222300-0270 MO 200 HP, D7 Bulldozer With Full-Time OpPerator ...........ccccccuiririeriiiieseeiesieeeesieeneeeees
For Equipment Without Operator, Deduct
01222300-0271 DAY 335 HP, D8 Bulldozer With Full-Time Operator ..............cccoiiiiiniiceiincceecne
For Equipment Without Operator, Deduct
01222300-0272 WK 335 HP, D8 Bulldozer With Full-Time Operator ..............cccccccuiiiiiiiniiceiessceecieens
For Equipment Without Operator, Deduct
01222300-0273 MO 335 HP, D8 Bulldozer With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0274 DAY 460 HP, D9 Bulldozer With Full-Time Operator ..............cceirereineneeneneereeseeeeeees
For Equipment Without Operator, Deduct
01222300-0275 WK 460 HP, D9 Bulldozer With FUlI-TIme OPErator ...........couiiiuiriiiiieieeeeeie sttt ettt se et eaeneneene 13,350.04
For Equipment Without Operator, Deduct -5,932.51
01222300-0276 MO 460 HP, D9 Bulldozer With FUll-TIME OPEIatOr ..........coviueueuiiieieieeiieteieieeee sttt ettt s ettt eeenesenenes 47,948.86
For Equipment Without Operator, Deduct -25,707.56
01 22 23 00-0277 Hydraulic Excavators o 22 2s 000217
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
copyright 2023 The Gordian Group, Inc. August 2023
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012223 00-0278 DAY 3/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0279 WK 3/8 CY Hydraulic Excavator With Full-Time Operator.............cccccceoiiiiiiiiiniiiiceees
For Equipment Without Operator, Deduct

01222300-0280 MO 3/8 CY Hydraulic Excavator With Full-Time Operator.............ccceririiniiiiniiiieiiseeieees
For Equipment Without Operator, Deduct

01222300-0281 DAY 1/2 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0282 WK 1/2 CY Hydraulic Excavator With Full-Time Operator.............cccceviriineiiiniinieiiseeeens
For Equipment Without Operator, Deduct

01222300-0283 MO 1/2 CY Hydraulic Excavator With Full-Time Operator............ccouoeoreneiirieneeseseseeeees
For Equipment Without Operator, Deduct

01222300-0284 DAY 5/8 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0285 WK 5/8 CY Hydraulic Excavator With Full-Time Operator.............cocueeireneiineneeieneeeeeees
For Equipment Without Operator, Deduct

01222300-0286 MO 5/8 CY Hydraulic Excavator With Full-Time Operator............ccocceeirineoineneeneneeeeeeees
For Equipment Without Operator, Deduct

012223 00-0287 DAY 3/4 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0288 WK 3/4 CY Hydraulic Excavator With Full-Time Operator.............ccccocioiiiiiiininiiiices
For Equipment Without Operator, Deduct

01222300-0289 MO 3/4 CY Hydraulic Excavator With Full-Time Operator............cccceririiniiiiniinieiceeeeens
For Equipment Without Operator, Deduct

01222300-0290 DAY 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0291 WK 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0292 MO 7/8 To 1 CY Hydraulic Excavator With Full-Time Operator ...33,085.32
For Equipment Without Operator, Deduct -25,707.56
012223 00-0293 DAY 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator . ..2,158.38
For Equipment Without Operator, Deduct -1,186.50
01222300-0294 WK 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator ............ccccceovveniineneonnnns .9,798.74
For Equipment Without Operator, Deduct -5,932.51
01222300-0295 MO 1-1/8 To 1-1/4 CY Hydraulic Excavator With Full-Time Operator ............ccccceovveniinenconinns 37,306.25
For Equipment Without Operator, Deduct -25,707.56
01222300-0296 DAY 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator .............ccccveviiinincinnnn. ..2,215.13
For Equipment Without Operator, Deduct -1,186.50
01222300-0297 WK 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator ..............cccccovviiiiiiinciinnns 10,047.03
For Equipment Without Operator, Deduct -5,932.51
01222300-0298 MO 1-3/8 To 1-1/2 CY Hydraulic Excavator With Full-Time Operator .............cccccovviiiiininciinns 38,051.12
For Equipment Without Operator, Deduct -25,707.56
01222300-0299 DAY 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator ............cccocoeoeiiiiieneinennne ..2,321.54
For Equipment Without Operator, Deduct -1,186.50
01222300-0300 WK 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator ............cccccoeoviiiriineiienennns 10,472.67
For Equipment Without Operator, Deduct -5,932.51
01222300-0301 MO 1-5/8 To 1-7/8 CY Hydraulic Excavator With Full-Time Operator ............c.ccceourereieneniennnenns 39,328.04
For Equipment Without Operator, Deduct -25,707.56
01222300-0302 DAY 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator . ...2,442.14
For Equipment Without Operator, Deduct -1,186.50
01222300-0303 WK 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator .10,947.97
For Equipment Without Operator, Deduct -5,932.51
01222300-0304 MO 2 To 2-3/8 CY Hydraulic Excavator With Full-Time Operator .40,746.84
For Equipment Without Operator, Deduct -25,707.56
012223 00-0305 DAY 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator ...............c.cccooeiiiiiinnnne. ..2,477.61
For Equipment Without Operator, Deduct -1,186.50
01222300-0306 WK 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator .............cccccovviiiininciinnns 11,089.85
For Equipment Without Operator, Deduct -5,932.51
012223 00-0307 MO 2-1/2 To 2-7/8 CY Hydraulic Excavator With Full-Time Operator ...............ccccocoooiiiiiiicicnns 41,172.48
For Equipment Without Operator, Deduct -25,707.56
01222300-0308 DAY 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator . ....2,818.12
For Equipment Without Operator, Deduct -1,186.50
01222300-0309 WK 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator .12,458.99
For Equipment Without Operator, Deduct -5,932.51
01222300-0310 MO 3 To 3-3/4 CY Hydraulic Excavator With Full-Time Operator .45,287.00
For Equipment Without Operator, Deduct -25,707.56
01222300-0311 DAY 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator . ....3,307.61
For Equipment Without Operator, Deduct -1,186.50
01222300-0312 WK 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator .14,402.75
For Equipment Without Operator, Deduct -5,932.51
01222300-0313 MO 4 To 5-3/4 CY Hydraulic Excavator With Full-Time Operator .51,104.08
For Equipment Without Operator, Deduct -25,707.56

01222300-0314 DAY Thumbs Or Grapple Attachment For Hydraulic EXCavators .............ccceireoiiineneiiincieens
01222300-0315 WK Thumbs Or Grapple Attachment For Hydraulic EXcavators ............cceoereiiineneesenccees
01222300-0316 MO Thumbs Or Grapple Attachment For Hydraulic EXCavators .............coeerenieenienieiesiesiceeieen
01222300-0317 DAY 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0318 WK 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0319 MO 1,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
012223 00-0320 DAY 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0321 WK 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0322 MO 1,500 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0323 DAY 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0324 WK 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0325 MO 3,000 Ft-Lb Hydraulic Hammer Attachment For Hydraulic Excavators
01222300-0326 DAY 24" Compaction Wheel Attachment For Hydraulic Excavators
01222300-0327 WK 24" Compaction Wheel Attachment For Hydraulic Excavators
01222300-0328 MO 24" Compaction Wheel Attachment For Hydraulic Excavators
01222300-0329 DAY 36" Compaction Wheel Attachment For Hydraulic Excavators
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0122 23 00-0330
0122 23 00-0331
0122 23 00-0332
0122 23 00-0333
0122 23 00-0334

0122 23 00-0335
0122 23 00-0336
0122 23 00-0337
0122 23 00-0338
0122 23 00-0339
0122 23 00-0340
0122 23 00-0341
0122 23 00-0342
0122 23 00-0343
0122 23 00-0344
0122 23 00-0345
0122 23 00-0346

0122 23 00-0347

01 22 23 00-0348
0122 23 00-0349
0122 23 00-0350
0122 23 00-0351
0122 23 00-0352
0122 23 00-0353
0122 23 00-0354
0122 23 00-0355
01 22 23 00-0356
0122 23 00-0357
0122 23 00-0358
0122 23 00-0359
0122 23 00-0360
0122 23 00-0361
0122 23 00-0362
0122 23 00-0363
0122 23 00-0364
01 22 23 00-0365

0122 23 00-0366

01 22 23 00-0367
01 22 23 00-0368

01 22 23 00-0369
0122 23 00-0370
0122 23 00-0371

0122 23 00-0372

WK 36" Compaction Wheel Attachment For Hydraulic Excavators .
MO 36" Compaction Wheel Attachment For Hydraulic Excavators .

1,135.04
3,405.12

DAY 48" Compaction Wheel Attachment For Hydraulic Excavators

WK 48" Compaction Wheel Attachment For Hydraulic Excavators .
MO 48" Compaction Wheel Attachment For Hydraulic Excavators .

1,234.36
3,688.88

Loader-Backhoes With Standard Bucket (12223000217
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
DAY 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator
For Equipment Without Operator, Deduct
WK 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator
For Equipment Without Operator, Deduct
MO 1/2 To 5/8 CY, 65 HP, Loader-Backhoe With Standard Bucket And Full-Time Operator
For Equipment Without Operator, Deduct

1,664.87

-1,186.50
6,807.38

-5,932.51
..27,766.47

-25,707.56

DAY 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator
For Equipment Without Operator, Deduct
WK 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator

.1,594.34
-1,186.50
6,945.52

For Equipment Without Operator, Deduct
MO 1 CY, 24" Bucket, 14'-4" Deep, 75 HP, Loader-Backhoe With Full-Time Operator

-5,932.51
28,608.46

For Equipment Without Operator, Deduct
DAY 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator

-25,707.56
1,655.18

For Equipment Without Operator, Deduct
WK 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator.

-1,186.50
7,096.82

For Equipment Without Operator, Deduct

-5,932.51

MO 1-1/2 CY, 24" Bucket, 16'-6" Deep, 90 HP, Loader-Backhoe With Full-Time Operator
For Equipment Without Operator, Deduct
DAY 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator.

..29,042.61
-25,707.56
1,926.52

For Equipment Without Operator, Deduct
WK 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator

-1,186.50
7,905.91

For Equipment Without Operator, Deduct
MO 1-3/4 CY, 30" Bucket, 18'-0" Deep, 112 HP, Loader-Backhoe With Full-Time Operator.

-5,932.51
.31,358.06

For Equipment Without Operator, Deduct

HeaVy DUty Construction Loaders (12223 00.0217)

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

-25,707.56

...1,680.18

DAY 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct
WK 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator

-1,186.50
..7,884.43

For Equipment Without Operator, Deduct

-5,932.51

MO 2-1/2 CY, 119 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct
DAY 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator

31,555.71
-25,707.56

For Equipment Without Operator, Deduct
WK 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator

For Equipment Without Operator, Deduct

MO 3 CY, 135 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct
DAY 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator

For Equipment Without Operator, Deduct
WK 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator

For Equipment Without Operator, Deduct
MO 3-1/2 CY, 198 HP, Heavy Duty Construction Loader With Full-Time Operator

32,391.16

For Equipment Without Operator, Deduct
DAY 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator

-25,707.56
...2,432.08

For Equipment Without Operator, Deduct

-1,186.50
..9,236.33

WK 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct
MO 4-1/2 CY, 215 HP, Heavy Duty Construction Loader With Full-Time Operator

-5,932.51
34,062.06

For Equipment Without Operator, Deduct
DAY 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator

-25,707.56
...3,077.66

For Equipment Without Operator, Deduct
WK 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator

-1,186.50
13,481.94

For Equipment Without Operator, Deduct
MO 7-1/3 CY, 330 HP, Heavy Duty Construction Loader With Full-Time Operator

-5,932.51
48,340.66

For Equipment Without Operator, Deduct

-25,707.56
..7,330.78

DAY 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator
For Equipment Without Operator, Deduct
WK 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator

-1,186.50
25,884.36

For Equipment Without Operator, Deduct
MO 13-1/2 CY, 690 HP, Heavy Duty Construction Loader With Full-Time Operator

-5,932.51
80,081.76

For Equipment Without Operator, Deduct

Shoring (01 22 23 00-0217)
Note: Includes delivery to job site and pick-up when complete.

Aluminum Hydraulic Shoring 1 22200067
Note: Includes delivery to job site and pick-up when complete. Excludes sheeting.
WK  2'Rails, 1 Cylinder, Aluminum Hydraulic Shoring

-25,707.56

Note: Up to 88" spread width.
MO 2'Rails, 1 Cylinder, Aluminum Hydraulic Shoring

Note: Up to 88" spread width.
WK Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring ................

Note: Up to 88" spread width.
MO Up To 12' Rails, 2 Cylinders, Aluminum Hydraulic Shoring ................

Note: Up to 88" spread width.
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01222300-0373 WK Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic SNOTING .........cc.coiiiiiiiiii e 285.34
Note: Up to 88" spread width.
01222300-0374 MO Up To 16' Rails, 3 Cylinders, Aluminum Hydraulic SROMNG ........ccoctiiriiiiiieieeeees e 841.75
Note: Up to 88" spread width.
01222300-0375 EA Set-up And Removal Of 1 Cylinder Aluminum Hydraulic Shores..... ...37.16
01222300-0376 EA  Set-up And Removal Of 2 Cylinders Aluminum Hydraulic Shores... ...59.46
01222300-0377 EA Set-up And Removal Of 3 Cylinders Aluminum Hydraulic Shores... ..99.10

0122 23 00-0378 Trench Boxes/Trench Shields o1 2223000217

Note: Trenching tasks include moving the trench box in excavation as trenching proceeds. Includes delivery to

job site and pick-up when complete. For stackable units, combine multiple units for depth required.
01222300-0379 WK 4'x6' Trench Box With Up To 48" Spreaders
01222300-0380 MO 4'x6' Trench Box With Up To 48" Spreaders
01222300-0381 WK 6'x6' Trench Box With Up To 48" Spreaders
01222300-0382 MO 6'x6' Trench Box With Up To 48" Spreaders
01222300-0383 WK 8'x6' Trench Box With Up To 48" Spreaders
01222300-0384 MO 8'x6' Trench Box With Up To 48" Spreaders
01222300-0385 WK 4'x8' Trench Box With Up To 48" Spreaders
01222300-0386 MO 4'x8' Trench Box With Up To 48" Spreaders
01222300-0387 WK 6'x8' Trench Box With Up To 48" Spreaders
01222300-0388 MO 6'x 8' Trench Box With Up To 48" Spreaders
01222300-0389 WK 8'x8' Trench Box With Up To 48" Spreaders
01222300-0390 MO 8'x8' Trench Box With Up To 48" Spreaders
01222300-0391 WK 4'x 10" Trench Box With Up To 48" Spreader:
01222300-0392 MO 4'x 10" Trench Box With Up To 48" Spreader:
01222300-0393 WK 6'x 10" Trench Box With Up To 48" Spreaders
01222300-0394 MO 6'x 10' Trench Box With Up To 48" Spreaders
01222300-0395 WK 8'x 10" Trench Box With Up To 48" Spreaders
01222300-0396 MO 8'x 10" Trench Box With Up To 48" Spreaders
01222300-0397 WK 4'x 12" Trench Box With Up To 48" Spreaders
01222300-0398 MO 4'x 12" Trench Box With Up To 48" Spreader:
01222300-0399 WK 6'x 12" Trench Box With Up To 48" Spreader:
01222300-0400 MO 6'x 12" Trench Box With Up To 48" Spreaders
01222300-0401 WK 8'x 12" Trench Box With Up To 48" Spreaders
01222300-0402 MO 8'x 12' Trench Box With Up To 48" Spreaders
012223 00-0403 WK 4'x 14" Trench Box With Up To 48" Spreaders
012223 00-0404 MO 4'x 14" Trench Box With Up To 48" Spreaders
01222300-0405 WK 6'x 14' Trench Box With Up To 48" Spreader:
01222300-0406 MO 6'x 14' Trench Box With Up To 48" Spreader:
01222300-0407 WK 8'x 14' Trench Box With Up To 48" Spreaders
01222300-0408 MO 8'x 14' Trench Box With Up To 48" Spreaders
012223 00-0409 WK 4'x 16" Trench Box With Up To 48" Spreaders
01222300-0410 MO 4'x 16' Trench Box With Up To 48" Spreaders
01222300-0411 WK 6'x 16' Trench Box With Up To 48" Spreaders
01222300-0412 MO 6'x 16" Trench Box With Up To 48" Spreader:
01222300-0413 WK 8'x 16' Trench Box With Up To 48" Spreader:
01222300-0414 MO 8'x 16' Trench Box With Up To 48" Spreaders
01222300-0415 WK 4'x 20" Trench Box With Up To 48" Spreaders
01222300-0416 MO 4'x 20' Trench Box With Up To 48" Spreaders
01222300-0417 WK 6'x 20" Trench Box With Up To 48" Spreaders
01222300-0418 MO 6'x 20" Trench Box With Up To 48" Spreaders
01222300-0419 WK 8'x 20" Trench Box With Up To 48" Spreader:
01222300-0420 MO 8'x 20" Trench Box With Up To 48" Spreader:
01222300-0421 WK 4'x 24" Trench Box With Up To 48" Spreaders
01222300-0422 MO 4'x 24' Trench Box With Up To 48" Spreaders
01222300-0423 WK 6'x 24" Trench Box With Up To 48" Spreaders
01222300-0424 MO 6'x 24" Trench Box With Up To 48" Spreaders
01222300-0425 WK 8'x24' Trench Box With Up To 48" Spreaders
01222300-0426 MO 8'x24' Trench Box With Up To 48" Spreader:
01222300-0427 WK For Spreaders >48" To 84", Add
01222300-0428 MO For Spreaders >48" To 84", Add
01222300-0429 WK For Spreaders >84" To 120", Add
01222300-0430 MO For Spreaders >84" To 120", Add
01222300-0431 WK For Spreaders >120", Add
01222300-0432 MO For Spreaders >120", Add
01222300-0433 WK 8'x4'Manhole Box
01222300-0434 MO 8'x4'Manhole Box
01222300-0435 WK 8'x 8" Manhole Box
01222300-0436 MO 8'x 8 Manhole Box

01 22 23 00-0437 Trenchers (01 22 23 00-0217)
Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0438 DAY 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator FR TP 1,498.93
For Equipment Without Operator, Deduct -1,142.67

01222300-0439 WK 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0440 MO 4'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

012223 00-0441 DAY 5'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0442 WK 5'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0443 MO 5'Maximum Trench Depth, Ride-On Trencher With Full-Time Operator
For Equipment Without Operator, Deduct -24,757.78
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01 22 23 00-0444 Heavy Equipment (Ground Protection) Mats o 2225000217
Note: Rental price per mat. Excludes placement, moving, mobilization and demobilization. See CSI section 01 22
23 00-0217 for equipment for offloading/reloading from delivery vehicle, placing, and moving mats, 01 71 13 00-
0001 for equipment delivery, pickup, mobilization and demobilization.
012223 00-0445 Day 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat......
01222300-0446 WK 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat....
01222300-0447 MO 16'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat. .
01222300-0448 Day 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat......
01222300-0449 WK 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat....
01222300-0450 MO 18'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat. .
01222300-0451 Day 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat......
01222300-0452 WK 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat....
01222300-0453 MO 20'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
012223 00-0454 Day 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
01222300-0455 WK 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat.
01222300-0456 MO 24'Width x 4' Length, 8" Thick Hardwood Timbers, Dragline/Excavator Mat....
012223 00-0457 Day 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..
012223 00-0458 WK 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..
01222300-0459 MO 12'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat.
01222300-0460 Day 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat................
01222300-0461 WK 16' Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..
01222300-0462 MO 16'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..
01222300-0463 Day 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat...............
012223 00-0464 WK 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..
01222300-0465 MO 20'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..
01222300-0466 Day 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat...............
01222300-0467 WK 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..
01222300-0468 MO 24'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..
01222300-0469 Day 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat...............
01222300-0470 WK 28'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..
01222300-0471 MO 28 Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..
01222300-0472 Day 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat...............
01222300-0473 WK 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..
01222300-0474 MO 30'Width x 4' Length, 12" Thick Hardwood Timbers, Crane Mat..
01222300-0475 Day 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0476 WK 14' Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0477 MO 14'Width x 8' Length, 2-3/4" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0478 Day 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0479 WK 14' Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0480 MO 14'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0481 Day 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0482 WK 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0483 MO 16'Width x 8' Length, 3-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
(
(
(
(
(
(
(
(

01222300-0484 Day 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0485 WK 14'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0486 MO 14' Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0487 Day 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0488 WK 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0489 MO 16'Width x 8' Length, 4-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0490 Day 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0491 WK 16' Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0492 MO 16'Width x 8' Length, 5-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0493 Day 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0494 WK 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0495 MO 24'Width x 4' Length, 6" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0496 Day 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0497 WK 30" Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0498 MO 30'Width x 4' Length, 6-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0499 Day 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0500 WK 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)

(

(

(

01222300-0501 MO 24'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0502 Day 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0503 WK 40' Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0504 MO 40'Width x 4' Length, 7-1/2" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0505 Day 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)
01222300-0506 WK 40'Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)
012223 00-0507 MO 40' Width x 4' Length, 8" Thick, Laminated Heavy Equipment Mat (Emtek™)

01 22 23 00-0508 Electrical Equipment 12229
01 22 23 00-0509 Trailer Mounted FlOOdllghtS (01 22 23 00-0508)

Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01222300-0510 DAY 4 x 1,000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light Tower... ....178.35
01222300-0511 WK 4 x 1,000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light Tower
01222300-0512 MO 4 x 1,000 Watt Floodlights, 30" Telescoping Tower, Diesel Power Trailer Mounted Light Tower-...

01 22 23 00-0513 Trlpod Mounted FlOOdllghtS (01 22 23 00-0508)
Note: Includes delivery to job site and pick-up when complete.
01222300-0514 DAY 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0515 WK 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0516 MO 500 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0517 DAY 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........ccccveueirrireirinnneee
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01222300-0518 WK 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Trpod...........ccccceerirnnnniiienn
01222300-0519 MO 1,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod
01222300-0520 DAY 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod s
01222300-0521 WK 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........ccccceciiiiiiiiniiiiins
01222300-0522 MO 2,000 Watt, 115 Volt, 2 Lamp, Portable Light Stand With Tripod...........cccccvirirriininiinnnns

01 22 23 00-0523 Generator Sets (01 22 23 00-0508)
01 22 23 00-0524 Portable, Gas Or Diesel Powered Generator Sets (12223 00523

Note: With 24 hour day-tank. Includes delivery to job site and pick-up when complete. Excludes cables, operator
and fuel costs. See CSI section 01 22 23 00-0631 for reimbursable fuel fees.

012223 00-0525 DAY 3.6 KW, 8 HP Gas Powered GEnerator Set..............c.cciiiiiiiiiiiiiiicee et 55.88
For LP Or NG Gas, Add 6.99
For >160 To 320 Hours Usage Per Month, Add 27.94
01222300-0526 WK 3.6 KW, 8 HP Gas Powered GeNErator Set............ccciiiiiiiiiiiiiiiii ettt 201.44
For LP Or NG Gas, Add 25.18
01222300-0527 MO 3.6 KW, 8 HP Gas Powered GeNErator Set........ ..ottt 558.83
For LP Or NG Gas, Add 69.85
01222300-0528 DAY 5 KW, 11 HP Gas POWEIed GENEIAtOr SEt........c..uuiiiiiiiiiieeieeeee ettt e e e e et e e e et e e e e e eaeeeeeeaaasaeseeeaansasaaeaaassaseeeaaannens 79.28
For LP Or NG Gas, Add 9.91
01222300-0529 WK 5 KW, 11 HP Gas POWEIed GENEIAtOr SEt........cc.uueiiiiiiieiiee e ee e e ettt e e e e ettt ee e e e e e e e e e e aaeeaeeaaasaeaeaaenseeaaeeaanseeeaeaans 253.42
For LP Or NG Gas, Add 31.68
01222300-0530 MO 5KW, 11 HP Gas Powered GENErator Set.............cciuiiiiiiiiiiiiiicice i 578.32
For LP Or NG Gas, Add 72.29
012223 00-0531 DAY 6.5KW, 13 HP Gas Powered Generator Set..............cccoiiiiiiiiiiiiiie it 101.37
For LP Or NG Gas, Add 12.67
01222300-0532 WK 6.5KW, 13 HP Gas Powered Generator Set..............cccciiiiiiiiiiiiiiiiiiieiee et 272.92
For LP Or NG Gas, Add 34.12
01222300-0533 MO 6.5KW, 13 HP Gas Powered Generator Set...............cocoiiiiiiiiiiiiieiciice s 753.77
For LP Or NG Gas, Add 94.22
012223 00-0534 DAY 10 KW, 18 HP Gas Powered Generator Set..............cccoiiiiiiiiiiiiiciiieiice s 113.07
For LP Or NG Gas, Add 14.13
01222300-0535 WK 10 KW, 18 HP Gas Powered GENerator SEt............cciiuiiiuiiiiiiiiiiiii ittt sttt 305.41
For LP Or NG Gas, Add 38.18
01222300-0536 MO 10 KW, 18 HP Gas Powered GENerator SEt............ccii ittt sttt 877.23
For LP Or NG Gas, Add 109.65

01 22 23 00-0537 Towable, Diesel Powered Generator Sets 1222 000529

Note: Includes 24 hour day-tank on sizes up to 180KW, 40 hour day-tank for sizes greater than 180KW To 300

KW and 1000 gallon for sizes greater than 300KW. Multi-voltage transformer unless stated otherwise, trailer

mounted including sound attenuation and control panel. Excludes cables, operator and fuel costs. See CSI

section 01 22 23 00-0631 for reimbursable fuel fees.

01222300-0538 DAY 20 KW, 60 Hertz Towable Diesel Powered GENErator St ............ccoiuuiiiiieiiiiiie et eetee e et e e e e etaea e e e s enaaaaaeaaans 232.63

Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 116.32
For >16 To 24 Hours Usage Per Day, Add 232.63
01222300-0539 WK 20 KW, 60 Hertz Towable Diesel Powered GENErator SEt ...........ccc.eiiuiieiiiiiieeiie ettt eaaeeeaaeesaaesaea e 608.21

Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 304.11
For >80 Hours Usage Per Week, Add 608.21
01222300-0540 MO 20 KW, 60 Hertz Towable Diesel Powered Generator Set ... ..1,656.99

Note: Fuel consumption: 100% load — 1.6 gallons per hour, 75% load - 1.3 gallons per hour, 50% load - 0.9
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 828.50
For >320 Hours Usage Per Month, Add 1,656.99
012223 00-0541 DAY 30 KW, 60 Hertz Towable Diesel Powered Generator Set ..o 357.86

Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.

For >8 To 16 Hours Usage Per Day, Add 178.93
For >16 To 24 Hours Usage Per Day, Add 357.86
01222300-0542 WK 30 KW, 60 Hertz Towable Diesel Powered Generator Set ... ..1,062.05

Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.

For >40 To 80 Hours Usage Per Week, Add 531.03
For >80 Hours Usage Per Week, Add 1,062.05
01222300-0543 MO 30 KW, 60 Hertz Towable Diesel Powered Generator Set ... ..2,193.36

Note: Fuel consumption: 100% load — 2.9 gallons per hour, 75% load - 2.4 gallons per hour, 50% load - 1.8
gallons per hour.

For >160 To 320 Hours Usage Per Month, Add 1,096.68
For >320 Hours Usage Per Month, Add 2,193.36
01222300-0544 DAY 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set et —eee e e ———aaeaaa——aaaa e e 392.50
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 196.25
For >16 To 24 Hours Usage Per Day, Add 392.50
012223 00-0545 WK 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set .1,096.68
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 548.34
For >80 Hours Usage Per Week, Add 1,096.68
012223 00-0546 MO 40.0 KW, 60 Hertz Towable Diesel Powered Generator Set .2,424.24
Note: Fuel consumption: 100% load - 4.0 gallons per hour, 75% load - 3.2 gallons per hour, 50% load - 2.3
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,212.12
For >320 Hours Usage Per Month, Add 2,424.24
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01222300-0547 DAY 55.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccoiuuiiiieiiiiiie e et e e eae e e e enaneees 421.36
Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 210.68
For >16 To 24 Hours Usage Per Day, Add 421.36
01222300-0548 WK 55.0 KW, 60 Hertz Towable Diesel POWered GeNerator Set..............cooiuuiieieiiiiie e et e e e enaae e e s eaaeeeseennes 1,154.40
Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 577.20
For >80 Hours Usage Per Week, Add 1,154.40
01222300-0549 MO 55.0 KW, 60 Hertz Towable Diesel Powered Generator Set...............cccoouiiiiiiiiiiiiiiisccccccccc e 2,770.56
Note: Fuel consumption: 100% load — 4.8 gallons per hour, 75% load - 3.8 gallons per hour, 50% load - 2.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,385.28
For >320 Hours Usage Per Month, Add 2,770.56
01222300-0550 DAY 70.0 KW, 60 Hertz Towable Diesel Powered Generator Set.. ....461.76
Note: Fuel consumption: 100% load — 5.7 gallons per hou
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 230.88
For >16 To 24 Hours Usage Per Day, Add 461.76
01222300-0551 WK 70.0 KW, 60 Hertz Towable Diesel Powered GENErator Set..............cooiuiiieieiiiiiee ettt e e 1,310.24
Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 655.12
For >80 Hours Usage Per Week, Add 1,310.24
01222300-0552 MO 70.0 KW, 60 Hertz Towable Diesel POWered GeNerator Set..............ccociuiiieieioiieeeeeeeieee e et e e et e eaae e e e e enaaeeeseennens 3,116.88
Note: Fuel consumption: 100% load — 5.7 gallons per hour, 75% load - 4.3 gallons per hour, 50% load - 3.2
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,5568.44
For >320 Hours Usage Per Month, Add 3,116.88
012223 00-0553 DAY 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set.. ....519.48
Note: Fuel consumption: 100% load — 6.5 gallons per hour,
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 259.74
For >16 To 24 Hours Usage Per Day, Add 519.48
01222300-0554 WK 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set...............cccooviiiiiiiiiiiiiiiicccccceecce e 1,385.28
Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 692.64
For >80 Hours Usage Per Week, Add 1,385.28
01222300-0555 MO 80.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............cccouoiiiiiiiiiiiiiiiiiicicciicce e 3,463.20
Note: Fuel consumption: 100% load — 6.5 gallons per hour, 75% load - 4.9 gallons per hour, 50% load - 3.6
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,731.60
For >320 Hours Usage Per Month, Add 3,463.20
01222300-0556 DAY 100.0 KW, 60 Hertz Towable Diesel Powered GENETator SEt............cccouiiiiiiiiiiie e e et e e e enaneees 536.80
Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 268.40
For >16 To 24 Hours Usage Per Day, Add 536.80
01222300-0557 WK 100.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccouiiiieiiiieeeeeeeeeeee e eeeeiee e eeaee e eeaee e e e eeraneeeeeennes 1,443.00
Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 721.50
For >80 Hours Usage Per Week, Add 1,443.00
01222300-05658 MO 100.0 KW, 60 Hertz Towable Diesel Powered Generator Set...............cccoiiiiiiiiiiiiiiiicececccc e 3,924.96
Note: Fuel consumption: 100% load - 7.4 gallons per hour, 75% load - 5.8 gallons per hour, 50% load - 4.1
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 1,962.48
For >320 Hours Usage Per Month, Add 3,924.96
01222300-0559 DAY 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set...............ccccoiiiiiiiiiiiiiiiccieccceccc s 606.06
Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 303.03
For >16 To 24 Hours Usage Per Day, Add 606.06
01222300-0560 WK 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............ccociiiiiiniiiiiiiiiciciicscceescc e 1,673.88
Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 836.94
For >80 Hours Usage Per Week, Add 1,673.88
01222300-0561 MO 120.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............cccciiiiiiiniiiiiiiiiciciiecceescc e 4,502.16
Note: Fuel consumption: 100% load - 8.7 gallons per hour, 75% load - 6.8 gallons per hour, 50% load - 4.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,251.08
For >320 Hours Usage Per Month, Add 4,502.16
01222300-0562 DAY 140.0 KW, 60 Hertz Towable Diesel Powered GENETator SEt............ccccuuiiiiiiiiiiie e e ettt e e e e ennneees 634.92
Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 317.46
For >16 To 24 Hours Usage Per Day, Add 634.92
01222300-0563 WK 140.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccouiieiieiiiiiee e ettt 1,760.46
Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 880.23
For >80 Hours Usage Per Week, Add 1,760.46
01222300-0564 MO 140.0 KW, 60 Hertz Towable Diesel Powered GENErator SEt.............cccouiiiieiiiieieeeeecieee e e e eeaeee e e eeaae e e e eeraeeeeseennes 4,963.92
Note: Fuel consumption: 100% load - 10.2 gallons per hour, 75% load - 7.9 gallons per hour, 50% load - 5.6
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,481.96
For >320 Hours Usage Per Month, Add 4,963.92
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01222300-0565 DAY 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... ....663.78
Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 331.89
For >16 To 24 Hours Usage Per Day, Add 663.78
01222300-0566 WK 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... 1,904.76
Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 952.38
For >80 Hours Usage Per Week, Add 1,904.76
01222300-0567 MO 150.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... 5,194.80
Note: Fuel consumption: 100% load - 10.9 gallons per hour, 75% load - 8.4 gallons per hour, 50% load - 5.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,597.40
For >320 Hours Usage Per Month, Add 5,194.80
0122 2300-0568 DAY 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... ....692.64
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 346.32
For >16 To 24 Hours Usage Per Day, Add 692.64
01222300-0569 WK 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... 2,020.20
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,010.10
For >80 Hours Usage Per Week, Add 2,020.20
01222300-0570 MO 160.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... 5,425.68
Note: Fuel consumption: 100% load - 11.6 gallons per hour, 75% load - 8.9 gallons per hour, 50% load - 6.2
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,712.84
For >320 Hours Usage Per Month, Add 5,425.68
012223 00-0571 DAY 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... ....692.64
Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 346.32
For >16 To 24 Hours Usage Per Day, Add 692.64
01222300-0572 WK 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... 2,020.20
Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,010.10
For >80 Hours Usage Per Week, Add 2,020.20
01222300-0573 MO 175.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... 5,425.68
Note: Fuel consumption: 100% load - 12.7 gallons per hour, 75% load - 9.7 gallons per hour, 50% load - 6.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 2,712.84
For >320 Hours Usage Per Month, Add 5,425.68
01222300-0574 DAY 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... ....952.38
Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 476.19
For >16 To 24 Hours Usage Per Day, Add 952.38
01222300-0575 WK 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... 2,366.52
Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,183.26
For >80 Hours Usage Per Week, Add 2,366.52
01222300-0576 MO 200.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... 6,926.40
Note: Fuel consumption: 100% load - 14.4 gallons per hour, 75% load - 11.0 gallons per hour, 50% load - 7.7
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 3,463.20
For >320 Hours Usage Per Month, Add 6,926.40
012223 00-0577 DAY 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... .1,010.10
Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 505.05
For >16 To 24 Hours Usage Per Day, Add 1,010.10
012223 00-0578 WK 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... 2,424.24
Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,212.12
For >80 Hours Usage Per Week, Add 2,424.24
01222300-0579 MO 250.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... 7,157.28
Note: Fuel consumption: 100% load - 19.8 gallons per hour, 75% load - 12.3 gallons per hour, 50% load - 8.6
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 3,678.64
For >320 Hours Usage Per Month, Add 7,157.28
01222300-0580 DAY 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... .1,067.82
Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 533.91
For >16 To 24 Hours Usage Per Day, Add 1,067.82
01222300-0581 WK 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... 2,481.96
Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,240.98
For >80 Hours Usage Per Week, Add 2,481.96
01222300-0582 MO 275.0 KW, 60 Hertz Towable Diesel Powered Generator Set ... 7,388.16
Note: Fuel consumption: 100% load - 18.0 gallons per hour, 75% load - 13.6 gallons per hour, 50% load - 9.5
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 3,694.08
For >320 Hours Usage Per Month, Add 7,388.16
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01222300-0583 DAY 300.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccouuiiiiiiiiiiiiee et 1,102.45
Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 551.23
For >16 To 24 Hours Usage Per Day, Add 1,102.45
01222300-0584 WK 300.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccouuiiiiieiiiiiie et 2,655.12
Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,327.56
For >80 Hours Usage Per Week, Add 2,655.12
01222300-0585 MO 300.0 KW, 60 Hertz Towable Diesel Powered GENErator SEet.............cccouiiiieiiiiiieeeeeeeiee e eeeiee e eeaeee e e e eeaaee e e e eraeeeeeeennes 7,849.92
Note: Fuel consumption: 100% load - 21.5 gallons per hour, 75% load - 16.1 gallons per hour, 50% load - 11.3
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 3,924.96
For >320 Hours Usage Per Month, Add 7,849.92
01222300-0586 DAY 350.0 KW, 60 Hertz Towable Diesel Powered GENErator Set.............cccouiiiieiiiiiieeeeceeiee e e e eeeeaee e eraneeeeennes 1,154.40
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 577.20
For >16 To 24 Hours Usage Per Day, Add 1,154.40
01222300-0587 WK 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set...............cccoiiiiiiiiiiiiiiiceeccecccc e 3,001.44
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 1,500.72
For >80 Hours Usage Per Week, Add 3,001.44
01222300-0588 MO 350.0 KW, 60 Hertz Towable Diesel Powered Generator Set...............coccoiiiiiiiiiiiiiiicecccec e 8,658.00
Note: Fuel consumption: 100% load - 25.1 gallons per hour, 75% load - 18.7 gallons per hour, 50% load - 13.1
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 4,329.00
For >320 Hours Usage Per Month, Add 8,658.00
01222300-0589 DAY 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set ....2,170.00
Note: Fuel consumption: 100% load - 28.6 gallons per hour,
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,085.00
For >16 To 24 Hours Usage Per Day, Add 2,170.00
01222300-0590 WK 400.0 KW, 60 Hertz Towable Diesel Powered Generator Set..............cccciiiiiiiiniiiiiiiiciciiesciceescc e 5,610.47
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 2,805.24
For >80 Hours Usage Per Week, Add 5,610.47
01 22 23 00-0591 MO 400.0 KW, 60 Hertz Towable Diesel Powered GEnerator Set.............ccocciuiiiieeiiiiiee e e eeeee e 14,837.60
Note: Fuel consumption: 100% load - 28.6 gallons per hour, 75% load - 21.3 gallons per hour, 50% load - 14.9
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 7,418.80
For >320 Hours Usage Per Month, Add 14,837.60
01222300-0592 DAY 500.0 KW, 60 Hertz Container Diesel Powered Generator Set.. ....2,782.05
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,391.03
For >16 To 24 Hours Usage Per Day, Add 2,782.05
01222300-0593 WK 500.0 KW, 60 Hertz Container Diesel PoOwered GENErator SEt............ccouueiieeiiueeeeeeeeieee e eeaeeee e eeaeee e e e eeaaee e e e eeraneeeeeennes 7,233.33
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 3,616.67
For >80 Hours Usage Per Week, Add 7,233.33
01222300-0594 MO 500.0 KW, 60 Hertz Container Diesel Powered Generator Set...............cccociiiiiiiiiiiiiicccccccs 16,692.30
Note: Fuel consumption: 100% load - 35.7 gallons per hour, 75% load - 26.4 gallons per hour, 50% load - 18.5
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 8,346.15
For >320 Hours Usage Per Month, Add 16,692.30
01222300-0595 DAY 640.0 KW, 60 Hertz Container Diesel Powered Generator Set...............ccoiiiiiiiiiiiiiiicciecccccc e 3,440.47
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,720.24
For >16 To 24 Hours Usage Per Day, Add 3,440.47
01222300-0596 WK 640.0 KW, 60 Hertz Container Diesel Powered Generator Set.............cccccoiiiiiiiiiiiiiiiiiiccc e 9,088.03
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 4,544.02
For >80 Hours Usage Per Week, Add 9,088.03
01222300-0597 MO 640.0 KW, 60 Hertz Container Diesel Powered Generator Set..............cccoociiiiiiiiiniiiiiiiiicecceecc s 22,256.40
Note: Fuel consumption: 100% load - 45.6 gallons per hour, 75% load - 33.5 gallons per hour, 50% load - 20.8
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 11,128.20
For >320 Hours Usage Per Month, Add 22,256.40
01222300-0598 DAY 750.0 KW, 60 Hertz Container Diesel Powered GENErator SEt...........ccccuiiiieeiiiiiee e et eetaee e eetaee e e 3,718.67
Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.
For >8 To 16 Hours Usage Per Day, Add 1,859.34
For >16 To 24 Hours Usage Per Day, Add 3,718.67
01222300-0599 WK 750.0 KW, 60 Hertz Container Diesel Powered GENErator SEt...........ccccueiieeiiiiiiee e et eeaee e e eetaee e e 8,568.71
Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.
For >40 To 80 Hours Usage Per Week, Add 4,284.36
For >80 Hours Usage Per Week, Add 8,668.71
01222300-0600 MO 750.0 KW, 60 Hertz Container Diesel Powered Generator Set............cccuviiuiiiiiieeciiecciie e 25,706.14
Note: Fuel consumption: 100% load - 53.4 gallons per hour, 75% load - 39.3 gallons per hour, 50% load - 24.4
gallons per hour.
For >160 To 320 Hours Usage Per Month, Add 12,853.07
For >320 Hours Usage Per Month, Add 25,706.14
01222300-0601 EA Up To 300 KW Generator Set Delivery, Set-Up, Testing And Pick-up s 1,068.13
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01222300-0602 EA 350 To 750 KW Generator Set Delivery, Set-Up, Testing And Pick-up ... et 1,789.94

0122 23 00-0603 Cabling For Generator Sets (12223000529

Note: Includes delivery to job site and pick-up when complete.
012223 00-0604 DAY #1 Banded Cable, 50' With Camlock Ends For Generator Set
012223 00-0605 WK #1 Banded Cable, 50' With Camlock Ends For Generator Set
01222300-0606 MO #1 Banded Cable, 50' With Camlock Ends For Generator Set
01222300-0607 DAY 50', 4/0 Cable With Camlock Ends For Generator Set
012223 00-0608 WK 50, 4/0 Cable With Camlock Ends For Generator Set
01222300-0609 MO 50, 4/0 Cable With Camlock Ends For Generator Set

0122 23 00-0610 Resistive Loadbanks For Generator Sets o1 2225 000525
Note: Includes delivery to job site and pick-up when complete. See CSI section 01 22 23 00-0631 for
reimbursable fuel fees.

01222300-0611 DAY 100 KW A/C Resistive Loadbank
01222300-0612 WK 100 KW A/C Resistive Loadbank
01222300-0613 MO 100 KW A/C Resistive Loadbank
01222300-0614 DAY 650 KW A/C Resistive Loadbank
01222300-0615 WK 650 KW A/C Resistive Loadbank .
01222300-0616 MO 650 KW A/C Resistive Loadbank...............c.cccoeiiiiiiiiiiiiicceiiccce s

01 22 23 00-0617 Sub-Distribution Panels (Spider Box) For Generator Sets (2223000529

Note: Includes delivery to job site and pick-up when complete.

01222300-0618 DAY 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) ..62.34
01222300-0619 WK 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) 161.62
01222300-0620 MO 50 Amperes, 240 Volt, Single Phase, Sub-Distribution Panel (Spider Box) 455.99

01 22 23 00-0621 Portable Distribution Panels For Generator Sets o122 25000529
Note: Includes delivery to job site and pick-up when complete.
01222300-0622 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel.
01222300-0623 WK 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel.
01222300-0624 MO 200 Amperes, 208 Volt, 3 Phase, Portable Spider Box Feeder Panel.
012223 00-0625 DAY 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel.....
01222300-0626 WK 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel.....
01222300-0627 MO 100 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel.....
01222300-0628 DAY 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel.....
01222300-0629 WK 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel.....
01222300-0630 MO 200 Amperes, 208 Volt, 3 Phase, Portable Quad Box Panel.....

01 22 23 00-0631 Fuel Reimbursement For Generators (o1 2223 000523

01222300-0632 EA Fuel Reimbursement For Generators .
Note: Purchases made by the contractor for fuel will be reimbursed to the Contractor at the actual cost of
purchase, without mark-up, for which a receipt or bill is received. The Adjustment Factor applied to Reimbursable
Fees will be 1.0000. The base cost of the purchase is $1.00, quantity will adjust cost to actual purchase cost; i.e.,
quantity of 125 = $125.00 purchase. If there are multiple purchases, each one shall be listed separately with a
comment in the "note" block to identify the purchase.

01 22 23 00-0633 Weldlng Machines (01 22 23 00-0508)

Note: Includes delivery to job site and pick-up when complete. Excludes operator.

01 22 23 00-0634 CC/CV Inverter Welder(m 22 23 00-0633)

Note: Excludes cables, operator and fuel costs. See CSI section 01 22 23 00-0631 for reimbursable fuel fees.
01222300-0635 DAY 250 Amperes, CC Inverter Welder
01222300-0636 WK 250 Amperes, CC Inverter Welder
01222300-0637 MO 250 Amperes, CC Inverter Welder
01222300-0638 DAY 300 Amperes, CC/CV Inverter Welder
01222300-0639 WK 300 Amperes, CC/CV Inverter Welder
01222300-0640 MO 300 Amperes, CC/CV Inverter Welder
01222300-0641 DAY 350 Amperes, CC/CV Inverter Welder
01222300-0642 WK 350 Amperes, CC/CV Inverter Welder
01222300-0643 MO 350 Amperes, CC/CV Inverter Welder

01 22 23 00-0644 MIG Welder(m 22 23 00-0633)
Note: Excludes cables, operator and fuel costs. See CSI section 01 22 23 00-0631 for reimbursable fuel fees.
012223 00-0645 DAY 115 Volt MIG Welder
01222300-0646 WK 115 Volt MIG Welder
01222300-0647 MO 115 Volt MIG Welder

01 22 23 00-0648 Diesel Powered Towable Welding Machines (12223 00539

Note: Includes delivery to job site and pick-up when complete. Excludes operator.

01222300-0649 DAY 250 To 299 Amperes, Diesel Powered Towable Welding Machine 182.94
01222300-0650 WK 250 To 299 Amperes, Diesel Powered Towable Welding Machine 44719
01222300-0651 MO 250 To 299 Amperes, Diesel Powered Towable Welding Machine ............cccoviiiiiiiniiiiineeee e 1,067.17
01222300-0652 DAY 300 To 349 Amperes, Diesel Powered Towable Welding Machine 243.92
012223 00-0653 WK 300 To 349 Amperes, Diesel Powered Towable Welding Machine 477.68
01222300-0654 MO 300 To 349 Amperes, Diesel Powered Towable Welding Maching ............ccciriiiiriiniiiiiseseeeeeee s 1,115.95
01222300-0655 DAY 350 To 399 Amperes, Diesel Powered Towable Welding Machine 254.09
01222300-0656 WK 350 To 399 Amperes, Diesel Powered Towable Welding Machine 508.18
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012223 00-0657 MO 350 To 399 Amperes, Diesel Powered Towable Welding Machine ............cocoiiiiiiiiiiiiiieeee e 1,239.95

01 22 23 00-0658 Portable Floor Drying Fans or 2225 o508
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01222300-0659 DAY 2,250 CFM Portable Floor Drying Fan
01222300-0660 WK 2,250 CFM Portable Floor Drying Fan
01222300-0661 MO 2,250 CFM Portable Floor Drying Fan

... 17.31

01 22 23 00-0662 Portable Fume Extractors (01 22 23 00-0508)
Note: Includes delivery to job site and pick-up when complete. Excludes operator.
01222300-0663 DAY Portable Fume Extractor
01222300-0664 WK Portable Fume Extractor

01 22 23 00-0665 General Equipment 12229
01 22 23 00-0666 Jacks And Bracing(m 22 23 00-0665)

Note: Includes delivery to job site and pick-up when complete.

01 22 23 00-0667 Manual Hydraulic Jacks (01 22 23 00-0666)

01222300-0668 DAY 12 Ton Manual Hydraulic Bottle Jack
01222300-0669 WK 12 Ton Manual Hydraulic Bottle Jack
01222300-0670 MO 12 Ton Manual Hydraulic Bottle Jack
01222300-0671 DAY 20 Ton Manual Hydraulic Bottle Jack
01222300-0672 WK 20 Ton Manual Hydraulic Bottle Jack
01222300-0673 MO 20 Ton Manual Hydraulic Bottle Jack
012223 00-0674 DAY 50 Ton Manual Hydraulic Bottle Jack
01222300-0675 WK 50 Ton Manual Hydraulic Bottle Jack
01222300-0676 MO 50 Ton Manual Hydraulic Bottle Jack
01222300-0677 DAY 100 Ton Manual Hydraulic Bottle Jack
01222300-0678 WK 100 Ton Manual Hydraulic Bottle Jack
01222300-0679 MO 100 Ton Manual Hydraulic Bottle Jack

01 22 23 00-0680 Manual Screw Jacks (01 22 23 00-0666)
01222300-0681 DAY 10 To 20 Ton Manual Screw Jack
01222300-0682 WK 10 To 20 Ton Manual Screw Jack
01222300-0683 MO 10 To 20 Ton Manual Screw Jack

01 22 23 00-0684 Pressure Washers (01 22 23 00-0665)
Note: Includes delivery to job site, pick-up when complete and full time operator.
01222300-0685 DAY 2,000 PSI Pressure Washer With FUll-TimeE OPEIator ...........coiuiiuiiiiiiieieeiieiiesie ettt ee e eeesseeneesneeneenneas 1,109.18
For Equipment Without Operator, Deduct -944.83
01222300-0686 WK 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0687 MO 2,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0688 DAY 2,500 PSI Pressure Washer With Full-Time Operator .............ccocuevirieniineiniinieieseeieens
For Equipment Without Operator, Deduct
01222300-0689 WK 2,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0690 MO 2,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0691 DAY 3,000 PSI Pressure Washer With Full-Time Operator ..............cocceirereineneiieeneeeeees
For Equipment Without Operator, Deduct
01222300-0692 WK 3,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0693 MO 3,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0694 DAY 3,500 PSI Pressure Washer With Full-Time Operator ...........c.ccocveverieniesienisienesienieaees
For Equipment Without Operator, Deduct
01222300-0695 WK 3,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct
01222300-0696 MO 3,500 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct
012223 00-0697 DAY 4,000 PSI Pressure Washer With Full-Time Operator .............ccocveverienieniiniisieieseeiens
For Equipment Without Operator, Deduct
01222300-0698 WK 4,000 PSI Pressure Washer With Full-Time Operator
For Equipment Without Operator, Deduct

01222300-0699 MO 4,000 PSI Pressure Washer With FUII-TIME OPEIator ..........c.iiuiiiuiriiieiirieieiesieeeiesie et se et eaneane 22,203.21
For Equipment Without Operator, Deduct -20,471.26

01222300-0700 DAY 5,000 PSI Pressure Washer With Full-Time Operator e 1,197.67
For Equipment Without Operator, Deduct -944.83

01222300-0701 WK 5,000 PSI Pressure Washer With FUlI-Time OPErator ............cuiiiiiiiiiiieneieiese ettt sne e 5,406.81
For Equipment Without Operator, Deduct -4,724.14

01222300-0702 MO 5,000 PSI Pressure Washer With FUll-TIME OPEIrator ............couiiiiriiiiiieieieseeieie sttt eenene 22,392.84
For Equipment Without Operator, Deduct -20,471.26

0122 23 00-0703 Confined Space Entry Equipment (12223 000685
Note: Includes delivery to job site, set-up, and pick-up when complete.
012223 00-0704 DAY Ventilation Equipment FOr CONfINEd SPACE .........coiuiiiiiiiiiiii ittt ettt e et e s e e e eseenneanee 37.42
Note: Includes electric or gas blower and ventilation duct up to 25'.
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0122 23 00-0705
0122 23 00-0706
0122 23 00-0707
0122 23 00-0708

0122 23 00-0709
012223 00-0710

0122 23 00-0711

012223 00-0712
012223 00-0713
012223 00-0714
012223 00-0715
012223 00-0716
012223 00-0717
012223 00-0718
012223 00-0719
0122 23 00-0720
0122 23 00-0721
0122 23 00-0722
0122 23 00-0723
0122 23 00-0724
0122 23 00-0725
0122 23 00-0726

0122 23 00-0727

0122 23 00-0728

0122 23 00-0729
0122 23 00-0730
0122 23 00-0731
0122 23 00-0732
012223 00-0733
0122 23 00-0734

0122 23 00-0735
01 22 23 00-0736

0122 23 00-0737
0122 23 00-0738
0122 23 00-0739
0122 23 00-0740
0122 23 00-0741
0122 23 00-0742
0122 23 00-0743
0122 23 00-0744
0122 23 00-0745
0122 23 00-0746
0122 23 00-0747

0122 23 00-0748

August 2023

WK Ventilation Equipment For Confined SPace ............cccririieriiiinieieseeeeseeeesieeeeea
Note: Includes electric or gas blower and ventilation duct up to 25'.
MO Ventilation Equipment For Confined SPace ..........ccccerueiririeiieiniesieieiesieesiesee e

Note: Includes electric or gas blower and ventilation duct up to 25'.
DAY Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly

61.40

WK Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly

184.20

552.61

MO Confined Space Air Monitor, Tripod, Harness, Cables, SCBAs And Complete Assembly
DAY Confined Space Air Monitor Personnel..............cccooviiiiiiniininiiiiscieccee

Note: Per person day.

Ground Thaw Mobile Equipment And Blankets (o1 22 25 oo0se5

................. 1,142.67

Note: Rental includes self contained boiler equipment with manifold, fuel, all hoses and blankets. Includes

delivery to job site and pick-up when complete.
DAY Up To 2,500 SF Ground Area, Portable Ground Heater For Ground Thaw

801.89

Note: Up to 5,000 SF concrete curing area.
WK Up To 2,500 SF Ground Area, Portable Ground Heater For Ground Thaw

.2,662.44

Note: Up to 5,000 SF concrete curing area.
MO Up To 2,500 SF Ground Area, Portable Ground Heater For Ground Thaw

.9,439.86

Note: Up to 5,000 SF concrete curing area.

DAY >2,500 To 3,500 SF Ground Area, Portable Ground Heater For Ground Thaw..............cccccueeeeeiiieeeeeecnnns

Note: >5,000 to 7,000 SF concrete curing area.

WK >2,500 To 3,500 SF Ground Area, Portable Ground Heater For Ground Thaw............ccccceeeeeiivieeeeccnnnennns

Note: >5,000 to 7,000 SF concrete curing area.

MO >2,500 To 3,500 SF Ground Area, Portable Ground Heater For Ground Thaw.............cccccoeeiiiiciiiinicnne.

Note: >5,000 to 7,000 SF concrete curing area.
DAY >4,000 To 5,000 SF Ground Area, Portable Ground Heater For Ground Thaw..
Note: >8,000 to 10,000 SF concrete curing area.

WK >4,000 To 5,000 SF Ground Area, Portable Ground Heater For Ground Thaw.............c.cccooiiiiiiiicnne

Note: >8,000 to 10,000 SF concrete curing area.

MO >4,000 To 5,000 SF Ground Area, Portable Ground Heater For Ground Thaw..............ccccceeviiiiiiiinnnnne.

Note: >8,000 to 10,000 SF concrete curing area.

DAY >5,000 To 6,000 SF Ground Area, Portable Ground Heater For Ground Thaw...........ccccooveierinieneniennns

Note: 10,000 to 12,000 SF concrete curing area.

WK >5,000 To 6,000 SF Ground Area, Portable Ground Heater For Ground Thaw............cccccuevieiinienenienennns

Note: 10,000 to 12,000 SF concrete curing area.

MO >5,000 To 6,000 SF Ground Area, Portable Ground Heater For Ground Thaw.............ccccccviiiinincinnnne.

Note: 10,000 To 12,000 SF concrete curing area.
DAY 11,000 To 12,000 SF Ground Area, Portable Ground Heater For Ground Thaw...........

..................... 1,490.24
.................... 3,940.24

.................. 10,104.47

..1,816.62

.................... 4,929.25
.................. 10,889.39
.................... 2,275.16
.................... 5,364.41

.................. 14,258.32

2,845.19

Note: 22,000 to 24,000 SF concrete curing area.
WK 11,000 To 12,000 SF Ground Area, Portable Ground Heater For Ground Thaw

....6,800.45

Note: 22,000 to 24,000 SF concrete curing area.

MO 11,000 To 12,000 SF Ground Area, Portable Ground Heater For Ground Thaw
Note: 22,000 to 24,000 SF concrete curing area.

CSF Place Hoses And Blankets OVEr Area ............ccc.ciiiiiiiiiiiiiciiiiicic e

Note: Lay hose in loops, 24" on center, over area. Cover the hose with construction blankets.

Direct Fired Space Heaters (01 22 23 00-0665)
Note: Includes delivery to job site, set-up, and pick-up when complete. Excludes operator.
DAY 150,000 BTU/Hour Space Heater

..15,447.11

WK 150,000 BTU/Hour Space Heater
MO 150,000 BTU/Hour Space Heater

DAY 500,000 BTU/Hour Space Heater

WK 500,000 BTU/Hour Space Heater .
MO 500,000 BTU/Hour Space Heater ...........cocueiuiiiiiiiiiiicieeeieee e

Material Handling Equipment or 2225
Truck Mounted Hydraulic Cranes (1 2223 000735)

Note: Includes full-time operator, delivery, set-up, rigging, and removal time in rental period. Excludes lattice

boom extension.
DAY 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator

1,670.55

For Equipment Without Operator, Deduct
WK 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator

-1,212.74
7,450.58

For Equipment Without Operator, Deduct

-6,063.68
....... 30,450.12

MO 6 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
DAY 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator

-26,275.97

For Equipment Without Operator, Deduct

WK 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator
For Equipment Without Operator, Deduct
MO 8 To 9 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator

For Equipment Without Operator, Deduct
DAY 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator-....

For Equipment Without Operator, Deduct

WK 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator-....
For Equipment Without Operator, Deduct
MO 14 To 15 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator-....

..32,604.52

For Equipment Without Operator, Deduct
DAY 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator....

For Equipment Without Operator, Deduct
WK 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator....

For Equipment Without Operator, Deduct
MO 20 To 25 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...

..34,052.01

For Equipment Without Operator, Deduct

-26,275.97

copyright 2023 The Gordian Group, Inc.

DASNY, Downstate

Page 01 - 23



01 General Requwements DAS N‘f WE FINANGE, BUILD AND DELIVER

0120 Price and Payment Procedures

0122 Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
012223 00-0749 DAY 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............cccouiiiiniiieniieseeeeseeeeseeeee e 2,222.62
For Equipment Without Operator, Deduct -1,212.74
01222300-0750 WK 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ... ....9,658.84
For Equipment Without Operator, Deduct -6,063.68
01222300-0751 MO 30 To 35 Ton Lift, Truck Mounted Hydraulic Crane With FUll-TiIme OPerator ............cccoerueirirenieenieieniesieseeeseseeeeiees 37,058.74
For Equipment Without Operator, Deduct -26,275.97
01222300-0752 DAY 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............cccciveriririnneneieeseseeeeeeseeeeeeee 2,572.70
For Equipment Without Operator, Deduct -1,212.74
01222300-0753 WK 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............cccoceeirireiieneieneneseeeeeseeeiens 10,911.08
For Equipment Without Operator, Deduct -6,063.68
01222300-0754 MO 40 To 45 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............ccccccoiiiiiiiiiiniiiiieceiciseeies 40,818.17
For Equipment Without Operator, Deduct -26,275.97
01222300-0755 DAY 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...............ccccviiiiiiiiiiniiiiccieeeeieis 2,794.88
For Equipment Without Operator, Deduct -1,212.74
01222300-0756 WK 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............cccccciiiiiiiiiniciiiiiecicceecees 11,692.05
For Equipment Without Operator, Deduct -6,063.68
01222300-0757 MO 50 To 55 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............ccccrouiriiiiniiieieseeeeeee e 43,166.47
For Equipment Without Operator, Deduct -26,275.97
012223 00-0758 DAY 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............ccceuiriiriiienieeeseeeesieeee e 2,969.92
For Equipment Without Operator, Deduct -1,212.74
01222300-0759 WK 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With FUll-TIme OPerator ............ccoerueiririenieenieienesie e 12,324.90
For Equipment Without Operator, Deduct -6,063.68
01222300-0760 MO 60 To 65 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............c.coireiririenieinieienesieseeese s 45,062.34
For Equipment Without Operator, Deduct -26,275.97
01222300-0761 DAY 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............ccccoiverriiinninineneeeeeseeseeeeeeee 3,144.97
For Equipment Without Operator, Deduct -1,212.74
01222300-0762 WK 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............cccoceeirireniieneieneseseeeseseeeeens 12,957.76
For Equipment Without Operator, Deduct -6,063.68
01222300-0763 MO 70 To 75 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............cccocoeirireiiieneieneneeseeeeeseeeeeens 46,958.21
For Equipment Without Operator, Deduct -26,275.97
01222300-0764 DAY 85 To 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ...............ccccooiiiiiiiiiiiniiieeececieee 3,259.42
For Equipment Without Operator, Deduct -1,212.74
01222300-0765 WK 85 To 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............ccccioiiiiiiiiiniiiiiiseiceseeees 13,348.24
For Equipment Without Operator, Deduct -6,063.68
01222300-0766 MO 85 To 90 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ............ccccccriiriiieriiieiesieeeee e 48,143.13
For Equipment Without Operator, Deduct -26,275.97
012223 00-0767 DAY 100 To 110 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator . ...3,414.27
For Equipment Without Operator, Deduct -1,212.74
012223 00-0768 WK 100 To 110 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccoviiiiiiiieienieceseeceseeeees 13,927.24
For Equipment Without Operator, Deduct -6,063.68
01222300-0769 MO 100 To 110 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator . ......49,866.65
For Equipment Without Operator, Deduct -26,275.97
01222300-0770 DAY 120 To 125 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator . ...3,912.47
For Equipment Without Operator, Deduct -1,212.74
For Half Day Usage, Deduct -1,079.89
01222300-0771 WK 120 To 125 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator ..............cccceiviiiiiniiininicicicecicieiens 15,512.74
For Equipment Without Operator, Deduct -6,063.68
01222300-0772 MO 120 To 125 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator . ......54,623.16
For Equipment Without Operator, Deduct -26,275.97
01222300-0773 DAY 140 To 150 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator . ...4,255.83
For Equipment Without Operator, Deduct -1,212.74
For Half Day Usage, Deduct -1,217.24
01222300-0774 WK 140 To 150 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccooiiiiiieieieneeeeeeeceseeeees 16,714.50
For Equipment Without Operator, Deduct -6,063.68
01222300-0775 MO 140 To 150 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............c.cccurireoirineiineneieeeseseeeeens 58,228.41
For Equipment Without Operator, Deduct -26,275.97
01222300-0776 DAY 175 To 185 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator . ...4,875.22
For Equipment Without Operator, Deduct -1,212.74
For Half Day Usage, Deduct -1,464.99
01222300-0777 WK 175 To 185 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccoviriiiiiiiienieiesreeeseeeees 18,882.36
For Equipment Without Operator, Deduct -6,063.68
01222300-0778 MO 175 To 185 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccoviiiiiiiiiesieieeeeieseeees 64,732.01
For Equipment Without Operator, Deduct -26,275.97
01222300-0779 DAY 200 To 210 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator . ...5,306.10
For Equipment Without Operator, Deduct -1,212.74
For Half Day Usage, Deduct -1,637.34
01222300-0780 WK 200 To 210 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............ccccourireiiineineneieeeseneeeeens 20,390.44
For Equipment Without Operator, Deduct -6,063.68
01222300-0781 MO 200 To 210 Ton Lift, Truck Mounted Hydraulic Crane With Full-Time Operator .............cccccuririiiineieneneieeeseneeeeens 69,256.25
For Equipment Without Operator, Deduct -26,275.97

01 22 23 00-0782 Cable Controlled Lattice Boom, Mechanical Cranes 12225000739
Note: Includes full-time operator. Excludes delivery, set-up, and removal. See CSI section 01 71 13 00-0004 for
lattice crane delivery.
01222300-0783 DAY 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator............. 2,828.54
For Equipment Without Operator, Deduct -1,212.74
01222300-0784 WK 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator........... 11,826.70
For Equipment Without Operator, Deduct -6,063.68
01222300-0785 MO 75 To 80 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator........... 43,565.03
For Equipment Without Operator, Deduct -26,275.97
01222300-0786 DAY 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator......... 4,074.05
For Equipment Without Operator, Deduct -1,212.74
01222300-0787 WK 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator....... 13,900.31
For Equipment Without Operator, Deduct -6,063.68
01222300-0788 MO 100 To 110 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Mechanical Crane With Full-Time Operator....... 49,785.86
For Equipment Without Operator, Deduct -26,275.97
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01222300-0789 DAY 125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time
[ o= =1 (o TSSOSO S USSR PPURRPRTPRPRTINY 4,276.03
For Equipment Without Operator, Deduct -1,212.74

01222300-0790 WK
Operator

125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time

For Equipment Without Operator, Deduct
01222300-0791 MO

125 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time

Operator

For Equipment Without Operator, Deduct

0122 23 00-0792
Operator

.......... 54,207.77
-26,275.97

DAY 150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time

............ 4,679.98

For Equipment Without Operator, Deduct
01222300-0793 WK
Operator

-1,212.74

150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time

.......... 16,849.14

For Equipment Without Operator, Deduct
01222300-0794 MO
Operator

-6,063.68

150 Ton Lift, Cable Controlled Lattice Boom, Truck Mounted Or Crawler Mechanical Crane With Full-Time

.......... 58,624.29

For Equipment Without Operator, Deduct
0122 23 00-0795
For Equipment Without Operator, Deduct
0122 23 00-0796
For Equipment Without Operator, Deduct
0122 23 00-0797
For Equipment Without Operator, Deduct
0122 23 00-0798
For Equipment Without Operator, Deduct
0122 23 00-0799
For Equipment Without Operator, Deduct
0122 23 00-0800
For Equipment Without Operator, Deduct

DAY 200 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ...
WK 200 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator
MO 200 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator

DAY 250 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator

MO 250 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ...

-26,275.97

WK 250 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ............ccccceveeeuenens 19,797.98

-6,063.68

0122 23 00-0801 DAY 300 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............cccccevervenene 5,696.58
For Equipment Without Operator, Deduct -1,212.74

01222300-0802 WK 300 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............ccccceevveeene 22,066.83
For Equipment Without Operator, Deduct -6,063.68

01222300-0803 MO 300 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator .............cccccceevnienee. 74,276.00
For Equipment Without Operator, Deduct -26,275.97

01 22 23 00-0804
For Equipment Without Operator, Deduct
01 22 23 00-0805
For Equipment Without Operator, Deduct
01 22 23 00-0806
For Equipment Without Operator, Deduct

01 22 23 00-0807

DAY 500 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator

WK 500 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator ...

MO 500 Ton Lift, Cable Controlled Lattice Boom, Crawler Mechanical Crane With Full-Time Operator............c.ccccecveueeee. 115,899.01

-26,275.97

Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklifts s 2225000735

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0808 DAY 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............ccccccceeevees 1,733.80
For Equipment Without Operator, Deduct -1,142.67
01222300-0809 WK 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............ccccccceeeee. 7,160.04
For Equipment Without Operator, Deduct -5,713.33
01222300-0810 MO 5,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ..............cccccoce... 27,868.98
For Equipment Without Operator, Deduct -24,757.78
01222300-0811 DAY 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............c.cccccveeenen 1,796.02
For Equipment Without Operator, Deduct -1,142.67
01222300-0812 WK 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............c.ccccccvvueeee. 7,300.04
For Equipment Without Operator, Deduct -5,713.33
01222300-0813 MO 6,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ..............ccccoeuee... 28,180.10
For Equipment Without Operator, Deduct -24,757.78
01222300-0814 DAY 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ..............c.ccccocuc.... 1,780.47
For Equipment Without Operator, Deduct -1,142.67
01222300-0815 WK 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ..............c.ccccocc... 7,370.04
For Equipment Without Operator, Deduct -5,713.33
01222300-0816 MO 8,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ..............c..c........ 28,646.78
For Equipment Without Operator, Deduct -24,757.78
01222300-0817 DAY 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............c.cccccee. 1,959.36
For Equipment Without Operator, Deduct -1,142.67
01222300-0818 WK 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ............c.cccccee. 7,836.72
For Equipment Without Operator, Deduct -5,713.33
01222300-0819 MO 10,000 LB Telescopic Boom, Hi-Reach, Rough Terrain Construction Forklift With Full-Time Operator ...............c....... 29,735.70
For Equipment Without Operator, Deduct -24,757.78
01 22 23 00-0820 Straight Mast, Rough Terrain Construction Forklifts (12223000735
Note: Includes full-time operator. Excludes delivery, set-up, and removal.
01222300-0821 DAY 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator...............cccceviiiiiiniiiince. 1,526.90
For Equipment Without Operator, Deduct -1,142.67
For Propane Instead Of Gas Or Diesel, Add 76.85
01222300-0822 WK 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.............ccccccuioieriiieniiieiaiees 6,762.58
For Equipment Without Operator, Deduct -5,713.33
For Propane Instead Of Gas Or Diesel, Add 209.85

0122 23 00-0823
For Equipment Without Operator, Deduct

MO 5,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator.

27,159.24
,757.78
480.29

For Propane Instead Of Gas Or Diesel, Add
01222300-0824 DAY 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccvviiiiininiiiiiie. 1,547.13
For Equipment Without Operator, Deduct -1,142.67
For Propane Instead Of Gas Or Diesel, Add 80.89
01222300-0825 WK 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccccoiireinineiniseeenn 6,817.81
For Equipment Without Operator, Deduct -5,713.33
For Propane Instead Of Gas Or Diesel, Add 220.90
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01222300-0826 MO 6,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............ccceoeiiriiieniiiiiices 27,285.63

For Equipment Without Operator, Deduct -24,757.78

For Propane Instead Of Gas Or Diesel, Add 505.57
01222300-0827 DAY 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator. ..1,656.02

For Equipment Without Operator, Deduct -1,142.67

For Propane Instead Of Gas Or Diesel, Add 102.67
01222300-0828 WK 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .7,121.15

For Equipment Without Operator, Deduct -5,713.33

For Propane Instead Of Gas Or Diesel, Add 281.56
01222300-0829 MO 8,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator..............cccoureorireinenenceaens 27,985.65

For Equipment Without Operator, Deduct -24,757.78

For Propane Instead Of Gas Or Diesel, Add 645.57
01222300-0830 DAY 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator .1,715.99

For Equipment Without Operator, Deduct -1,142.67

For Propane Instead Of Gas Or Diesel, Add 114.66
01222300-0831 WK 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator 7,095.17

For Equipment Without Operator, Deduct -5,713.33

For Propane Instead Of Gas Or Diesel, Add 276.37
01222300-0832 MO 10,000 LB Straight Mast, Rough Terrain Construction Forklift With Full-Time Operator 28,197.68

For Equipment Without Operator, Deduct -24,757.78

For Propane Instead Of Gas Or Diesel, Add 687.98

01 22 23 00-0833 Straight Mast, Industrial Warehouse Forklifts (1 2223000735

Note: Includes full-time operator. Excludes delivery, set-up, and removal.

01222300-0834 DAY 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............ccccooiriiiiniiiireeeeeeeeseeea 1,469.35
For Equipment Without Operator, Deduct -1,142.67
For Propane Instead Of Gas Or Diesel, Add 65.34
01222300-0835 WK 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............ccoeoeirirrinenieneneeeeseeeeeee 6,460.02
For Equipment Without Operator, Deduct -5,713.33
For Propane Instead Of Gas Or Diesel, Add 149.34

01222300-0836 MO 5,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ..26,546.72

For Equipment Without Operator, Deduct ,757.78

For Propane Instead Of Gas Or Diesel, Add 357.79
012223 00-0837 DAY 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............ccoceeiriiiiniiieseeeceeeeseeeeee 1,477.12

For Equipment Without Operator, Deduct -1,142.67

For Propane Instead Of Gas Or Diesel, Add 66.89
01222300-0838 WK 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............ccccoeiririineniinereeeeseeeeeee 6,483.35

For Equipment Without Operator, Deduct -5,713.33

For Propane Instead Of Gas Or Diesel, Add 154.00
01222300-0839 MO 6,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............cccccooiiiiiiiniininiiiiiieccies 26,601.17

For Equipment Without Operator, Deduct -24,757.78

For Propane Instead Of Gas Or Diesel, Add 368.68
012223 00-0840 DAY 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............cccoeiriiiininienieeseeeeeeeeees 1,640.46

For Equipment Without Operator, Deduct -1,142.67

For Propane Instead Of Gas Or Diesel, Add 99.56
01222300-0841 WK 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator..............ccccoeiririireneeneneeeeeseeeeeee 6,841.14

For Equipment Without Operator, Deduct -5,713.33

For Propane Instead Of Gas Or Diesel, Add 225.56
01222300-0842 MO 8,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............cccooiiiiiiniiiiiieeceieseees 27,480.08

For Equipment Without Operator, Deduct -24,757.78

For Propane Instead Of Gas Or Diesel, Add 544.46
012223 00-0843 DAY 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............ccocueieieriiienineseeeeseeeeeee 1,656.02

For Equipment Without Operator, Deduct -1,142.67

For Propane Instead Of Gas Or Diesel, Add 102.67
01222300-0844 WK 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ....6,973.37

For Equipment Without Operator, Deduct -5,713.33

For Propane Instead Of Gas Or Diesel, Add 252.01
01222300-0845 MO 12,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator...............ccceoiiiiiiiiniiiieiecieseees 27,946.76

For Equipment Without Operator, Deduct -24,757.78

For Propane Instead Of Gas Or Diesel, Add 637.80
01222300-0846 DAY 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator.............c.ccceoiiiriininiinereeeeseeeeeee 1,796.02

For Equipment Without Operator, Deduct -1,142.67

For Propane Instead Of Gas Or Diesel, Add 130.67
01222300-0847 WK 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator ....7,198.93

For Equipment Without Operator, Deduct -5,713.33

For Propane Instead Of Gas Or Diesel, Add 297.12
01222300-0848 MO 15,000 LB Straight Mast, Industrial Warehouse Forklift With Full-Time Operator...............cccueoiriiiiiinieiisieieseees 28,335.66

For Equipment Without Operator, Deduct -24,757.78

For Propane Instead Of Gas Or Diesel, Add 715.58

01 22 23 00-0849 Chain Hoists (01 22 23 00-0735)

Note: Includes delivery to job site and pick-up when complete.
01222300-0850 DAY 1 Ton, 20' Lift, Manual Chain Hoist....
01222300-0851 WK 1 Ton, 20' Lift, Manual Chain Hoist....
01222300-0852 MO 1 Ton, 20 Lift, Manual Chain Hoist....
01222300-0853 DAY 3 Ton, 20 Lift, Manual Chain Hoist.
01222300-0854 WK 3 Ton, 20' Lift, Manual Chain Hoist....
01222300-0855 MO 3 Ton, 20' Lift, Manual Chain Hoist....
01222300-0856 DAY 5 Ton, 20' Lift, Manual Chain Hoist.
01222300-0857 WK 5 Ton, 20' Lift, Manual Chain Hoist.
01222300-0858 MO 5 Ton, 20' Lift, Manual Chain Hoist.
01222300-0859 DAY 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
01222300-0860 WK 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
01222300-0861 MO 2 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
01222300-0862 DAY 3 Ton, 20'Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
01222300-0863 WK 3 Ton, 20'Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
01222300-0864 MO 3 Ton, 20'Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain Hoist
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01222300-0865 DAY 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain HOISt ...........ccouiuiueiriririiieieieieisse e eeeeees 92.65
01222300-0866 WK 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain HOISt ..o eeeees 259.79
01222300-0867 MO 5 Ton, 20' Lift, 2-Speed, 230/460 Volt, 60 Cycle, Electric Chain HOiSt ..............ccciiiiiiiiiiiiiccce 719.90

01 22 23 00-0868 Roof Mounted Hoists (01 22 23 00-0735)

01222300-0869 MO 1,000 LB Capacity, Single Line Operation, Roof Mounted, Bi-Directional Hydraulic Swing Hoist (Reimann &
GEOrger EIECHIC HS=2000) .......eiuitiuietirteeettetet ettt ettt ettt et st et st eb e s es e ese e s e s e es e es et es e eb et eb e e eh e et e s e ae et e s ene et e s ennanenen 3,577.90
Note: Left or right swing.

01222300-0870 MO 2,000 LB Capacity, Double Line Operation, Roof Mounted, Bi-Directional Hydraulic Swing Hoist (Reimann &
Georger EIECC HS-2000) ..ottt a et ettt e ettt ettt nas 4,738.30
Note: Left or right swing.

01222300-0871 MO 1,000 LB Capacity, Single Line Operation, Roof Mounted, Electric Cable Hoist With Supported Scaffold

(BEEAIMAX). ...ttt bbb h bbb h e bbb e bbb St bbbttt 3,191.10
01222300-0872 MO 2,000 LB Capacity, Double Line Operation, Roof Mounted, Electric Cable Hoist With Supported Scaffold

(BEEAIMAX). ...ttt b h £ bbb h e b b h e bbb St e ettt 3,577.90
01222300-0873 EA Installation Of Temporary ROOf MouNted HOISt..........coouiiiiiiiiiiiee ettt 2,824.77

Note: Includes delivery, setup and installation. Excludes electrical hookup.
01222300-0874 EA Removal Of Temporary ROOf MoUNted HOISt ..........oouiiiiiiiiii ittt 2,824.77

Note: Includes removal and pickup.

01 22 23 00-0875 Roof SWIng HOiSt(m 22 23 00-0735)

Note: Includes delivery to job site and pick-up when complete.

01222300-0876 DAY Up To 400 Lbs, Manual SWiNG ROOF HOISE ...........ciiiiiiiiiiiesiciee ettt en e ene e
01222300-0877 WK Up To 400 Lbs, Manual Swing Roof Hoist.. .

01222300-0878 MO Up To 400 Lbs, Manual Swing Roof Hoist..

01 22 23 00-0879 Truck Mounted Dlgger DerriCk(o1222300-0735)

Note: Includes full-time operator, delivery, set-up, and removal time in rental period. Lifting capacity is reduced.
01222300-0880 DAY Up To 47' Sheave Height, 34' Horizontal Reach, 12 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With

LRV 0 g TN @ o =Y = o OSSR US PRSP 1,850.15
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -1,212.74
01222300-0881 WK Up To 47' Sheave Height, 34' Horizontal Reach, 12 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
FUI-TIME OPEIATOT ...ttt ettt bttt h ettt h et et ee e bt ee et et et et e et et e e eee et e e st et eeneseetenne 7,975.90
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -6,063.68
01222300-0882 MO Up To 47" Sheave Height, 34' Horizontal Reach, 12 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
FUI-TIME OPEIALOT ...ttt ettt ettt b e e e bt e s s et e eh e e st e e e e bt ee e eb e et e bt e e s et e eat et e eneeteeneenbean 31,375.21
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -26,275.97
01222300-0883 DAY Up To 48' Sheave Height, 38' Horizontal Reach, 15 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
[0 0 g TN @ o =Y = o OSSR SRSPN 1,981.16
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -1,212.74

01222300-0884 WK Up To 48' Sheave Height, 38' Horizontal Reach, 15 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
Full-Time Operator .
Note: Includes lifting boom, graple arm and auger drill.

..8,368.94

For Equipment Without Operator, Deduct -6,063.68
012223 00-0885 MO Up To 48' Sheave Height, 38' Horizontal Reach, 15 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
FUI-TIME OPEIALOT ...ttt ettt ettt ettt e e et bt e s s et e eh s e st e e s e st ee e eb e et e et e e s et e eae et e ennentaeneenaan 32,423.32
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -26,275.97
012223 00-0886 DAY Up To 65' Sheave Height, 55' Horizontal Reach, 21 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
FUI-TIME OPEIATOT ...ttt ettt bttt h ettt h et et ee e bt ee et et et et e et et e e eee et e e st et eeneseetenne 2,790.75
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -1,212.74
01222300-0887 WK Up To 65' Sheave Height, 55' Horizontal Reach, 21 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
FUIETIME OPEIALOT ...ttt ettt h bt eh bt e e st b e b e st e b2 e s et a8t bt e eheaeeh e b et e bt b et e st et e s eseabe s ennanenne 10,797.70
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -6,063.68
01222300-0888 MO Up To 65' Sheave Height, 55' Horizontal Reach, 21 Ton Capacity, Truck Mounted Hydraulic Digger Derrick With
[0 0 g TN @ o =Y = o OSSR 38,900.01
Note: Includes lifting boom, graple arm and auger drill.
For Equipment Without Operator, Deduct -26,275.97

01 22 23 00-0889 Pumping Equipment o1 2229
01 22 23 00-0890 Gas Powered Portable Centrifugal Pumps o1 22 2 00-089)

Note: Includes delivery, set-up, and removal. Excludes operator. See CSI section 01 22 23 00-0914 for larger
diameter pumps.
0122 23 00-0891 DAY 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump .
01222300-0892 WK 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump .
01222300-0893 MO 8,500 GPH, 2" Discharge, 108' Maximum Head, Gas Powered Portable Centrifugal Pump .

....68.61

01222300-0894 DAY 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump 82.33
01222300-0895 WK 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump 185.24
01222300-0896 MO 16,500 GPH, 3" Discharge, 85' Maximum Head, Gas Powered Portable Centrifugal Pump 493.98

01 22 23 00-0897 Gas Powered Portable Diaphragm F’umps (0122 23 00-0889)

Note: Includes delivery, set-up, and removal. Excludes operator.
01222300-0898 DAY 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump . 78.90

01222300-0899 WK 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 222.98
01222300-0900 MO 3,000 GPH, 2" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump e 566.02
01222300-0901 DAY 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump . 96.05
August 2023 copyright 2023 The Gordian Group, Inc.
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01222300-0902 WK 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 257.28
01222300-0903 MO 5,200 GPH, 3" Discharge, 25' Maximum Head, Gas Powered Portable Diaphragm Pump 728.96

01 22 23 00-0904 Gas Powered Portable Trash Pumps (o1 22 25 oo0sss)

Note: Includes delivery, set-up, and removal. Excludes operator.

01222300-0905 DAY 12,000 GPH, 2" Discharge, 100' Maximum Head, Gas Powered Portable Trash Pump 99.48
01222300-0906 WK 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump. .205.82
01222300-0907 MO 12,000 GPH, 2" Discharge, 100" Maximum Head, Gas Powered Portable Trash Pump. .617.47
01222300-0908 DAY 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump 99.48
01222300-0909 WK 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ..265.86
01222300-0910 MO 25,000 GPH, 3" Discharge, 90' Maximum Head, Gas Powered Portable Trash Pump ..728.96
01222300-0911 DAY 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump ..157.80
01222300-0912 WK 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump. .445.95
01222300-0913 MO 35,000 GPH, 4" Discharge, 106' Maximum Head, Gas Powered Portable Trash Pump. 1,294.98

0122 23 00-0914 Diesel Powered Portable Trash Pumps o122 23 00.0689

Note: Includes delivery, set-up, and removal. Excludes operator.

01222300-0915 DAY 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump .308.74
01222300-0916 WK 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump . 840.45
01222300-0917 MO 63,000 GPH, 4" Discharge, 153' Maximum Head, Diesel Powered Portable Trash Pump . 3,661.95
01222300-0918 DAY 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump 471.68
01222300-0919 WK 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump . 1,234.94
01222300-0920 MO 156,000 GPH, 6" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump . 3,284.61
01222300-0921 DAY 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump 641.48

01222300-0922 WK 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump .. ...1,716.92

...4,593.31

01222300-0923 MO 246,000 GPH, 10" Discharge, 160' Maximum Head, Diesel Powered Portable Trash Pump ..

01222300-0924 DAY 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump 830.16
01222300-0925 WK 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump .. ....2,119.99
01222300-0926 MO 379,000 GPH, 12" Discharge, 104' Maximum Head, Diesel Powered Portable Trash Pump .. ...6,226.18

01 22 23 00-0927 Diesel Powered Portable Silenced Environmental Trash Pumps o122 2s oo.e9)
Note: Includes delivery, set-up, and removal. Excludes operator.

01222300-0928 DAY 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump...........440.81
01222300-0929 WK 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump. .1,003.39
01222300-0930 MO 90,000 GPH, 4" Discharge, 330' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump........3,128.52
01222300-0931 DAY 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump..........540.29
01222300-0932 WK 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump...... 1,346.43

01222300-0933 MO 136,800 GPH, 6" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash Pump...... 3,661.95
01222300-0934 DAY 246,000 GPH, 10" Discharge, 158' Maximum Head, Diesel Powered Portable Silenced Environmental Trash

012223000935 WK 246,000 GV 10v Diearan ot Vi Fowvares ot ST B eot7e
012223000835 MO 248000 GPH. 10 Dishrce, 158 Narimur Ho, Biese Powered Porable Sisnced Enronmaria Taah %
012223000057 DAY 510,000 GPLL 15+ Dischine. 500 Vst Hond Brasa Pamered P Siomead o e 031119
012223000038 WK 510,000 GBI 15" Dischnas 500 Vs Hoad Bioae Pamered Bt Siomead e e o809
01222300-0939 MO SELSrB%O GPH, 12" Discharge, 200' Maximum Head, Diesel Powered Portable Silenced Environmental Trash jzz::
UITID <ttt ettt ettt et eh e et eh £ s et e s 2o Hea e oA 24 £ e m e e H 282 e eE 2482 EeR£eE et eR e eE e s oA £ eR ek eR £ eA et eR £ eh e b e Ae At eheeA et eA e eR e s enteE e b ene et et eneeteabenrenene R X

01 22 23 00-0940 3 Phase Electric Submersible Pumps (12223 00089

Note: Includes delivery, set-up, and removal. Excludes operator.

01222300-0941 DAY 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump . ...171.52
01222300-0942 WK 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump ...428.80
01222300-0943 MO 24,000 GPH, 3" Discharge, 78' Maximum Head, 3 Phase Electric Submersible Pump 1,286.40
01222300-0944 DAY 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump . ....226.41
01222300-0945 WK 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump ...566.02
01222300-0946 MO 49,800 GPH, 4" Discharge, 98' Maximum Head, 3 Phase Electric Submersible Pump 1,698.05

01 22 23 00-0947 Suction Hose With COUplingS(m 22 23 00-0889)
Note: Includes delivery, set-up, and removal.
01222300-0948 DAY Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0949 WK Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0950 MO Up To 2" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0951 DAY 3"Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0952 WK 3" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0953 MO 3" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0954 DAY 4"Inside Diameter, 20' Length, Suction Hose With Coupling
01222300-0955 WK 4" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0956 MO 4" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0957 DAY 6" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0958 WK 6" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0959 MO 6" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0960 DAY 10" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0961 WK 10" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0962 MO 10" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0963 DAY 12" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0964 WK 12" Inside Diameter, 20' Length, Suction Hose With Couplings
01222300-0965 MO 12" Inside Diameter, 20' Length, Suction Hose With Couplings
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01 22 23 00-0966

0122 23 00-0967
0122 23 00-0968
0122 23 00-0969
0122 23 00-0970
0122 23 00-0971
0122 23 00-0972
0122 23 00-0973
0122 23 00-0974
0122 23 00-0975
0122 23 00-0976
0122 23 00-0977
0122 23 00-0978
0122 23 00-0979
0122 23 00-0980
0122 23 00-0981
0122 23 00-0982
0122 23 00-0983
0122 23 00-0984
0122 23 00-0985
0122 23 00-0986
0122 23 00-0987

01 22 23 00-0988
01 22 23 00-0989

0122 23 00-0990
0122 23 00-0991
0122 23 00-0992
0122 23 00-0993
0122 23 00-0994
0122 23 00-0995

01 22 23 00-0996

0122 23 00-0997
0122 23 00-0998
0122 23 00-0999

01 22 23 00-1000
0122 23 00-1001

01 22 23 00-1002

0122 23 00-1003
0122 23 00-1004
0122 23 00-1005
0122 23 00-1006
0122 23 00-1007
0122 23 00-1008
0122 23 00-1009
012223 00-1010

0122 23 00-1011
012223 00-1012

012223 00-1013
012223 00-1014

012223 00-1015

0122 23 00-1016

012223 00-1017
012223 00-1018
012223 00-1019
0122 23 00-1020

0122 23 00-1021

0122 23 00-1022

August 2023

DAY
WK
MO
DAY
WK
MO
DAY
WK
MO
DAY
WK
MO

WK
MO

DAY
WK

DAY
WK
MO

DAY
WK
MO

MO
MO
MO

MO
MO
MO
MO

MO

DiSCharge Hose With COUp"ngS(mzzzeou-oasg)

Note: Includes delivery, set-up, and removal.

1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings
1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings ....
1-1/2" Inside Diameter, 50' Length, Discharge Hose With Couplings ...

2" Inside Diameter, 50' Length, Discharge Hose With Couplings

2" Inside Diameter, 50' Length, Discharge Hose With Couplings

2" Inside Diameter, 50' Length, Discharge Hose With Couplings

3" Inside Diameter, 50' Length, Discharge Hose With Couplings

3" Inside Diameter, 50' Length, Discharge Hose With Couplings
3" Inside Diameter, 50' Length, Discharge Hose With Couplings

4" Inside Diameter, 50' Length, Discharge Hose With Couplings

4" Inside Diameter, 50' Length, Discharge Hose With Couplings
4" Inside Diameter, 50' Length, Discharge Hose With Couplings

6" Inside Diameter, 50' Length, Discharge Hose With Couplings

6" Inside Diameter, 50' Length, Discharge Hose With Couplings
6" Inside Diameter, 50' Length, Discharge Hose With Couplings

10" Inside Diameter, 10" Length, Discharge Hose With Couplings
10" Inside Diameter, 10" Length, Discharge Hose With Couplings
10" Inside Diameter, 10" Length, Discharge Hose With Couplings
12" Inside Diameter, 10' Length, Discharge Hose With Couplings
12" Inside Diameter, 10' Length, Discharge Hose With Couplings
12" Inside Diameter, 10' Length, Discharge Hose With Couplings

Hydraulic Submersible Pumps o1 22 23 000859
Note: Includes delivery, set-up, and removal. Excludes operator.

Hydraulic Submersible Pumps (122 23 000089
Note: Includes delivery, set-up, and removal. Excludes operator.

60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
60,000 GPH, 4" Discharge, 115' Maximum Head, Hydraulic Submersible Pump
132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump
132,000 GPH, 6" Discharge, 90' Maximum Head, Hydraulic Submersible Pump

113.20
303.59
849.02
144.08
370.48
1,132.03

Hydraulic Submersible Pump Diesel Power Packs 1 22 23 00089

Note: Includes delivery, set-up, and removal. Excludes operator.
100 HP, Hydraulic Submersible Pump Diesel Power Pack

..261.57

100 HP, Hydraulic Submersible Pump Diesel Power Pack

100 HP, Hydraulic Submersible Pump Diesel Power Pack

..2,058.24

Temporary Building Services o122

Boilers (01 22 23 00-1000)
Note: Excludes operator, delivery, set-up, and removal.
Electric Boilers o1 2223 00-1001)

40 MBH, 12 KW Electric Boiler Rental

60 MBH, 20 KW Electric Boiler Rental

95 MBH, 30 KW Electric Boiler Rental

135 MBH, 40 KW Electric Boiler Rental

165 MBH, 50 KW Electric Boiler Rental

215 MBH, 60 KW Electric Boiler Rental

365 MBH, 100 KW Electric Boiler Rental

510 MBH, 150 KW Electric Boiler Rental

QOil/Gas Fired Boilers (12223 00-1001)
Up To 100 HP, Gas/QOil Dual Fuel Boiler Rental

For >3 Months Rental, Deduct

MO

................................................................................. 2,479.00

-371.85

>100 HP To 250 HP, Gas/Oil Dual Fuel Boiler Rental

For >3 Months Rental, Deduct

MO

>250 HP To 500 HP, Gas/Qil Dual Fuel Boiler Rental

For >3 Months Rental, Deduct

MO

>500 HP To 800 HP, Gas/Qil Dual Fuel Boiler Rental

For >3 Months Rental, Deduct

MO
MO
MO
MO

EA

QOil Fired BO”erS(mzzzaoo-mm)
250 HP Oil Fired Boiler Rental

350 HP Oil Fired Boiler Rental

500 HP Oil Fired Boiler Rental

12,156.12

600 HP Oil Fired Boiler Rental

13,371.73

Boilers Setup(m 22 23 00-1001)
Setup Rental Boiler

7,435.43

Note: Includes delivery, setup, installation, startup, commissioning, decommissioning, and pickup. Excludes

piping and electrical hookup. Excludes crane.
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01 General Requirements

0120 Price and Payment Procedures
0122 Unit Prices

D A s N ¥ WE FINANCE, BUILD AND DELIVER

MINOR
CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

01 22 23 00-1023 Chillers (01 22 23 00-1000)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-1024 Air Cooled Chillers (01 22 23 00-1023)

01222300-1025 MO 25 Ton Air Cooled Chiller Rental ............ccciiuiiiiiiiiiiiiiiseiieee e

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

01222300-1026 MO 40 Ton Air Cooled Chiller Rental ...............c.cccoooiiiiiis

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

01222300-1027 MO 60 Ton Air Cooled Chiller Rental ..............cccocooiiiiiiiiiiicccccecc s

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

01222300-1028 MO 80 Ton Air Cooled Chiller Rental ............ccciiiiiiiiiiiiiiciieicieeeeee e

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
01222300-1029 MO 100 Ton Air Cooled Chiller Rental

................................................... 2,494.67

-374.20
-623.67

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
01222300-1030 MO 125 Ton Air Cooled Chiller Rental

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
01222300-1031 MO 155 Ton Air Cooled Chiller Rental

-1,157.9
-1,929.84

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
01222300-1032 MO 170 Ton Air Cooled Chiller Rental

-2.334.64
.................... 9,086.22

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
01222300-1033 MO 200 Ton Air Cooled Chiller Rental

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
01222300-1034 MO 250 Ton Air Cooled Chiller Rental

For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
01222300-1035 MO 300 Ton Air Cooled Chiller Rental

Note: Includes trailer.
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
01222300-1036 MO 400 Ton Air Cooled Chiller Rental

Note: Includes trailer, pump and 200' of 6" hose.
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct
01222300-1037 MO 500 Ton Air Cooled Chiller Rental

Note: Includes trailer, pump and 200' of 6" hose.
For >3 To 6 Month Rental, Deduct
For >6 Month Rental, Deduct

01222300-1038 EA  Setup Air Cooled Chiller Rental Unit............coocuiiiiiiiiiiiieceseeseeee e

-1,497.93
-2,496.56
............................ 11,471.73
-1,720.76
-2,867.93
............................ 13,650.10
-2,047.52
-3,412.53
..15,928.25

-2,389.24
-3,982.06
............................ 21,011.74

-3,151.76
-5,252.94

-3,901.29
-6,502.15

........................................... 5,168.53

Note: Includes delivery, setup, installation, refrigerant charge, startup, commissioning, decommissioning,
recovery of refrigerant and pickup. Excludes piping and electrical hookup. Excludes crane if off-loaded.

0122 23 00-1039 Chiller Rental Accessories (01 22 23 00-1023)
01222300-1040 MO 4"x 25' Flexible Water Hose For Chiller Rental

01222300-1041 MO 6" x 25' Flexible Water Hose For Chiller Rental

0122 23 00-1042 Emergency Cooler/Freezer o1 223 001000

Note: Excludes utility connection, delivery, set-up, and removal. Cooler 115 Volt or 230 Volt, freezer 208/230 Volt,

combo 115 Volt or 230 Volt.
01222300-1043 DAY 8 x6 x 7 Emergency Cooler Rental
01222300-1044 WK 8x6 x7 Emergency Cooler Rental
01222300-1045 DAY 10 x 7 x 7 Emergency Cooler Rental

...111.76
.596.08

.223.53

01222300-1046 WK 10x 7 x 7 Emergency Cooler Rental

894.12

01222300-1047 MO 10x7 x 7 Emergency Cooler Rental

.2,235.30

....260.78

01222300-1048 DAY 10 x 7 x 7 Emergency Freezer Rental
01222300-1049 WK 10x 7 x 7 Emergency Freezer Rental

..1,043.14

01222300-1050 MO 10 x 7 x 7 Emergency Freezer Rental

.2,682.36

....298.04

01222300-1051 DAY 6x8x7 Or6x6 x 7, Emergency Combo Cooler/Freezer Rental
01222300-1052 WK 6x8x7 Or6x6 x7, Emergency Combo Cooler/Freezer Rental

1,192.16

01222300-1053 MO 6x8x7 Or6x6 x7, Emergency Combo Cooler/Freezer Rental

2,980.40

01 22 23 00-1054 Fuel QOil Tank(onzzsoormoa)

Note: Includes delivery to job site, connection to existing system and pick-up when complete. Excludes Off-road

fuel costs. See CSl section 01 22 23 00-0631 for reimbursable fuel fees.
01222300-1055 MO 100 Gallon Portable Double Wall Fuel Oil Tank Rental

....426.83

01222300-1056 MO 275 Gallon Portable Double Wall Fuel Oil Tank Rental

....663.96

01222300-1057 MO 500 Gallon Portable Double Wall Fuel Oil Tank Rental

....... 1,659.89

01222300-1058 MO 1,000 Gallon Portable Double Wall Fuel Qil Tank Rental

.2,766.49

01222300-1059 MO 2,300 Gallon Portable Double Wall Fuel Oil Tank Rental
01222300-1060 MO 5,000 Gallon Portable Double Wall Fuel Oil Tank Rental

01 22 23 00-1061 Air Handllng Unit (AHU)(0122230071000)

Note: Excludes operator, delivery, set-up, and removal.

01 22 23 00-1062 Air Handllng Unit (AHU)(U1222300-1061)

01222300-1063 MO 5,000 CFM Air Handling Unit Rental..............ccooeiiiiiiicccccccccc

copyright 2023 The Gordian Group, Inc.
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DASNY e, General Requirements 01

Price and Payment Procedures 01 20

Unit Prices 0122

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01222300-1064 MO 10,000 CFM Air Handling Unit Rental...............cooooiiii s 3,043.68
01222300-1065 MO 25,000 CFM Air Handling Unit Rental...............c.ooiiii s 5,001.77

01 22 23 00-1066 Air Handllng Unit Setup(mzzzsoo-msu

01222300-1067 EA Setup Rental Air Handling Unit..
Note: Includes delivery, setup, installation, startup, commissioning,
piping and electrical hookup. Excludes crane.

01222300-1068 MO 12" x 100" Flex Duct FOr AHU RENtAL.............oiiiiiiiiicc s 288.06
Note: Includes four (4) 25' sections.
01222300-1069 MO 20" X 100" FleX DUCE FOI AHU RENEAL........vvieieieiieietriririeietseseieteesieteses s es sttt es s bt et es s s taes et et etesasassassesesesasaes 348.31

Note: Includes four (4) 25' sections.

01 22 23 00-1070 Truck And Trailer Equipment s 2225
01 22 23 00-1071 Trucks (01 22 23 00-1070)

Note: Includes driver, delivery, and removal.

01 22 23 00-1072 Flat Bed Trucks (01 22 23 00-1071)

Note: Includes hydraulic tilt bed.

01222300-1073 DAY 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..1,216.15
For Equipment Without Operator, Deduct -969.55
01222300-1074 WK 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..5,494.26
For Equipment Without Operator, Deduct -4,847.76
01222300-1075 MO 1-1/2 Ton Capacity, 8' To 10' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver 22,639.88
For Equipment Without Operator, Deduct -21,006.96
01222300-1076 DAY 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ...1,322.79
For Equipment Without Operator, Deduct -969.55
01222300-1077 WK 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ...5,767.53
For Equipment Without Operator, Deduct -4,847.76
01222300-1078 MO 3 Ton Capacity, 12' To 16' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver .23,339.71
For Equipment Without Operator, Deduct -21,006.96
01222300-1079 DAY 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver ..1,399.31
For Equipment Without Operator, Deduct -969.55
01222300-1080 WK 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver .6,059.99
For Equipment Without Operator, Deduct -4,847.76
01222300-1081 MO 6-1/2 Ton Capacity, 16' To 22' Bed, 4 x 2 Flat Bed Truck With Full-Time Truck Driver 24,452.76
For Equipment Without Operator, Deduct -21,006.96

01 22 23 00-1082 nght Duty Trucks (01 22 23 00-1071)

01222300-1083 DAY 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver 1,181.02
For Equipment Without Operator, Deduct -939.31

01222300-1084 WK 1/2To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver 5,489.66
For Equipment Without Operator, Deduct -4,696.54

01222300-1085 MO 1/2 To 3/4 Ton, 4 x 2 Light Duty Conventional Pickup Truck With Full-Time Truck Driver 22,013.45
For Equipment Without Operator, Deduct -20,351.68

01222300-1086 DAY 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver .1,226.34
For Equipment Without Operator, Deduct -939.31

01222300-1087 WK 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With Full-Time Truck Driver 5,625.62
For Equipment Without Operator, Deduct -4,696.54

01222300-1088 MO 3/4 Ton, 4 x 4 Crew Cab Pickup Truck With FUll-Time Truck DIVET..........cciiiiiiiiiierieeeieeee e 22,315.59
For Equipment Without Operator, Deduct -20,351.68

01 22 23 00-1089 Rear Dump Trucks (01 22 23 00-1071)

012223 00-1090 DAY 4 CY Rear Dump Truck With FUll-TiIme TrUCK DIIVEF .........c.ciiiiiiiiiiiiiiceiicic e 1,451.51
For Equipment Without Operator, Deduct -969.55
01222300-1091 WK 4 CY Rear Dump Truck With FUll-TIme TrUCK DIIVEF ...........ciiiiiiiiiiiiiiceiicice e 6,175.62
For Equipment Without Operator, Deduct -4,847.76
01222300-1092 MO 4 CY Rear Dump Truck With FUll-TIME TrUCK DIV ........cuiiuiiiiiiiiieieiietee sttt ees 24,449.56
For Equipment Without Operator, Deduct -21,006.96
01222300-1093 DAY 6 CY Rear Dump Truck With FUll-TImMe TrUCK DFIVET ........cuiiiiiitiiiiiiieieieteete ettt eeen 1,520.37
For Equipment Without Operator, Deduct -969.55
01222300-1094 WK 6 CY Rear Dump Truck With FUll-TIMeE TrUCK DIIVET .....c.eiiiiiiiieieeieie ettt e e eneensennen 6,323.16
For Equipment Without Operator, Deduct -4,847.76
01222300-1095 MO 6 CY Rear Dump Truck With FUll-TIMe TrUCK DIIVET ......c.ciiiiiiiiiiieesieeie ettt e st estaeneenneas 24,547.92
For Equipment Without Operator, Deduct -21,006.96
01222300-1096 DAY 13 CY Rear Dump Truck With FUll-Time TrUCK DFIVET .........coouiiiiiiiiititieeee ettt 2,336.75
For Equipment Without Operator, Deduct -969.55
01222300-1097 WK 13 CY Rear Dump Truck With FUll-Time TrUCK DFIVET .........cccuiiiiiiiiiii ettt 8,005.12
For Equipment Without Operator, Deduct -4,847.76
01222300-1098 MO 13 CY Rear Dump Truck With Full-Time Truck Driver ....29,269.20
For Equipment Without Operator, Deduct -21,006.96
01222300-1099 DAY 18 CY Rear Dump Truck With FUll-TIme TrUCK DIV .........c.ciiiiiiiiiiiiiiccec e 2,473.47
For Equipment Without Operator, Deduct -969.55
01222300-1100 WK 18 CY Rear Dump Truck With FUll-TIme TrUCK DIV .........c.ciiiiiiiiiiiiiiciciicicce e 8,320.85
For Equipment Without Operator, Deduct -4,847.76
01222300-1101 MO 18 CY Rear Dump Truck With Full-Time Truck Driver ....30,095.42
For Equipment Without Operator, Deduct -21,006.96

0122 23 00-1102 Vacuum Trucks (01 22 23 00-1071)

01222300-1103 DAY 5,000 Gallon Vacuum Truck With FUll-Time TrUCK DIV ..........coooiiiiiiieee ettt e et e et e e e e eaaaaaeeeennaaaaenn 2,326.92
For Equipment Without Operator, Deduct -969.55
01222300-1104 WK 5,000 Gallon Vacuum Truck With FUll-Time TrUCK DIV ...........ooei oottt e et e e e e e e e e eaaaaaaeeennaaaaens 8,935.60
For Equipment Without Operator, Deduct -4,847.76
August 2023 copyright 2023 The Gordian Group, Inc.
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01 General Requwements DASMNY  wermance suo ano vever

0120 Price and Payment Procedures
0122 Unit Prices

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01222300-1105 MO 5,000 Gallon Vacuum Truck With FUll-Time TrUCK DIV .........ccccuiiieieeeee ettt e et e e e e et eae e e e eaaaaeeaans 33,069.83
For Equipment Without Operator, Deduct -21,006.96
0122 23 00-1106 Water Trucks (01 22 23 00-1071)
Note: Includes pump and 1-1/2" Diameter x 50' water hose. See CSI section 01 22 23 00-0966 for additional
discharge hose, 01 22 23 00-1134 for water trailer.
01222300-1107 DAY 2,000 Gallon Water Truck With FUII-TIME DIVET ........ccuiiiiiiiiieeiie ettt ettt etae et e et e e eseeeeaeaesaaeessaeessaeesnsaesnnaeanns 1,708.81
For Equipment Without Operator, Deduct -969.55
For Each 1,000 Gallon Of Purchased Water, Add 13.87

01222300-1108 WK 2,000 Gallon Water Truck With Full-Time Driver
For Equipment Without Operator, Deduct
For Each 1,000 Gallon Of Purchased Water, Add

01222300-1109 MO 2,000 Gallon Water Truck With FUlI-TIME DIV .........ccoviiiiiiiiicciicc s 25,606.80
For Equipment Without Operator, Deduct -21,006.96
For Each 1,000 Gallon Of Purchased Water, Add 13.87
01222300-1110 DAY 3,700 To 4,000 Gallon Water Truck With FUll-Time DIIVET ..........cccoiuiuiiiiiiiiiiiece et 2,070.23
For Equipment Without Operator, Deduct -969.55
For Each 1,000 Gallon Of Purchased Water, Add 13.87
01222300-1111 WK 3,700 To 4,000 Gallon Water Truck With FUlI-TIME DIV ........ccccuiuiiiiiiiiiiicicee s 7,878.73
For Equipment Without Operator, Deduct -4,847.76
For Each 1,000 Gallon Of Purchased Water, Add 13.87
01222300-1112 MO 3,700 To 4,000 Gallon Water Truck With FUII-TIME DIIVE .........c.cuiiiririiieeiririeieieeeeeee et 28,399.56
For Equipment Without Operator, Deduct -21,006.96
For Each 1,000 Gallon Of Purchased Water, Add 13.87
0122 23 00-1113 Asphalt Distribution Trucks (01 22 23 00-1071)
01222300-1114 DAY 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver ...2,111.93
For Equipment Without Operator, Deduct -969.55
01222300-1115 WK 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck Driver ...8,260.24
For Equipment Without Operator, Deduct -4,847.76
01222300-1116 MO 3,000 Gallon Asphalt Prime Coat Distribution Truck With Full-Time Truck DFIVET ...........cccoriiiiriiieieiieesieie e 31,095.10
For Equipment Without Operator, Deduct -21,006.96
012223 00-1117 Traffic Control Truck With Mounted Impact Attenuators/Crash Cushions
And Arrow Board (01 22 23 00-1071)
01222300-1118 DAY Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck
DIV ...ttt ettt e e e e ettt ee e e e eatae e e e e e eateeeeeeeeatteeeeeeaatteeeeeaeattteeeeetttetaaateeeeeaanteeeeeaaneeeeeaaaateaeeaaarreeaeaans 1,684.72
For Equipment Without Operator, Deduct -939.31
01222300-1119 WK Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck
DIV T ... h et 6,896.46
For Equipment Without Operator, Deduct -4,696.54
01222300-1120 MO Traffic Control Truck With Mounted Impact Attenuator/Crash Cushion And Arrow Board With Full-Time Truck
DIV ..ottt ettt e et e et e et e et e e st e et e e e st e e eas e e na e e aaa e e ena e e e At e e eate e e st e et e easee e neeeneeeanteeanteeenneeanteeanraeeneeanns 25,694.11
For Equipment Without Operator, Deduct -20,351.68

01 22 23 00-1121 Truck Mounted Accessories o1 222 oo-1070)

Note: Includes delivery to job site and pick-up when complete.
0122 23 00-1122 Truck Mounted Arrow Boards (0122 23 00-1121)

01222300-1123 DAY Truck Mounted Arrow Board
01222300-1124 WK Truck Mounted Arrow Board
01222300-1125 MO Truck Mounted Arrow Board

0122 23 00-1126 Snow Removal Equipment(m 2223 00-1121)
See CSl section 01 22 23 00-1071 for truck information.

01222300-1127 DAY One Way Type Snow Plow Attachment For Trucks
01222300-1128 DAY Reversible Type Snow Plow Attachment For Trucks

01222300-1129 DAY V Type Snow Plow Attachment For Trucks 17475
01222300-1130 DAY Slide-In, V-Box Hopper, 10 CY Salt/Sand Spreader Attachment For Dump Body Trucks 72.27

01222300-1131 DAY Tailgate Mounted, Salt/Sand Spreader Attachment For Pickup Trucks ..48.74
01222300-1132 DAY Salt/Sand Spreader Attachment For Pickup Trucks.. .

01 22 23 00-1133 Trailers (01 22 23 00-1070)

Note: Includes delivery to job site and pick-up when complete.
012223 00-1134 Water Trailers With PUmp(o1222300-1133)

01222300-1135 DAY 500 To 600 Gallon Water Trailer With Pump
01222300-1136 WK 500 To 600 Gallon Water Trailer With Pump
01222300-1137 MO 500 To 600 Gallon Water Trailer With Pump

....188.92

.484.63
.1,297.81

01 30 Administrative Requirements,

01 35 Special Procedures
013529 Health, Safety, and Emergency Response Procedures o3
See CSlI section 02 90 00 00-0000 for disaster recovery task.

01 35 29 00-0001 Emergency Response o132
See CSl section 01 22 20 00-0001 for labor services to load and unload shipping container, 01 22 20 00-0081 for
security guards, 01 22 23 00-0000 for portable equipment usage (air compressors, generators, lighting, etc.), 01
52 13 00-0027 for container usage.
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DASNY e, General Requirements

Administrative Requirements
Special Procedures

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
013529 00-0002 MI  Trucking Delivery Of 20" Shipping Container ...
013529 00-0003 MI  Trucking Delivery Of 40" Shipping Container ...

013533 Infection Control Procedures o3

See CSl section 02 87 19 00-0000 for Bio-Hazard And Infectious Disease Control Remediation.
01 40 Quality Requirements,

01 45 Quality Control. .«
014523 Testing and Inspecting Services o4

Note: Includes collecting and shipping samples for testing, equipment for field tests, and test reports.

01 45 23 00-0001 Concrete/Cement/Asphalt Testing o142
01 45 23 00-0002 Concrete TeSting(m 45 23 00-0001)

014523 00-0003 EA Prepare 6 x 12 Concrete Cylinder And Deliver TO Lab ..........cccciiiiiiiiiiiicii et 29.83
014523 00-0004 EA 6 x 12 Cylinder Concrete Compression Test, ASTM C-39 Or ASTM D1633 67.36
01452300-0005 EA Concrete Cores Compression Test, ASTM C-42
014523 00-0006 EA 6 x6 x 18 Concrete Flexural Test, ASTM C-78
014523 00-0007 EA Unit Weight Of Concrete Cylinder, ASTM C-567
01452300-0008 EA Concrete Mix Design Review
014523 00-0009 EA Trial Concrete Batch Prepared In Laboratory ..
01452300-0010 EA Concrete Shrinkage, ASTM C-157 Modified
01452300-0011 EA 6 x 12 Concrete Cylinder Splitting Tensile Test, ASTM C-496
01452300-0012 EA Concrete Slump Test, ASTM C143 .
014523 00-0013 EA Concrete Air Content Test, ASTM C138, ASTM C173, Or ASTM C231
01 45 23 00-0014 Cement TeStiﬂg(o1452300-oou1)
01452300-0015 EA Cement Grab Sample (CCOR THIE 24) .......ouiiiiiiiieit ittt ettt ettt ettt ettt e e e ene e 53.00
Note: Includes sealing and storing 1 year.
01452300-0016 EA 2"x2"x 2" Cube Compression Test, All Type Materials .............ccooiiiiiiiiiiiiiiiiiii e 84.80

01 45 23 00-0017 Asphaltic Concrete Testing or 23000001

01452300-0018 EA Hveem Asphaltic Concrete Stability Test, CA 366
014523 00-0019 EA Marshall Asphaltic Concrete Stability Test (3 Specimens), ASTM D-6926/6927
014523 00-0020 EA Stability Tests, Premixed, ASTM D1559
014523 00-0021 EA Stability Tests, Lab. Mixed, ASTM D1559 ..
014523 00-0022 EA Swell Test, CA 305

Note: Includes compaction.
01452300-0023 EA % Asphalt Extraction Test, ASTM D-2172 B
01452300-0024 EA Gradation On Extracted Sample, ASTM D-5444 A
014523 00-0025 EA Maximum Theoretical Unit Weight, ASTIM C2041...........ocuiuiiiiiiiiiiii e 202.10
01452300-0026 EA  Unit Weight Sample Requiring Compaction, California Test Method 308 42.40
014523 00-0027 EA  Asphalt Unit Weight On Core Test, CA B08C .........c.cuiuiiiiiiiiiiie ettt s bbb 42.40
01452300-0028 HR Nuclear Field Density Testing, 4 HOUr MINIMUM ..........oiiiiiiiiii ettt 218.35
014523 00-0029 EA Asphalt Film Stripping Test, CTM 302/AASHTO T182/ASTM D1664 108.92
014523 00-0030 EA  Penetration, ASTIM D5 ..ot 153.12

01 45 23 00-0031
01 45 23 00-0032

Soils/Aggregate Testing o129
Field Soils Tests (01 45 23 00-0031)

01452300-0033 EA Plasticity Index Soils Test, ASTM D-4318, Field Soils Test
01452300-0034 EA 4" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test .......
01452300-0035 EA 6" Compaction Curves Soils Test, ASTM D-1557, Field Soils Test
01452300-0036 EA Resistance (R) Value Soils Test, CA 301, Field Soils Test

014523 00-0037 EA Soils Classification Test, ASTM D-2487, Field Soils Test..

014523 00-0038 SET Cement Treated Base Laboratory Design, Soil Cement, Field Soils Test

01452300-0039 EA Moisture Content, Field Soils Test.

01452300-0040 EA UBC Or Swell Test, Field Soils Test.

01452300-0041 EA Proctor Compaction 4" Standard Mold ASTM D698, Field Soils Test
01452300-0042 EA Proctor Compaction 6" Standard Mold, Field Soils Test
01452300-0043 EA Density And Classification Test, Field Soils Test..

014523 00-0044 EA Percolation Test, Field Soils Test

01452300-0045 EA Infiltration Test, Field SOils TeSt........cccoviriiiciiiiiririecceeeee

01 45 23 00-0046 Aggregate TeSting(o1452300-0031)

014523 00-0047 EA Coarse Aggregate Sieve Analysis Test, ASTM C-136, CA 202 106.00
01452300-0048 EA Fine Aggregate Sieve Analysis Test, ASTM C-136, CA 202 190.79
014523 00-0049 EA Combined Aggregate Sieve Analysis Test, ASTM C-136, CA 202 264.99
014523 00-0050 EA Sieve Analysis, Pit Run, ASTM C136 ..
Note: Includes wash.
014523 00-0051 EA Specific Special Gravity, Course, ASTIM C127 .........ccccuiiiiiiiiiiiiiiiiiiiei et 168.41
Note: Includes absorption test.
014523 00-0052 EA  Special Gravity, FINE, ASTIM C127 .......ccociiiiiiiiiiiiiiee ittt 150.99
Note: Includes absorption test.
014523 00-0053 EA Coarse Aggregate Bulk SSD Specific Gravity Test, ASTIM C-128.........cceiiiriiiiiiiiieieieei ettt 224.55
01452300-0054 EA Fine Aggregate Bulk SSD Specific Gravity Test, ASTM C-128 .
014523 00-0055 EA Aggregate Cleanness Value, ASTM C-128, CA 227
01452300-0056 EA Sand Equivalent, Average of 3 Tests, ASTM D2419, CA 217
014523 00-0057 EA Fine Aggregate Durability Index, CA 229.
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0140 Quality Requirements
0145 Quality Control

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

014523 00-0058 EA Sodium And Magnesium Soundness, ASTM C88 ..........ccceruiriiiiiiiinienieieeee e aees
014523 00-0059 EA Los Angeles Rattler, ASTM C-131, CA 211
014523 00-0060 EA Los Angeles Rattler, ASTM C-535.........ccoeiiimimiiuiinininieeenesieieeeee e

01452300-0061 EA  Unit Weight Of Aggregates, ASTM C29..........ccooiiiiiiiniiiiiiiciecieesee e
01452300-0062 EA Organic Impurities In Sand, ASTM C40
014523 00-0063 EA Crushed Particle, ASTM California Test Method ...
014523 00-0064 EA Clay Lump And Friable Particles, ASTM C142 ...

01 45 23 00-0065 F’ermeability Tests (0145 23 00-0031)
01 45 23 00-0066 In-Place Tests (01 45 23 00-0065)

01452300-0067 EA Double Ring Infiltrometer Test, ASTM D3385. .1,684.12

01452300-0068 EA Unconfined Compressive Strength (Pocket Penetrometer) Test ... e 79.47
01 45 23 00-0069 Lab Tests o 45 23 00-0065)

01452300-0070 EA Falling Head Rigid Wall Consolidometer Technique CAE ....785.92

01452300-0071 EA Falling Head Permeability Test EPA-9100
01452300-0072 EA Constant Head Permeability Test For Granular Soils, ASTM D2432

.785.92
....449.10

01 45 23 00-0073 Masonry/Concrete Block/Tile Testing o129

01 45 23 00-0074 Masonry Testing (01 45 23 00-0073)

014523 00-0075 EA 2"x4" Cylinder Mortar Compression Test
014523 00-0076 EA 4"x4"x 8" Grout Prisms Compression Test
01452300-0077 EA Masonry Cores Compression Test
014523 00-0078 EA Composite Grouted Prism Compression Test

01 45 23 00-0079 Concrete Block Testing (ASTM C140 Or CMA Per Specimen) or 2000073
01452300-0080 EA UpTo8"x8"x 16" Concrete Block Compression Test, ASTM C-140 rereene. 169.59

01452300-0081 EA  Absorption Test, Moisture Content And Unit Weight .116.59
014523 00-0082 EA First Unit, Moisture Condition By Relative Humidity, ASTM C427 .445.03
01452300-0083 EA Moisture Condition By Relative Humidity, ASTM C427, Additional Unit ....222.51
01 45 23 00-0084 Metals TeSting(m 4523)
01 45 23 00-0085 Tank TightneSS Testing (01 45 23 00-0084)
Note: Includes reporting. Excludes retesting, replacement/installation of, gaskets, nuts/bolts, or any re-piping
required to pass the system.
014523 00-0086 GAL Up To 20 Gallon, Hydrostatic Pressure Testing Of Air Receiving Tanks ....10.08
014523 00-0087 GAL >20 To 120 Gallon, Hydrostatic Pressure Testing Of Air RECEIVING TANKS ......c..cvruiiieiiiiiiieisiiieie et 8.64
014523 00-0088 EA Up To 12,000 Gallons, Tank Volumetric Tightness TeStNG .......ccuiriiiiriiiiiiiei e 2,593.24
014523 00-0089 EA >12,000 To 29,999 Gallons, Tank Volumetric Tightness Testing .3,168.50
01452300-0090 EA >29,999 Gallons, Tank Volumetric Tightness TeStiNG...........cciiiiiiiiiiiiiii e 4,035.22

01 45 23 00-0091 Other Testing(m 4523)

01 45 23 00-0092 Special Testing (01 45 23 00-0091)

014523 00-0093 EA Asphalt Roofing Cut-out Samples, To Determine Unit Weight....
014523 00-0094 EA Complete Built-Up Roof Analysis, ASTM D2829 Or ASTM D3617
014523 00-0095 EA Bacteria Test (Total Coliform Bacteria And E. Coli Bacteria)
014523 00-0096 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Caulk, Analysis Per Sample..
014523 00-0097 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Soil, Analysis Per Sample
01452300-0098 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) Using Wipe Sampling, Analysis Per Sample
01452300-0099 EA Testing For The Presence Of Polychlorinated Biphenyl (PCB) In Air, Analysis Per Sample

01 45 23 00-0100 Non-destructive Field Testing Services (o145 23 000091
01 45 23 00-0101 Infrared Thermography (o 4s 25 000100

Note: The following tasks use certified infrared (IR) thermographers, such as Stockton Infrared Thermographic
Services, Inc. and United Infrared, Inc., to scan for specific problems and produce a report on the findings. The
contractor is entitled to the mobilization charge and the appropriate square foot or hourly task.

01 45 23 00-0102 Roof Investigation And Moisture Survey Using Infrared Thermography o2
(rj\(l)g;eoz)For on the roof surveys.

014523 00-0103 EA Roof Investigation And Moisture Survey Using Infrared Thermography, Mobilization Charge..................cccocooiiiiinns 3,698.64
01452300-0104 CSF Up To 10,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography ... 6.16
For CADD Drawings, Add 1.23
014523 00-0105 CSF >10,000 To 50,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography 4.1
For CADD Drawings, Add 0.82
014523 00-0106 CSF >50,000 To 250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography...............ccccccoiiiiiiinnnne. 3.08
For CADD Drawings, Add 0.62
For Elevated Infrared Thermography Roof Investigation, Add 0.77
For Aerial Infrared Thermography Roof Investigation, Add 0.77
014523 00-0107 CSF >250,000 SF, Roof Investigation And Moisture Survey Using Infrared Thermography.. . 2.05
For CADD Drawings, Add 0.41
For Elevated Infrared Thermography Roof Investigation, Add 0.51
For Aerial Infrared Thermography Roof Investigation, Add 0.51
copyright 2023 The Gordian Group, Inc. August 2023
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General Requirements

Quality Requirements
Quality Control

01

0140
0145

014529
01 45 29 00-0001

01 51
015113
01 51 13 00-0001

0145 23 00-0118

014523 00-0119
014523 00-0120

01 45 23 00-0121

014523 00-0122
014523 00-0123

014523 00-0124

0145 23 00-0125

0145 23 00-0126
014523 00-0127
014523 00-0128
014523 00-0129

0145 29 00-0002
0145 29 00-0003
0145 29 00-0004
0145 29 00-0005
0145 29 00-0006
0145 29 00-0007
0145 29 00-0008
0145 29 00-0009
014529 00-0010
014529 00-0011
014529 00-0012
014529 00-0013
014529 00-0014
014529 00-0015
0145 29 00-0016
014529 00-0017
014529 00-0018
014529 00-0019
0145 29 00-0020

Electrical /Mechanical Equipment Scanning Using Infrared Thermography .
45 23 00-0101)

Note: For diagnosing electrical issues such as loose connections, overloaded or imbalanced circuits, faulty
breakers, damaged switches, faulty fuses, etc. For diagnosing electrical issues caused by resistance and
mechanical issues caused by friction.

EA  Electrical /Mechanical Equipment Scanning Using Infrared Thermography, Mobilization Charge.............cccccovciiinneene 1,952.06

HR  Electrical /Mechanical Equipment Scanning Using Infrared Thermography .... 267.33
For Digital Or Analog Recording Of All Items, Add 40.03
Concrete Block Wall Investigation Using Infrared Thermography o1 2 ecor0
Note: For investigating issues with grouted cells, bond beams and other structural components in concrete block
walls.
EA  Concrete Block Wall Investigation Using Infrared Thermography, Mobilization Charge 1,952.06
CSF Up To 50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography............cccoceeeirereiiinenneneneeneseeeees 6.16
For Digital Or Analog Recording Of All ltems, Add 0.92
CSF >50,000 SF, Concrete Block Wall Investigation Using Infrared Thermography 4.1
For Digital Or Analog Recording Of All ltems, Add 0.62

Other Non-destructive Field Testing Services o1 423 000100
ASNT Certified Level | NDT Consultant
ASNT Certified Level Il NDT Consultant
ASNT Certified Level Ill NDT Consultant
Certified Industrial Radiography Radiation Safety Personnel........

HR
HR
HR
HR

Testing Laboratory Services o1

Soil Borings Laboratory Tests o142
See CSl section 02 32 13 00-0000 for soil borings.

EA  Atterberg Limits - Liquid Limits (LL) And Plastic Limits (PL), T89, T90, ASTM D4318, Soil Borings Laboratory Test
EA  Shrinkage Limit, Soil Borings Laboratory Test

EA  Unconfined Compressive Strength of Cohesive Soils, Soil Borings Laboratory Test ....

EA  Consolidation, Soil Borings Laboratory Test

EA  Swell Test, Soil Borings Laboratory Test

EA In Place Density, Soil Borings Laboratory Test

EA  Moisture Content, ASTM D2216, Soil Borings Laboratory Test..

EA  Hydrometer Analysis, Soil Borings Laboratory TESt.........ccuuiiiiiiiiiic ettt
EA  Specific Gravity, ASTM D854, Soil Borings Laboratory Test ...........

EA  Partial Sieve Analysis, Soil Borings Laboratory Test

EA  Laboratory Permeability, Soil Borings Laboratory Test

EA  Sieve Analysis, ASTM D422, Soil Borings Laboratory Test

EA  Sulfate Soundness, Soil Borings Laboratory TESt...........iiiiiiiiiiiiieiiisieee ettt
EA Los Angeles Abrasion, Soil Borings Laboratory Test

EA  Soil Bearing Ratio, ASTIM D1883...... ..ottt ettt ettt e te et e eaeeseeeneeseenresaeenenieenne
EA  Compaction Test Subgrade, Soil Borings Laboratory Test

EA  Compaction Test Base Course, Soil Borings Laboratory Test

EA In Place Density And Water Content Test By Nuclear Methods, ASTM D6938, Soil Borings Laboratory Test.

EA  Field Density Sand Cone, AASHTO T-191, ASTM D1556, Soil Borings Laboratory Test

01 50 Temporary Facilities and Controls .,

Note: Tasks in this section shall be used as directed by owner.

Temporary Utilities ««

0151 13 00-0002
0151 13 00-0003

August 2023

Temporary Electricity oy

Temporary Disconnect Switch With Fuses ors119
Note: Includes all connections and removal after use.
EA  Temporary 100 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses
EA  Temporary 200 Amperes, NEMA 1 Or 3R, Disconnect Switch With Fuses

.1,721.64
2,693.78

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
014523 00-0108 Building Moisture Investigation Using Infrared Thermography 1 423 000101
Note: For finding moisture in walls and windows.
01452300-0109 EA Building Moisture Investigation Using Infrared Thermography, Mobilization Charge .1,952.06
014523 00-0110 CSF Up To 1,000 SF, Building Moisture Investigation Using Infrared Thermography ......... .6.16
For Digital Or Analog Recording Of All ltems, Add 3.08
01452300-0111 CSF >1,000 To 5,000 SF, Building Moisture Investigation Using Infrared Thermography............c.ccccc.... 4.11
For Digital Or Analog Recording Of All ltems, Add 2.06
01452300-0112 CSF >5,000 SF, Building Moisture Investigation Using Infrared Thermography ............cccocuoeiiiniiiiniineeeseseceseseeeseeseeeeeees 2.05
For Digital Or Analog Recording Of All ltems, Add 1.03
014523 00-0113 General Building Investigation Using Infrared Thermography 1 4 2s 000101
Note: For finding missing or misplaced insulation, air leakage and delamination.
01452300-0114 EA General Building Investigation Using Infrared Thermography, Mobilization Charge....... .4,006.86
01452300-0115 CSF Up To 1,000 SF, General Building Investigation Using Infrared Thermography .6.16
For Digital Or Analog Recording Of All Items, Add 3.08
01452300-0116 CSF >1,000 To 5,000 SF, General Building Investigation Using Infrared Thermography 4.1
For Digital Or Analog Recording Of All Items, Add 2.06
01452300-0117 CSF >5,000 SF, General Building Investigation Using Infrared Thermography ..............ccceoeiiiiiiiiine e 2.05
For Digital Or Analog Recording Of All Items, Add 1.03

copyright 2023 The Gordian Group, Inc.
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0150 Temporary Facilities and Controls
01 51 Temporary Utilities

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

0151 13 00-0004 Temporary Panelboard Complete With GFCI Circuit Breakers 15113
Note: Includes all connections, pigtails and removal after use.
0151 1300-0005 EA Temporary 100 Amperes, Panelboard Complete With GFCI Circuit Breaker: 1,692.40
015113 00-0006 EA Temporary 200 Amperes, Panelboard Complete With GFCI Circuit Breaker: .2,451.93

01 51 13 00-0007 Temporary Conduit And Cable For Temporary Disconnect Switches And

Temporary Panelboards s

Note: Includes all connections, fittings, supports and removal after use.
0151 1300-0008 LF Temporary SER Cable (Conduit As Required) For Temporary Disconnect Switches And Temporary Panelboards ...
015113 00-0009 LF Temporary Branch Circuit Conduit And Wiring For Temporary Disconnect Switches And Temporary Panelboards ...

01 51 26 Temporary Lighting orsy
01 51 26 00-0001 Temporary Lighting Devices o152

Note: Includes removal after use.
015126 00-0002 EA Temporary Exit Light
015126 00-0003 EA Temporary 10 Light String With Cages
015126 00-0004 EA Temporary High Bay Light

....329.56
.124.34

...475.43

01 52 Construction Facilities s

Note: Tasks in this section shall be used as directed by owner for owner's use.

015213 Field Offices and Sheds o5
01 52 13 00-0001 Field Offices and Office Trailers ors21s

Note: Excludes furniture, utility connections and service. Minimum 6 months rental. See CSI section 01 52 13 00-
0015 for furniture, skirting, and steps.

015213 00-0002 MO 8'x 24" Mobile Office, With TOIEt ..o 158.51

For Each Delivery And Removal, Two Round Trips, Add 1,341.56

For Each Set-Up (Block And Level), Add 422.54

For Each Anchoring Into Dirt, Add 131.31

For Each Anchoring Into Asphalt Or Concrete, Add 196.96

For Office Trailer Without Toilet, Deduct -31.70
015213 00-0003 MO 8'x 32" Mobile Office, With TOIEt..........ccociiiiiiii s 179.64

For Each Delivery And Removal, Two Round Trips, Add 1,341.56

For Each Set-Up (Block And Level), Add 422.54

For Each Anchoring Into Dirt, Add 131.31

For Each Anchoring Into Asphalt Or Concrete, Add 196.96

For Office Trailer Without Toilet, Deduct -35.93
015213 00-0004 MO 10'x 36" Mobile Office, With TOIEt..........ccoouiiiiiii e 243.05

For Each Delivery And Removal, Two Round Trips, Add 2,012.33

For Each Set-Up (Block And Level), Add 689.41

For Each Anchoring Into Dirt, Add 131.31

For Each Anchoring Into Asphalt Or Concrete, Add 196.96

For Office Trailer Without Toilet, Deduct -48.61
015213 00-0005 MO 10'x 40" Mobile Office, With TOIlEt............ocoiic s 258.90

For Each Delivery And Removal, Two Round Trips, Add 2,012.33

For Each Set-Up (Block And Level), Add 689.41

For Each Anchoring Into Dirt, Add 131.31

For Each Anchoring Into Asphalt Or Concrete, Add 196.96

For Office Trailer Without Toilet, Deduct -51.78
015213 00-0006 MO 10'x 44" Mobile Office, With TOIlet..........cooiii s 285.32

For Each Delivery And Removal, Two Round Trips, Add 2,012.33

For Each Set-Up (Block And Level), Add 689.41

For Each Anchoring Into Dirt, Add 131.31

For Each Anchoring Into Asphalt Or Concrete, Add 196.96
015213 00-0007 MO 10'x 50" Mobile Office, With TOIlet..........c.ocoii s 301.17

For Each Delivery And Removal, Two Round Trips, Add 2,012.33

For Each Set-Up (Block And Level), Add 689.41

For Each Anchoring Into Dirt, Add 131.31

For Each Anchoring Into Asphalt Or Concrete, Add 196.96
015213 00-0008 MO 12" x 32" Mobile Office, With TOIEt..........ccooiiiiiiii e 233.01

For Each Anchoring Into Dirt, Add 131.31

For Each Anchoring Into Asphalt Or Concrete, Add 196.96

For Each Delivery And Removal, Two Round Trips, Add 905.15

For Each Set-Up (Block And Level), Add 555.98
015213 00-0009 MO 12'x 44" Mobile Office, With TOIEt..........ccooiiiiiii s 311.53

For Each Delivery And Removal, Two Round Trips, Add 2,012.33

For Each Set-Up (Block And Level), Add 689.41

For Each Anchoring Into Dirt, Add 131.31

For Each Anchoring Into Asphalt Or Concrete, Add 196.96
015213 00-0010 MO 12" x 50" Mobile Office, With TOMEL...........c.ciiii et 354.00

For Each Delivery And Removal, Two Round Trips, Add 2,012.33

For Each Set-Up (Block And Level), Add 689.41

For Each Anchoring Into Dirt, Add 131.31

For Each Anchoring Into Asphalt Or Concrete, Add 196.96
015213 00-0011 MO 12" x 60" Mobile Office, With TOMEL ..o 385.71

For Each Delivery And Removal, Two Round Trips, Add 2,012.33

For Each Set-Up (Block And Level), Add 689.41

For Each Anchoring Into Dirt, Add 131.31

For Each Anchoring Into Asphalt Or Concrete, Add 196.96
015213 00-0012 MO 24' x 60" Modular Office, WIth TOMEL.........c.ciiiiiieiiiiteieie ettt ettt as 845.38

For Each Delivery And Removal, Two Round Trips, Add 4,024.68

For Each Set-Up (Block And Level), Add 1,111.95

For Each Anchoring Into Dirt, Add 131.31

For Each Anchoring Into Asphalt Or Concrete, Add 196.96
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
015213 00-0013 MO 24'x 72' Modular Office, With TOMEL .........ccoiuiuiii ettt 1,014.45
For Each Delivery And Removal, Two Round Trips, Add 4,024.68
For Each Set-Up (Block And Level), Add 1,111.95
For Each Anchoring Into Dirt, Add 131.31
For Each Anchoring Into Asphalt Or Concrete, Add 196.96
015213 00-0014 MO 30'x 30" Modular Office, With TOMEL .........ccoiuiuiiii ettt 482.13
For Each Delivery And Removal, Two Round Trips, Add 4,024.68
For Each Set-Up (Block And Level), Add 1,111.95
For Each Anchoring Into Dirt, Add 131.31
For Each Anchoring Into Asphalt Or Concrete, Add 196.96

0152 13 00-0015 Accessories For Field Office Trailers o519
Note: Costs includes installation or placement in trailer.
015213 00-0016 MO Desk For Field Office Trailer...
015213 00-0017 MO Rolling Desk Chair For Field Office Trailer
015213 00-0018 MO File Cabinet For Field Office Trailer..............c.cccouiiiiiiiiiiiiiiiiiccccce
015213 00-0019 MO Table For Field Office Trailer
015213 00-0020 MO Folding Chair For Field Office Trailer
015213 00-0021 MO Security System With Monitoring For Field Office Trailer ...........ccccviriiiininiinece.
0152 1300-0022 LF Perimeter Trailer Vinyl Skirting For Field Office Trailer.............cccoirioiiiniiiinccnns
015213 00-0023 LF Insulated Perimeter Trailer Vinyl Skirting For Field Office Trailer
015213 00-0024 MO Steps For Field Office Trailer..........ocouiiiiiiiiiiiiceeeeeeeeeeeeeee
0152 1300-0025 MO Fax Machine For Field Office Trailer
01521300-0026 MO Copier For Field Office Trailer.

0152 13 00-0027 Storage Containers orsz1y

015213 00-0028 MO 8'x8'x 10" Storage ContaiNer ........cc.eriiruiriiiiiieieee et
For Each Delivery And Removal, Two Round Trips, Add
For >12 Months, Deduct

0152 1300-0029 MO 8'x8'x 20" Storage CONtAINET .........coueeruiruiieiirieieie et
For Each Delivery And Removal, Two Round Trips, Add
For >12 Months, Deduct

015213 00-0030 MO 8'x8'x40' Storage Container
For Each Delivery And Removal, Two Round Trips, Add
For >12 Months, Deduct

015219 Sanitary Facilities o5y
01 52 19 00-0001 Portable Toilets (015219)

Note: Includes set-up, servicing once per week (unless task states otherwise) and removal.

015219 00-0002 WK Portable ChemiCal TOMEL..........c.euiiiieieiiiiteiee ettt ettt ettt st e ettt ettt e e ettt e e s et etebeneanas 56.67
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Each Delivery And Set-up, Add 45.00
015219 00-0003 MO Portable ChemiCal TOMEL............cooiiiiiiii bbbt 170.00
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Each Delivery And Set-up, Add 45.00
015219 00-0004 WK Americans With Disabilities Act Compliant Portable Chemical TOIlet ............cooiiiriiieeeeeee e 67.59
For Each Additional Servicing Per Unit Per Week, Add 25.00
For Each Delivery And Set-up, Add 45.00
015219 00-0005 MO Americans With Disabilities Act Compliant Portable Chemical Toilet ....198.33
For Each Additional Servicing Per Unit Per Week, Add 25.00

For Each Delivery And Set-up, Add
015219 00-0006 WK Two Station Portable Handwash
For Each Delivery And Set-up, Add
015219 00-0007 MO Two Station Portable Handwash
For Each Delivery And Set-up, Add

01 53 Temporary Construction s
015316 Temporary Decking orsy
01 53 16 00-0001 Temporary Walkways And Railings orss

Note: Includes removal after use.
0153 16 00-0002 SF  Temporary Wood Walkway, 3/4" Plywood On 2 x 6 Stringers ........ RN 8.00
015316 00-0003 LF  Temporary Wooden Guardrail, 42" High, Posts, Handrail, And Intermediate Rail .............cccccceveene 36.48
015316 00-0004 LF  Temporary Wood Guardrail Base, 12" x 12" Timber Beam ...14.75
0153 16 00-0005 RSR Temporary Wood Stairs, Tread And Riser On 2" x 12" Stringers. ...27.35

01 53 23 Temporary Ramps o159
01 53 23 00-0001 Temporary Plywood For Wheel Barrow Access o152

Note: Includes removal after use.
01532300-0002 SF Temporary Plywood FOr Wheel BarmrOW ACCESS..........cc.cuiiuiiiuiiiiiiiitieieiiete ettt ettt st ss ettt ettt ea e 1.76 0.56

01 54 Construction Aids s
0154 23 Temporary Scaffolding and Platforms o: s
01 54 23 00-0001 SCEffO'ding (015423

Note: Additional scaffolding rental for work above the normal working height.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01 54 23 00-0002 Scaf‘folding Rental - Rental Only(m 54 23 00-0001)
Note: Monthly rental of actual scaffolding volume rented. Scaffolding is complete with bracing, 2" thick x 12" wide
scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard accessories, base leveling
devices, mud sills, climbing ladders and landings, brackets, clamps and building ties, etc. See CSI section 01 54
23 00-0006 for scaffolding erection and dismantling.
0154 23 00-0003 CCF Scaffolding With Bracing Accessories - Area Based On 5' Wide Sections (CCF / Month) 29.48
For Up To 25, Add 11.79
For >25 To 50, Add 7.37
For >50 To 150, Add 2.95
015423 00-0004 CCF Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month) 33.15
For Up To 25, Add 13.26
For >25 To 50, Add 8.29
For >50 To 150, Add 3.32
0154 23 00-0005 CCF Scaffolding With Bracing Accessories - Area Based On 3' Wide Sections (CCF / Month) 44.22
For Up To 25, Add 17.69
For >25 To 50, Add 11.06
For >50 To 150, Add 4.42
01 54 23 00-0006 Scaffolding Erection And Dismantling - Labor Only 1 423 00001
Note: Includes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the
volume of scaffolding erected. See CSI section 01 54 23 00-0002 for scaffolding rental.
0154 23 00-0007 CCF Up To 20' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ..
015423 00-0008 CCF >20'To 40' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories
0154 23 00-0009 CCF >40'To 60' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories ...
0154 23 00-0010 CCF >60'To 80' Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories
0154 2300-0011 CCF >80'Height Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And Accessories
01 54 23 00-0012 Heavy Duty Masonry Scaffolding Rental - Rental Only 1 s« 25000009
Note: Monthly rental of actual scaffolding volume rented. For projects over 2 stories. Scaffolding is complete with
bracing, 2" thick x 12" wide scaffolding planks, scaffolding stairs (where necessary in lieu of planks), standard
accessories, base leveling devices, mud sills, climbing ladders and landings, brackets, clamps, flat plate,
connectors and building ties, etc. See CSI section 01 54 23 00-0018 for erection.
0154 2300-0013 CCF Heavy Duty Masonry Scaffolding With Bracing Accessories - Area Based On 4' Wide Sections (CCF / Month)..
015423 00-0014 CCF Heavy Duty Masonry Scaffolding With Bracing Accessories - Area Based On 2' Wide Sections (CCF / Month)..
0154 2300-0015 LF  Aluminum Joists (LF / Month) .
0154 2300-0016 LF  Aluminum Stringers (LF / Month).... .
0154 2300-0017 EA  Screw Jack With U-Plate For Stringers (EA / MONth).........ccoiiiiiineniiiieceeeen
01 54 23 00-0018 Heavy Duty Masonry Scaffolding Erection And Dismantling - Labor Only o1 s«
23 00-0001,
Note: Iricludes both initial erection and final dismantling Excludes lifting equipment. The unit of measure is the
volume of scaffolding erected. See CSI section 01 54 23 00-0012 for scaffolding rental.
0154 2300-0019 CCF Up To 20' Height Heavy Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding
AT ACCESSOMIES. ...ttt ettt et h et bbbt h b bt b bt b e b e e bt et e ettt e s et et et et et e eneaebene 101.90
015423 00-0020 CCF >20'To 40' Height Heavy Duty Masonry Scaffolding Initial Erection And Final Dismantling, Per CCF Of
SCaffOIAING ANG ACCESSOTIES. ...ttt ettt ettt ettt a e et e eae et e ehe e bt ehe e st eh e e ab e eh e et e ehe e e e eb e emseebeens e e bt enneabeannennean 127.37
0154 23 00-0021 CCF >40'To 60' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And
AACCESSOTIES. ...t bbb bbb bbb b e b e b e b e bbb 152.85
0154 23 00-0022 CCF >60'To 80' Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And
AACCESSOTIES. ...ttt bbb d e bbb E R h R E SRR R e Rt a et 165.59
0154 23 00-0023 CCF >80'Height Heavy Duty Scaffolding Initial Erection And Final Dismantling, Per CCF Of Scaffolding And
AACCESSOTIES. ...ttt b bbb h e d e b bR bR SRR R e R et 184.69
01 54 23 00-0024 Scaf‘folding ACCesSsories o s4 23 0000
See CSl section 01 54 23 00-0018 for erection.
015423 00-0025 CSF Netting for Exterior Building SCaffOIdING..........cuiuiiiiiiiieeireee ettt eneae 42.87
Note: Includes removal after use.
01 54 23 00-0026 Rolling Scaffolding 15«29
Note: Includes moving and relocating scaffolding on site. Excludes initial erection and final dismantling of
scaffold.
0154 2300-0027 DAY >14'To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..
0154 2300-0028 WK >14'To 20, Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..
0154 2300-0029 MO >14'To 20', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..
0154 23 00-0030 DAY >20'To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..
015423 00-0031 WK >20'To 40', Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..
0154 2300-0032 MO >20'To 40", Rolling Scaffolding, Complete With Wheels, Railings, Etc., (5' Wide X 7' Long Section) ..
0154 2300-0033 EA >14'To 20", Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold
015423 00-0034 EA >20'To 40", Rolling Scaffolding Initial Erection And Final Dismantling For Each Scaffold
01 54 23 00-0035 Shoring Posts (015423
0154 2300-0036 DAY 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post ...........cccceviviniiininiiins
0154 2300-0037 WK 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post
0154 2300-0038 MO 6'-6" To 11' Extension, 5,000 LB Capacity, Steel Shoring Post ...........c.cccverereiinincienns
0154 23 00-0039 EA Initial Erection And Final Dismantling For Each Shoring Post
For >20 To 50, Deduct
For >50 To 100, Deduct
For >100, Deduct
copyright 2023 The Gordian Group, Inc. August 2023
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Temporary Facilities and Controls 01 50
Construction Aids 01 54

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 54 23 00-0040 Temporary Lumber, Single Use o529
Note: Includes removal after use.
0154 2300-0041 SF 5/16" CD Grade Plywood, Temporary Lumber ......
0154 2300-0042 SF 1/2" CD Grade Plywood, Temporary Lumber ....
0154 2300-0043 SF 5/8" CD Grade Plywood, Temporary Lumber ....
0154 23 00-0044 SF 3/4" CD Grade Plywood, Temporary Lumber ....
01542300-0045 SF 1"CD Grade Plywood, Temporary Lumber .....
01542300-0046 LF 2"x4"Temporary Lumber
0154 2300-0047 LF 2"x6" Temporary Lumber
0154 2300-0048 LF 2"x8" Temporary Lumber
0154 2300-0049 LF 2"x10" Temporary Lumber
0154 2300-0050 LF 2"x 12" Temporary Lumber
015423 00-0051 LF  3"x8"Temporary Lumber
01542300-0052 LF 3"x 10" Temporary Lumber
01542300-0053 LF 3"x 12" Temporary Lumber
0154 2300-0054 LF 4"x4" Temporary Lumber
01542300-0055 LF 4"x6" Temporary Lumber
0154 23 00-0056 LF 6"x6" Temporary Lumber
0154 23 00-0057 LF  6"x 8" Temporary Lumber
0154 2300-0058 LF 12" x 12" Temporary Lumber

01 54 23 00-0059 Temporary Precast Concrete Blocks 15425
Note: Includes removal after use.
015423 00-0060 EA 2'x2'x2 Temporary Precast Concrete (Ecology) Block
Note: Includes removal after use.
0154 2300-0061 EA 2'x2'x4' Temporary Precast Concrete (Ecology) Block
Note: Includes removal after use.
01542300-0062 EA 2'x2'x8 Temporary Precast Concrete (ECOIOGY) BIOCK ........cuiiriiuiiiiiiiiiiiiieieseet ettt 22473
Note: Includes removal after use.

01 54 26 Temporary Swing Staging s+
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, and all necessary safety equipment for
personnel. Excludes installing roof anchors.

01 54 26 00-0001 SWIng Stage(a15425)
Note: Up to one month rental. Includes connection to existing electrical outlet on roof, and all necessary safety
equipment for personnel. Excludes installing roof anchors.
015426 00-0002 MO 7' Swing Stage, Electric Operated
015426 00-0003 MO 10' Swing Stage, Electric Operated ..
0154 26 00-0004 MO 14' Swing Stage, Electric Operated ..
015426 00-0005 MO 20' Swing Stage, Electric Operated ..
0154 26 00-0006 MO 24' Swing Stage, Electric Operated ..
0154 26 00-0007 MO 30' Swing Stage, Electric Operated ..
0154 26 00-0008 MO 42' Swing Stage, Electric Operated
015426 00-0009 MO 12' Swing Stage, Manually Operated... .
015426 00-0010 MO 24' Swing Stage, Manually Operated...............cccuiiiiiiiiiiiiiiiecese s .
015426 00-0011 EA Swing Stage Platform From Hooks, Erection And Dismantling .6,332.38
Note: Includes both initial erection and final dismantling of platform. Excludes anchors or temporary roof mounted
outrigger system.
0154 26 00-0012 EA  Swing Stage Platform And Temporary Roof Mounted Outrigger System Erection And Dismantling ............ccccecevereens 8,799.92
Note: Includes both initial erection and final dismantling of temporary roof mounted outrigger system.
0154 26 00-0013 EA Move Swing Stage Platform From Hooks To Different Location At Same Roof. 3,329.71
0154 26 00-0014 EA Move Swing Stage Platform and Temporary Roof Mounted Outrigger System To Different Location At Same Roof...... 4,637.80

01 55 Vehicular Access and Parking s
01 55 26 Traffic Control orss
01 55 26 00-0001 Temporary Removable Preformed Traffic Black Line Mask 1 ss 2

Note: Includes installation and removal after use.
015526 00-0002 LF 6" Removable Traffic Black Line Mask ............cccccuiiiiiiiiiii e 5.68
015526 00-0003 LF 8" Removable Traffic Black LiNe Mask ............cc.coiiiiiiiiii ettt 6.72

01 55 26 00-0004 Temporary Preformed Traffic Line Tape orss20
Note: Includes installation and removal after use.

015526 00-0005 LF 4" Reflective Removable Traffic Line Tape.

015526 00-0006 LF 6" Reflective Removable Traffic Line Tape.

015526 00-0007 LF 8" Reflective Removable Traffic Line Tape....

01 55 26 00-0008 Temporary Painted Traffic Lines orss 2
Note: Includes installation and removal after use.
015526 00-0009 LF 4" Temporary Painted Traffic Lines
For Not Removed, Deduct
015526 00-0010 LF 6" Temporary Painted Traffic Lines
For Not Removed, Deduct
015526 00-0011 LF 8" Temporary Painted Traffic Lines
For Not Removed, Deduct

01 55 26 00-0012 Temporary Rumble Strips orssz9

Note: Includes removal after use.
015526 00-0013 LF  1/4" High, 4" Wide, Polymer Tape Temporary RUMbIe Strip.............ccccooiiiiiiiiiiiicccccccce e 13.64
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0150 Temporary Facilities and Controls
0155 Vehicular Access and Parking

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
015526 00-0014 LF  1/2" High, 3-1/2" Wide, Polycarbonate Temporary RUMDIE StrP ........cccuiriiiiiiiiiiieeee e 9.99

01 55 26 00-0015 Linear Delineation System, Temporary Or Permanent (1 ss 26
Note: High visibility reflective sheeting strips. Scotchlite as manufactured by 3M.

015526 00-0016 LF 4" Linear Delineation System.....

015526 00-0017 LF 6" Linear Delineation System.....

01 55 26 00-0018 Temporary Traffic Protection orssz
01 55 26 00-0019 Temporary Portable Traffic Control Device Usage o ss2 000019

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0095 for delivery, placing and

removal.
015526 00-0020 DAY 28" Cone With Reflective Collar
015526 00-0021 WK 28" Cone With Reflective Collar
015526 00-0022 MO 28" Cone With Reflective Collar
015526 00-0023 DAY Vertical Panel
015526 00-0024 WK Vertical Panel
015526 00-0025 MO Vertical Panel
015526 00-0026 DAY Channelizer Drum.....
015526 00-0027 WK Channelizer Drum.....
015526 00-0028 MO Channelizer Drum.....
015526 00-0029 DAY Stackable Channelizer Panel
015526 00-0030 WK Stackable Channelizer Panel
015526 00-0031 MO Stackable Channelizer Panel
015526 00-0032 DAY Type | Barricade, Up To 3' Wide With Reflective Rail Each Side
015526 00-0033 WK Type | Barricade, Up To 3' Wide With Reflective Rail Each Side...........cccccoooeiiiiiiiiicnins
015526 00-0034 MO Type | Barricade, Up To 3' Wide With Reflective Rail Each Side...........cccccoooiiiiiiiiiiinnns
015526 00-0035 DAY Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side ..........ccccccoovviiiiiiinnns
015526 00-0036 WK Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side
015526 00-0037 MO Type Il Barricade, Up To 3' Wide With Two Reflective Rails Each Side
015526 00-0038 DAY Type lll Barricade, Up To 5' Wide With Three Reflective Rails
015526 00-0039 WK Type lll Barricade, Up To 5' Wide With Three Reflective Rails
015526 00-0040 MO Type lll Barricade, Up To 5' Wide With Three Reflective Rails
015526 00-0041 DAY Type lll Barricade, >5' To 10" Wide With Three Reflective Rails
015526 00-0042 WK Type lll Barricade, >5' To 10" Wide With Three Reflective Rails
015526 00-0043 MO Type lll Barricade, >5' To 10' Wide With Three Reflective Rails
015526 00-0044 DAY Up To 10' Wide A Frame Barricade
015526 00-0045 WK Up To 10' Wide A Frame Barricade
015526 00-0046 MO Up To 10' Wide A Frame Barricade
015526 00-0047 DAY Type A Or C Flasher
015526 00-0048 WK Type A Or C Flasher
015526 00-0049 MO Type A Or C Flasher
015526 00-0050 DAY Type B Flasher (High Intensity)
015526 00-0051 WK Type B Flasher (High Intensity)
015526 00-0052 MO Type B Flasher (High Intensity)

01 55 26 00-0053 Temporary Traffic Barriers Usage orss 200019

Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0095 for delivery, placing and

removal.
015526 00-0054 DAY 6'Long Portable Parking Curbs
015526 00-0055 WK 6'Long Portable Parking Curbs
015526 00-0056 MO 6'Long Portable Parking Curbs
015526 00-0057 DAY 6'Long Portable Speed Bumps
015526 00-0058 WK 6'Long Portable Speed Bumps
015526 00-0059 MO 6'Long Portable Speed Bumps
015526 00-0060 DAY Up To 12.5' Concrete Traffic Barrier
015526 00-0061 WK Up To 12.5' Concrete Traffic Barrier
015526 00-0062 MO Up To 12.5' Concrete Traffic Barrier
015526 00-0063 DAY >12.5'To 20' Concrete Traffic Barrier
015526 00-0064 WK >12.5'To 20' Concrete Traffic Barrier
015526 00-0065 MO >12.5'To 20' Concrete Traffic Barrier
015526 00-0066 DAY 6'x 32" Tall Plastic Water Barrier
015526 00-0067 WK 6'x 32" Tall Plastic Water Barrier
015526 00-0068 MO 6'x 32" Tall Plastic Water Barrier
015526 00-0069 DAY 6'x 46" Tall Plastic Water Barrier ...
015526 00-0070 WK 6'x 46" Tall Plastic Water Barrier
015526 00-0071 MO 6'x 46" Tall Plastic Water Barrier
015526 00-0072 DAY Sand Filled Crash Attenuator Barrels
015526 00-0073 WK Sand Filled Crash Attenuator Barrels. .
015526 00-0074 MO Sand Filled Crash AeNUALOr BAITEIS............coouiuiiiiiiiiiciiii et 91.23

015526 00-0075 MO 24" Wide x 32" High x 32' Long, Anchorless Water Filler, Non-Redirective, Bi-Directional Impact Attenuator
(ABSORB 350® BARRIER)......ceititiuiiiiieteiiiee ettt ettt ettt ettt et ee et s ettt b sttt b ettt bttt ettt s e eenn 1,438.56

Note: Consists of 8 bays with nose piece at the front of the system.

01 55 26 00-0076 Temporary Portable Signs And Message Displays Usage (1 ss 2 w0019
Note: Excludes placing and removing devices. See CSI section 01 55 26 00-0095 for delivery, placing and
removal.
015526 00-0077 DAY Mesh Or Vinyl Roll-up Sign With Stand ..............ccccooiiiiiiiiiiiiiccc,
015526 00-0078 WK Mesh Or Vinyl Roll-up Sign With Stand
015526 00-0079 MO Mesh Or Vinyl Roll-up Sign With Stand
015526 00-0080 DAY Aluminum Sign And Post
015526 00-0081 WK Aluminum Sign And Post

copyright 2023 The Gordian Group, Inc. August 2023
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01
01 50

0155

MINOR
(o]

UOM DESCRIPTION

TOTAL DIRECT
UNIT COST

DEMOLITION
UNIT COST

0156 16
01 56 16 00-0001

01 55 26 00-0082
01 55 26 00-0083
01 55 26 00-0084
01 55 26 00-0085
01 55 26 00-0086
01 55 26 00-0087
01 55 26 00-0088
01 55 26 00-0089
01 55 26 00-0090
01 55 26 00-0091
01 55 26 00-0092

01 55 26 00-0093

01 55 26 00-0094

01 55 26 00-0095

01 55 26 00-0096
01 55 26 00-0097
01 55 26 00-0098
01 55 26 00-0099
01 55 26 00-0100
01 55 26 00-0101
01 55 26 00-0102
0155 26 00-0103
01 55 26 00-0104
0155 26 00-0105
0155 26 00-0106

01 55 26 00-0107

0155 26 00-0108

0155 26 00-0109

015526 00-0110

01 55 26 00-0111

0155 26 00-0112
015526 00-0113
015526 00-0114
015526 00-0115
015526 00-0116
015526 00-0117
015526 00-0118
0155 26 00-0119
0155 26 00-0120

MO Aluminum Sign ANd POSt ........coouiiiiiiii e
DAY  Aluminum Sign And A Frame Stand ............coceeviriiiiniiicieeeeeee e
WK Aluminum Sign And A Frame Stand .
MO  Aluminum Sign And A Frame Stand ...
DAY Trailer Mounted Flashing Arrow Board
WK Trailer Mounted Flashing Arrow Board
MO Trailer Mounted Flashing Arrow Board
DAY Trailer Mounted Portable Variable Message Sign (PVMS)
WK Trailer Mounted Portable Variable Message Sign (PVMS)........cccooiiiiiiiiiiiineeieceeeee
MO Trailer Mounted Portable Variable Message Sign (PVMS)............cccooiiiiiiiiiiiiicce
DAY Two Head, Trailer Mounted Traffic Signal System (Set Of Two)
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
WK Two Head, Trailer Mounted Traffic Signal System (Set Of Two) .4,061.40
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
MO Two Head, Trailer Mounted Traffic Signal System (Set Of Two) 12,184.20
Note: Consists of a set of two communicating trailers. Each with two LED traffic light head, solar panels and a
battery bank, mounted on a heavy-duty towable trailer.
Place And Remove Temporary Traffic Protection Using Truck oss2s 00019
Note: Includes delivery and return up to 15 miles. See CSI section 01 74 19 00-0034 for delivery >15 miles.
EA  Placement And Removal Of Up To 250 CONES USING TTUCK ....c.veutrtiiiuiriiiieintisieieieste sttt e s e s st e aseeeneanens 4.93
EA  Placement And Removal Of >250 CONES USING TIUCK ........ceutiitiriiiiiieteettete ettt sttt ettt se e e aeeeneanee 4.31
EA  Placement And Removal Of Up To 250 Panels/Channelizers Using Truck 8.13
EA  Placement And Removal Of >250 Panels/Channelizers Using Truck 6.78
EA  Placement And Removal Of Up To 250 Barricades Using Truck 12.33
EA  Placement And Removal Of >250 Barricades USING TIUCK .........cuiuiriiiririiiiiirieieiesee ettt sse e 9.87
EA  Placement And Removal Of Curbs/Speed Bumps USiNg TrUCK .........ccoeovririeiinirienieisieieeeeees 12.33
EA  Placement And Removal Of Portable Sign And Stand Using Truck 7.40
EA  Placement And Removal Of Aluminum Sign And Post Using Truck 30.83
EA  Placement And Removal Of Trailer Mounted Boards And Signals Using Truck 92.48
EA  Placement And Removal Of Up To 12.5' Concrete Traffic Barrier ...125.16
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
For 1 Barrier, Add 312.90
For 2 Barriers, Add 112.64
For 3 Barriers, Add 37.55
EA  Placement And Removal Of >12.5' Concrete Traffic Barrier..............ccoiiiiiiiiiiic e 187.74
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
For 1 Barrier, Add 469.35
For 2 Barriers, Add 168.97
For 3 Barriers, Add 56.32
EA  Placement And Removal Of Plastic Water BarTier.............c.ccoiiiiiiiiiiiii e 69.52
Note: Includes water. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rental
tasks, 01 71 13 00-0000 for mobilization tasks.
For 1 Barrier, Add 156.45
For 2 Barriers, Add 56.32
For 3 Barriers, Add 18.77
EA  Placement And Removal Of Crash Attenuator Barrels ..o 93.87
Note: If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for rentals tasks, 01 71 13
00-0000 for mobilization tasks.
For 1 Barrier, Add 234.68
For 2 Barriers, Add 84.48
For 3 Barriers, Add 28.16
EA  Placement And Removal Of 24" Wide x 32" High x 32' Long, Anchorless Water Filler, Non-Redirective, Bi-
Directional Impact Attenuator (ABSORB 350® BARRIER).........c.ciitiiiiiiiiiiiriiei et 688.38
Note: Consists of 8 bays with nose piece at the front of the system attached and anchored in accordance with the
manufactures instructuions. Includes water. If lifting equipment is not available on site, See CSI section 01 22 23
00-0000 for rental tasks, 01 71 13 00-0000 for mobilization.
Place And Remove Temporary Traffic Protection From Roadside (Daily) o1 ss
26 00-0018)
EA  Placement And Removal Of Up To 250 Cones By Hand From Roadside 3.09
EA  Placement And Removal Of >250 Cones By Hand From Roadside 2.46
EA  Placement And Removal Of Up To 250 Panels/Channelizers By Hand From Roadside 4.1
EA  Placement And Removal Of >250 Panels/Channelizers By Hand From Roadside.............ccuiriiiiiininineniineseeeeeceeeenn 3.27
EA  Placement And Removal Of Up To 250 Barricades By Hand From Roadside 6.17
EA  Placement And Removal Of >250 Barricades By Hand From Roadside 4.93
EA  Placement And Removal Of Portable Sign And Stand From Roadside......... 3.75
EA  Placement And Removal Of Trailer Mounted Boards And Signals From Roadside 46.24
EA Roadside Relocation Of Concrete Traffic Barmier.............cciiiiiiiiiiii e 62.58

Note: Excludes flatbed truck. If lifting equipment is not available on site, See CSI section 01 22 23 00-0000 for
rental tasks, 01 71 13 00-0000 for mobilization tasks.

01 56 Temporary Barriers and Enclosures

Note: Includes removal after use.

01 56 16 00-0002
0156 16 00-0003
01 56 16 00-0004

August 2023

Temporary Dust Barriers o:sq

Temporary Sheeting For Protection orss s
Note: Includes removal after use.

SF 6 Mil, Plastic Sheeting, Applied To Floors
SF 6 Mil, Plastic Sheeting, Applied To Walls
SF 6 Mil, Plastic Sheeting, Applied To Ceilings
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 16 00-0005 SF 6 Mil, Plastic Sheeting, Applied To Scaffolding...........ccccuriiriiiiniriiiieeecee
0156 16 00-0006 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Floors
0156 16 00-0007 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Walls
0156 16 00-0008 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Ceilings
0156 16 00-0009 SF 6 Mil, Fire Retardant, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0010 SF 6 Mil, Fire Retardant, Anti-static, Plastic Sheeting, Applied To Floors
0156 16 00-0011  SF 6 Mil, Fire Retardant, Anti-static, Plastic Sheeting, Applied To Walls
0156 16 00-0012 SF 6 Mil, Fire Retardant, Anti-static, Plastic Sheeting, Applied To CeiliNgS .........cccuiiiiiiiiiiiieeee e
0156 16 00-0013 SF 6 Mil, Fire Retardant, Anti-static, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0014 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Floors .
0156 16 00-0015 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Walls ..
0156 16 00-0016 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Ceilings..
0156 16 00-0017 SF 6 Mil, Reinforced, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0018 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Floors
0156 16 00-0019 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Walls..........ccccccooviiiininnennne
0156 16 00-0020 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Ceilings
0156 16 00-0021 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding
0156 16 00-0022 SF 10 Mil, Fire Retardant, Reinforced, Plastic Sheeting, Applied To Scaffolding
01 56 16 00-0023 Temporary Stud Wall o116
Note: Includes removal after use.
01 56 16 00-0024 Temporary Stud Wall With Drywall o1 s 16 000029
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, drywall taped and finished and removal after use. Excludes paint.
01 56 16 00-0025 Temporary Stud Wall With DrywaII (0156 16 00-0024)
0156 16 00-0026 SF  3/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .............ccccevvevirnnnne 6.78
For Metal Studs 24" On Center, Add/Deduct 0.77
0156 16 00-0027 SF  1/2" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...........cccccevcveviiavennnne 6.78
For Metal Studs 24" On Center, Add/Deduct 0.77
0156 16 00-0028 SF  5/8" Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...........ccccceecvevvnvennnne 6.88
For Metal Studs 24" On Center, Add/Deduct 0.77
0156 16 00-0029 SF  3/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............cccevvreiernnnnne 9.41
For Metal Studs 24" On Center, Add/Deduct 0.88
0156 16 00-0030 SF  1/2" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............ccceovreeernnnnne 9.41
For Metal Studs 24" On Center, Add/Deduct 0.88
0156 16 00-0031 SF  5/8" Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............cccevvrerernnnnne 9.60
For Metal Studs 24" On Center, Add/Deduct 0.88
01 56 16 00-0032 Temporary Stud Wall With Fire Rated Drywall o1 ss 16 000029
0156 16 00-0033 SF  1/2" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center .............c.cccoeeriinnnnne. 6.89
For Metal Studs 24" On Center, Add/Deduct 0.77
0156 16 00-0034 SF 5/8" Type C Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ............cccocevereriiennnnnens 6.92
For Metal Studs 24" On Center, Add/Deduct 0.77
0156 16 00-0035 SF 5/8" Type X Fire Rated Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On Center ...........cccccoevervrnienennnens 6.87
For Metal Studs 24" On Center, Add/Deduct 0.77
0156 16 00-0036 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On One Side, Temporary Wood Stud Wall, 16" On
L07=T (= PPN 7.60
For Metal Studs 24" On Center, Add/Deduct 0.77
0156 16 00-0037 SF  1/2" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center...........ccccccecvrenrvnunnnne 9.62
For Metal Studs 24" On Center, Add/Deduct 0.88
0156 16 00-0038 SF  5/8" Type C Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center...........ccccccevvnenvrvnnnnne 9.69
For Metal Studs 24" On Center, Add/Deduct 0.88
0156 16 00-0039 SF  5/8" Type X Fire Rated Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On Center............c.cccccvveviinnennne 9.57
For Metal Studs 24" On Center, Add/Deduct 0.88
0156 16 00-0040 SF  3/4" Fire Rated (Sheetrock® Ultracode®) Gypsum Board On Both Sides, Temporary Wood Stud Wall, 16" On
(0= (= TSP PTPTOPOPPPOPONY 11.04
For Metal Studs 24" On Center, Add/Deduct 0.88
01 56 16 00-0041 Temporary Stud Wall With Oriented Strand Board (OSB) (155 16 000029
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, oriented strand board (OSB) wall sheathing, and removal after use. Excludes paint.
0156 16 00-0042 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center................... 6.74
For Metal Studs 24" On Center, Add/Deduct 0.77
0156 16 00-0043 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 6.79
For Metal Studs 24" On Center, Add/Deduct 0.77
0156 16 00-0044 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 6.94
For Metal Studs 24" On Center, Add/Deduct 0.77
0156 16 00-0045 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center..................... 7.02
For Metal Studs 24" On Center, Add/Deduct 0.77
0156 16 00-0046 SF  7/16" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .. .9.32
For Metal Studs 24" On Center, Add/Deduct .
0156 16 00-0047 SF  1/2" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 9.42
For Metal Studs 24" On Center, Add/Deduct 0.88
0156 16 00-0048 SF  5/8" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 9.71
For Metal Studs 24" On Center, Add/Deduct 0.88
0156 16 00-0049 SF  3/4" Oriented Strand Board (OSB) Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center .................. 9.87
For Metal Studs 24" On Center, Add/Deduct 0.88
01 56 16 00-0050 Temporary Stud Wall With BC PlyWOOd (01 56 16 00-0023)
Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, interior/exterior BC plywood wall sheathing, and removal after use. Excludes paint.
copyright 2023 The Gordian Group, Inc. August 2023
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0156 16 00-0051 SF  3/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ..7.09
For Metal Studs 24" On Center, Add/Deduct 0.77
0156 16 00-0052 SF  1/2" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center ..7.28
For Metal Studs 24" On Center, Add/Deduct 0.77
0156 16 00-0053 SF  5/8" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center .. 7.37
For Metal Studs 24" On Center, Add/Deduct 0.77

0156 16 00-0054 SF  3/4" BC Plywood Wall Sheathing On One Side, Temporary Wood Stud Wall, 16" On Center
For Metal Studs 24" On Center, Add/Deduct

0156 16 00-0055 SF  3/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ..........ccccocevurieneneenienneens
For Metal Studs 24" On Center, Add/Deduct

0156 16 00-0056 SF  1/2" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...
For Metal Studs 24" On Center, Add/Deduct .

0156 16 00-0057 SF  5/8" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ............ccooeverieineneieneniens
For Metal Studs 24" On Center, Add/Deduct

0156 16 00-0058 SF  3/4" BC Plywood Wall Sheathing On Both Sides, Temporary Wood Stud Wall, 16" On Center ...........ccccoevereirineinnnnnns
For Metal Studs 24" On Center, Add/Deduct

01 56 16 00-0059 Temporary Stud Wall With Plastic Sheeting orss 16 000029

Note: Includes 2 x 4 wood studs installed 16" on center, single bottom and top plate, appropriate fastening
devices, 6 Mil plastic sheeting, and removal after use.

0156 16 00-0060 SF 6 Mil, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center..........cccccoeeruennee. 3.85
For Metal Studs 24" On Center, Add/Deduct 0.64

0156 16 00-0061 SF 6 Mil, Fire Retardant, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center ...........cccooeveririniencinnens 3.93
For Metal Studs 24" On Center, Add/Deduct 0.64

0156 16 00-0062 SF 6 Mil, Fire Retardant, Anti-static, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center...........c..c....... 3.95
For Metal Studs 24" On Center, Add/Deduct 0.64

0156 16 00-0063 SF 6 Mil, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center 3.94
For Metal Studs 24" On Center, Add/Deduct 0.64

0156 16 00-0064 SF 6 Mil, Fire Retardant, Reinforced, Plastic Sheeting On One Side, Temporary Wood Stud Wall, 16" On Center .................... 4.01
For Metal Studs 24" On Center, Add/Deduct 0.64

01 56 16 00-0065 Temporary Doors (01 56 16 00-0023)
Note: For temporary stud walls. Includes removal after use.
0156 16 00-0066 EA  Temporary Metal DOOr AN FIAME ........oouiiiiiiieii ittt ettt et e st et e e et e e e bt e e e et e e e et e e e et e eseenseaneenneans 689.41
Note: Painted with panic hardware, lockset, threshold and smoke seals. Remove after use.

01 56 16 00-0067 Temporary Floor Protection o:ss 1
Note: Includes removal after use.
0156 16 00-0068 SF  1/8" Thick, Masonite For Temporary FIOOr ProteCtioN...............cuoiiiiiiiiiiiiiiii et 2.00
0156 16 00-0069 SF  1/2" Thick, Plywood For Temporary Floor Protection . .
0156 16 00-0070 SF  3/4" Thick, Plywood For Temporary Floor Protection
0156 16 00-0071 LF 38" Wide, 46 Mil Fiberboard, Ram Board® For Temporary Floor Protection..

0156 16 00-0072 LF 36" Wide, 9 Mil, Regular Weight Red Rosin Paper, For Temporary Floor Protection
01 56 16 00-0073 StICky Mats (01 56 16)
Note: Includes removal after use.
0156 16 00-0074 EA 18" x 36", 30 Layer SHOKY Mat........coooiuiiiiiiiie bbb 37.63
For 60 Layers Instead Of 30, Add 23.76
0156 16 00-0075 EA 18" X 46", 30 Layer SHCKY Mat.......c.oiuiiiiiiiitieie ettt ettt b et et et et e e et et e e e enene 42.90
For 60 Layers Instead Of 30, Add 27.71
0156 16 00-0076 EA 24" X 36", 30 LAYEr SHCKY Mt .......c.iiuiiiiiitie ettt b et et b et et bt et e e et et e e e etene 42.90
For 60 Layers Instead Of 30, Add 27.71
0156 16 00-0077 EA 25" x 45", 30 Layer SHCKY Mat ..ottt sttt ettt sn et 56.10
For 60 Layers Instead Of 30, Add 37.61
0156 16 00-0078 EA 36" X 36", 30 LAYET SHOKY ML .......oiiititiiiiitetc sttt e et e ettt et st et benenas 61.38
For 60 Layers Instead Of 30, Add 41.57
0156 16 00-0079  EA 36" X 46", 30 Layer SHOKY Mat........coouiuiuiiiiiii ettt bbbt 66.66
For 60 Layers Instead Of 30, Add 45.53
0156 16 00-0080 EA 36" X 60", 30 LaYer SHOKY Mat.......coiiuiiiiititiii ettt 132.65
For 60 Layers Instead Of 30, Add 95.03
0156 16 00-0081 EA 36" X 72", 30 LaYEr SHOKY MAt.......coiiiiiiiiitiii ettt 157.99
01 56 26 Temporary Fencing o9
01 56 26 00-0001 Temporary Fencing orss2
Note: Per ASTM A392-06 Standards
01 56 26 00-0002 Temporary Chain Link Fence (01 56 26 00-0001)
Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts. See CSI section
02 41 19 13-0024 for core drilling in asphalt or concrete, 32 31 13 13-0001 for augering and backfill of posts.
01 56 26 00-0003 Temporary Chain Link Fence, Up To 6 Months 1 56 26 00-0002)
0156 26 00-0004 LF  Temporary 4' High Chain Link Fence And Posts, Up TO 6 MONTNS ...........cuiiiiiiiiiiicieiieeeeee e 7.74
For >100 To 250, Deduct -0.15
For >250 To 500, Deduct -0.30
For >500, Deduct -0.45

For Each LF Shade Cloth, Add
0156 26 00-0005 LF  Temporary 6' High Chain Link Fence And Posts, Up To 6 Months
For >100 To 250, Deduct
For >250 To 500, Deduct
For >500, Deduct
For Each LF Shade Cloth, Add
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0156 26 00-0006 LF  Temporary 8' High Chain Link Fence And Posts, Up TO 6 MONAS ..........ocuiiiiiiiiiiieeeeee et 11.41
For >100 To 250, Deduct -0.29
For >250 To 500, Deduct -0.57
For >500, Deduct -0.86
For Each LF Shade Cloth, Add 3.60
0156 26 00-0007 LF  Temporary 10' High Chain Link Fence And Posts, Up To 6 Months ..23.26
For>100 To 250, Deduct -0.85
For >250 To 500, Deduct -1.70
For >500, Deduct -2.54
For Each LF Shade Cloth, Add 4.75

01 56 26 00-0008 Temporary Chain Link Fence, >6 To 12 Months o1 ss 26 0002

0156 26 00-0009 LF  Temporary 4' High Chain Link Fence And Posts, >6 TO 12 MONENS ..........cciiiiiiiiiiieieeeee e 8.05

For>100 To 250, Deduct -0.17

For >250 To 500, Deduct -0.33

For >500, Deduct -0.50

For Each LF Shade Cloth, Add 1.60
0156 26 00-0010 LF  Temporary 6' High Chain Link Fence And Posts, >6 TO 12 MONNS .......cccuiiiiiiiiiiieiee e 8.94

For >100 To 250, Deduct -0.19

For >250 To 500, Deduct -0.37

For >500, Deduct -0.56

For Each LF Shade Cloth, Add 2.55
0156 26 00-0011 LF  Temporary 8' High Chain Link Fence And Posts, >6 To 12 Months ...........cccceiiiiiiiinieiiiice ..11.97

For >100 To 250, Deduct -0.31

For >250 To 500, Deduct -0.63

For >500, Deduct -0.94

For Each LF Shade Cloth, Add 3.60
015626 00-0012 LF  Temporary 10' High Chain Link Fence And Posts, >6 To 12 Months ..24.95

For >100 To 250, Deduct -0.93

For >250 To 500, Deduct -1.86

For >500, Deduct -2.80

For Each LF Shade Cloth, Add 4.75

01 56 26 00-0013 Temporary Chain Link Fence, >12 To 18 Months (1 s 26 000002

0156 26 00-0014 LF  Temporary 4' High Chain Link Fence And Posts, >12 TO 18 MONhS .........ccuiiiiiiiiiiieiiee e 8.38

For>100 To 250, Deduct -0.18

For >250 To 500, Deduct -0.36

For >500, Deduct -0.54

For Each LF Shade Cloth, Add 1.60
0156 26 00-0015 LF  Temporary 6' High Chain Link Fence And Posts, >12 To 18 MONhS .........ccuiiiiiiiiiiiii e 9.32

For>100 To 250, Deduct -0.20

For >250 To 500, Deduct -0.41

For >500, Deduct -0.61

For Each LF Shade Cloth, Add 2.55
015626 00-0016 LF  Temporary 8' High Chain Link Fence And Posts, >12 To 18 Months ............cccccoiiiiiiiiiicicne. .12.61

For>100 To 250, Deduct -0.35

For >250 To 500, Deduct -0.69

For >500, Deduct -1.04

For Each LF Shade Cloth, Add 3.60
015626 00-0017 LF  Temporary 10' High Chain Link Fence And Posts, >12 To 18 Months .26.81

For >100 To 250, Deduct -1.03

For >250 To 500, Deduct -2.05

For >500, Deduct -3.08

For Each LF Shade Cloth, Add 4.75

01 56 26 00-0018 Temporary Chain Link Fence, >18 Months (1 s 26 00.0002)

0156 26 00-0019 LF  Temporary 4' High Chain Link Fence And Posts, >18 MONNS..........cocuiiiiiiiiiiii e 8.74

For >100 To 250, Deduct -0.20

For >250 To 500, Deduct -0.40

For >500, Deduct -0.60

For Each LF Shade Cloth, Add 1.60
015626 00-0020 LF  Temporary 6' High Chain Link Fence And Posts, >18 MONthS...........ccccciiiiiiiiiiiiiiec e 9.70

For >100 To 250, Deduct -0.22

For >250 To 500, Deduct -0.45

For >500, Deduct -0.67

For Each LF Shade Cloth, Add 2.55
0156 26 00-0021 LF  Temporary 8' High Chain Link Fence And Posts, >18 MONthS...........ccooiiiiiiiiiiiiiic et 13.29

For >100 To 250, Deduct -0.38

For >250 To 500, Deduct -0.76

For >500, Deduct -1.14

For Each LF Shade Cloth, Add 3.60
015626 00-0022 LF  Temporary 10' High Chain Link Fence And Posts, >18 MONTNS.........c.coiiiiiiiiiiiieieisee et 28.86

For >100 To 250, Deduct -1.13

For >250 To 500, Deduct -2.26

For >500, Deduct -3.38

For Each LF Shade Cloth, Add 4.75

01 56 26 00-0023 Temporary Chain Link Fence Gates (1 ss 25 000001

Note: Includes delivery, set-up (driving posts) and removal. Excludes auguring/drilling for posts. See CSI section
02 41 19 13-0024 for core drilling in asphalt or concrete, 32 31 13 13-0001 for augering and backfill of posts.

01 56 26 00-0024 Temporary Chain Link Fence Gates, Up To 6 Months (1 ss 2s 000029
01 56 26 00-0025 4' High, Temporary Chain Link Fence Gates, Up To 6 Months (s ss 2s 00029

0156 26 00-0026 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 MONthS...........ccciiiiiiiiiiiiiiiciceeeeieeee 279.73
For Each LF Shade Cloth, Add 14.23
copyright 2023 The Gordian Group, Inc. August 2023
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0156 26 00-0027 EA 10'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 MONthS...........cciiiiiiiiiiiiiiceeeceeee e 486.67
For Each LF Shade Cloth, Add 35.57
0156 26 00-0028 EA 12'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 MONthS.........c.coiiiiiiiiiiiiiicceece e 542.09
For Each LF Shade Cloth, Add 42.68
0156 26 00-0029 EA 15'Wide, 4' High, Temporary Chain Link Fence Gate, Up To 6 MONthS.........c.coiiiiiiiiiiiciciecece e 618.92
For Each LF Shade Cloth, Add 53.35
015626 00-0030 EA 20'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS...........ccuiiiiiiiniiiicieeeeeeeee e 737.49
For Each LF Shade Cloth, Add 71.14
0156 26 00-0031 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS.........c.ccuiiiiiiiniiiiciceeeeeeee e 825.16
For Each LF Shade Cloth, Add 85.36

01 56 26 00-0032 6' High, Temporary Chain Link Fence Gates, Up To 6 Months orss 26 000029

0156 26 00-0033 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 Months 301.48
For Each LF Shade Cloth, Add 22.67

0156 26 00-0034 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 MONthS...........cciiiiiiiiiiiiicieeeeecesee e 529.87
For Each LF Shade Cloth, Add 56.69

0156 26 00-0035 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 MONthS.........c.coiiiiiiiiiiiiciceces e 591.97
For Each LF Shade Cloth, Add 68.02

0156 26 00-0036 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 MONthS.........c.coiiiiiiiiiiiiiceececeseceeeee e 690.95
For Each LF Shade Cloth, Add 85.03

0156 26 00-0037 EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, Up To 6 MONthS.........c.ccuiiiiiiiniiiicieeeeeeee e 833.00
For Each LF Shade Cloth, Add 113.37

0156 26 00-0038 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS.........c.cuiiiiiiiniiiicieeeeeeeeeeee e 954.08
For Each LF Shade Cloth, Add 136.05

01 56 26 00-0039 8' High, Temporary Chain Link Fence Gates, Up To 6 Months orss 26 000029

0156 26 00-0040 EA 4'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 Months 338.03
For Each LF Shade Cloth, Add 32.01

0156 26 00-0041 EA  10'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 MONthS.........c.coiiiiiiiiiiiciciceceseceee e 613.18
For Shade Cloth, Add 80.03

0156 26 00-0042 EA 12'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 MONthS.........c.coiiiiiiiiiiiiiciccecesecese e 682.32
For Shade Cloth, Add 96.03

0156 26 00-0043 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS.........c.ccoiiiiiiiiiiiiceeeseeee e 784.31
For Shade Cloth, Add 120.04

0156 26 00-0044 EA 20'Wide, 8' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS.........c.ccuiiiiiiiiiiiceeeeeeeeee e 958.51
For Shade Cloth, Add 160.06

0156 26 00-0045 EA 24'Wide, 8' High, Temporary Chain Link Fence Gate, Up To 6 MONthS.........cccciiiiiiiiiiieiececeeeee e 1,127.91
For Shade Cloth, Add 192.07

01 56 26 00-0046 10" High, Temporary Chain Link Fence Gates, Up To 6 Months 1 ss 2 000029

0156 26 00-0047 EA 4'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 MONthS...........coiiiiiiiiiiiiieieeeecsee e 406.03
For Each LF Shade Cloth, Add 42.24

0156 26 00-0048 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months..........cccccooviviniiincnnne 728.13
For Each LF Shade Cloth, Add 105.59

0156 26 00-0049 EA 12'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months..........cccccoooviiiniincnnne 812.06
For Each LF Shade Cloth, Add 126.71

0156 26 00-0050 EA 15'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 Months............ccccceviiiincninnns 931.92
For Each LF Shade Cloth, Add 158.39

0156 26 00-0051 EA  20'Wide, 10' High, Temporary Chain Link Fence Gate, Up TO 6 MONthS.........ccociiiiiiiiiiniiiiieeieceeeeeeeeeeeseeeeee e 1,139.27
For Each LF Shade Cloth, Add 211.18

0156 26 00-0052 EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, Up To 6 MONthS............cccuiiiiiiiiniiiiiiiiicceeeeee 1,334.04
For Each LF Shade Cloth, Add 253.42

01 56 26 00-0053 Temporary Chain Link Fence Gates, >6 To 12 Months orss 26 000029
01 56 26 00-0054 4' High, Temporary Chain Link Fence Gates, >6 To 12 Months (o ss 26 00.0053

0156 26 00-0055 EA 4'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months 289.26
For Each LF Shade Cloth, Add 14.23

0156 26 00-0056 EA  10'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ..........ccccoceviinincinnns 501.49
For Each LF Shade Cloth, Add 35.57

0156 26 00-0057 EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ...............cccoooin. 559.03
For Each LF Shade Cloth, Add 42.68

0156 26 00-0058 EA  15'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ...............cccooiin. 637.98
For Each LF Shade Cloth, Add 53.35

0156 26 00-0059 EA 20'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ..........c.cccccoiiiiiiiinns 760.78
For Each LF Shade Cloth, Add 71.14

0156 26 00-0060 EA 24'Wide, 4' High, Temporary Chain Link Fence Gate, >6 To 12 Months ..........c.ccceviiiiiiicnne 850.57
For Each LF Shade Cloth, Add 85.36

01 56 26 00-0061 6' ngh, Temporary Chain Link Fence Gates, >6 To 12 Months (1 ss 26 00-0053)

0156 26 00-0062 EA 4'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months 311.44
For Each LF Shade Cloth, Add 22.67
0156 26 00-0063 EA 10'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ..........ccccoeviiiiiniininns 545.36
For Each LF Shade Cloth, Add 56.69
0156 26 00-0064 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ...............ccccooiiinn. 609.68
For Each LF Shade Cloth, Add 68.02
0156 26 00-0065 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ..........c.cccccoiiiiiiiinns 710.87
For Each LF Shade Cloth, Add 85.03
0156 26 00-0066 EA  20'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ..........ccccceviiiiiincnnne 857.35
For Each LF Shade Cloth, Add 113.37
0156 26 00-0067 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, >6 To 12 Months ..........ccccceviiiiiiiienne 980.64
For Each LF Shade Cloth, Add 136.05
August 2023 copyright 2023 The Gordian Group, Inc.
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D A s N ¥ WE FINANCE, BUILD AND DELIVER

MINOR

CSI_UOM DESCRIPTION

TOTAL DIRECT DEMOLITION
UNIT COST UNIT COST

01 56 26 00-0068
01 56 26 00-0069

01 56 26 00-0070
01 56 26 00-0071
01 56 26 00-0072
01 56 26 00-0073

01 56 26 00-0074

01 56 26 00-0075
01 56 26 00-0076

01 56 26 00-0077
01 56 26 00-0078
01 56 26 00-0079
01 56 26 00-0080

01 56 26 00-0081

01 56 26 00-0082

01 56 26 00-0083
0156 26 00-0084

01 56 26 00-0085
01 56 26 00-0086
01 56 26 00-0087
01 56 26 00-0088

01 56 26 00-0089

01 56 26 00-0090

01 56 26 00-0091
01 56 26 00-0092
01 56 26 00-0093
01 56 26 00-0094
01 56 26 00-0095

01 56 26 00-0096

01 56 26 00-0097

01 56 26 00-0098
01 56 26 00-0099
01 56 26 00-0100
01 56 26 00-0101
01 56 26 00-0102

01 56 26 00-0103

01 56 26 00-0104
0156 26 00-0105

0156 26 00-0106

01 56 26 00-0107

8' High, Temporary Chain Link Fence Gates, >6 To 12 Months orss 26 00053

EA  4'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Each LF Shade Cloth, Add

EA 10" Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Shade Cloth, Add
EA  12'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Shade Cloth, Add
EA  15'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Shade Cloth, Add
EA 20" Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Shade Cloth, Add
EA  24'Wide, 8' High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Shade Cloth, Add

10' High, Temporary Chain Link Fence Gates, >6 To 12 Months o1 ss 26 00053

EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Each LF Shade Cloth, Add

EA 10" Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months
For Each LF Shade Cloth, Add
EA  12'Wide, 10" High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Each LF Shade Cloth, Add
EA  15'Wide, 10" High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Each LF Shade Cloth, Add
EA 20" Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Each LF Shade Cloth, Add
EA  24'Wide, 10' High, Temporary Chain Link Fence Gate, >6 To 12 Months

For Each LF Shade Cloth, Add

Temporary Chain Link Fence Gates, >12 To 18 Months (1 s 2s 0c029
4' High, Temporary Chain Link Fence Gates, >12 To 18 Months o ss s 00-00s2

EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months

For Each LF Shade Cloth, Add
EA 10" Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months

For Each LF Shade Cloth, Add

EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Each LF Shade Cloth, Add
EA  15'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months

For Each LF Shade Cloth, Add
EA 20" Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months

For Each LF Shade Cloth, Add
EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >12 To 18 Months

For Each LF Shade Cloth, Add

6' High, Temporary Chain Link Fence Gates, >12 To 18 Months o ss 2 0o-00s2

EA  4'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months

For Each LF Shade Cloth, Add
EA 10" Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months

For Each LF Shade Cloth, Add

EA  12'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Each LF Shade Cloth, Add
EA  15'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months

For Each LF Shade Cloth, Add
EA 20" Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months

For Each LF Shade Cloth, Add
EA  24'Wide, 6' High, Temporary Chain Link Fence Gate, >12 To 18 Months

For Each LF Shade Cloth, Add

8' High, Temporary Chain Link Fence Gates, >12 To 18 Months o ss 2 0o-00e2

EA  4'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months

For Each LF Shade Cloth, Add
EA 10" Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months

For Shade Cloth, Add

EA  12'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Shade Cloth, Add
EA  15'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months

For Shade Cloth, Add
EA 20" Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months

For Shade Cloth, Add
EA  24'Wide, 8' High, Temporary Chain Link Fence Gate, >12 To 18 Months

For Shade Cloth, Add

10" High, Temporary Chain Link Fence Gates, >12 To 18 Months (1 s 26 00.00s2)

EA  4'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months

For Each LF Shade Cloth, Add

EA 10" Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Each LF Shade Cloth, Add

EA  12'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months
For Each LF Shade Cloth, Add
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DASNY e, General Requirements 01

Temporary Facilities and Controls 01 50
Temporary Barriers and Enclosures 01 56

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0108 EA  15'Wide, 10' High, Temporary Chain Link Fence Gate, >12 To 18 Months 988.07
For Each LF Shade Cloth, Add 158.39
0156 26 00-0109 EA  20'Wide, 10" High, Temporary Chain Link Fence Gate, >12 To 18 Months ...1,207.89
For Each LF Shade Cloth, Add 211.18
0156 26 00-0110 EA  24'Wide, 10" High, Temporary Chain Link Fence Gate, >12 To 18 Months ...1,408.91
For Each LF Shade Cloth, Add 253.42

01 56 26 00-0111 Temporary Chain Link Fence Gates, >18 Months 1 ss 26 00.0029
01 56 26 00-0112 4' High, Temporary Chain Link Fence Gates, >18 Months oss2s00119

0156 26 00-0113 EA  4'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ............ccccooiiiininiiiniiienene ..309.26
For Each LF Shade Cloth, Add 14.23

0156 26 00-0114 EA  10'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ...........cccccoeiiiiiiiiiiicnenns .532.61
For Each LF Shade Cloth, Add 35.57

0156 26 00-0115 EA  12'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ...........cccccoeieiiiiiiiiiienens .594.60
For Each LF Shade Cloth, Add 42.68

015626 00-0116 EA  15'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ...........ccccceovviniinincinnnns .677.99
For Each LF Shade Cloth, Add 53.35

015626 00-0117 EA  20'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months ...........cccceovviniinincinnnns .809.68
For Each LF Shade Cloth, Add 71.14

015626 00-0118 EA  24'Wide, 4' High, Temporary Chain Link Fence Gate, >18 Months .............cccccovviiiininciinns .903.92
For Each LF Shade Cloth, Add 85.36

01 56 26 00-0119 6' High, Temporary Chain Link Fence Gates, >18 Months orss 26 000111

0156 26 00-0120 EA  4'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months .............cccooviiiiiniininiennne ..332.36
For Each LF Shade Cloth, Add 22.67

0156 26 00-0121 EA  10'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ...........cccccooviiiiiiiiiicnens .577.90
For Each LF Shade Cloth, Add 56.69

0156 26 00-0122 EA 12'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ...........cccccoviiiiiiiiiiiicnens .646.86
For Each LF Shade Cloth, Add 68.02

015626 00-0123 EA 15'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ............cccceoiveniinincinnnns .752.70
For Each LF Shade Cloth, Add 85.03

015626 00-0124 EA 20'Wide, 6' High, Temporary Chain Link Fence Gate, >18 Months ...........ccccceovviniincncinnnns .908.48
For Each LF Shade Cloth, Add 113.37

015626 00-0125 EA 24'Wide, 6' High, Temporary Chain Link Fence Gate, >18 MONhS ............ccccoiiiiiiiiiiiiiicec e 1,036.41
For Each LF Shade Cloth, Add 136.05

01 56 26 00-0126 8' High, Temporary Chain Link Fence Gates, >18 Months orss 26000111

0156 26 00-0127 EA  4'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months .............cccooviiiiiniinenenns ..372.00
For Each LF Shade Cloth, Add 32.01

0156 26 00-0128 EA  10'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ...........cccccoeiiiiiiiiiiiienenns .666.01
For Shade Cloth, Add 80.03

015626 00-0129 EA 12'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ...........ccccceovviiiinincinnnns .742.71
For Shade Cloth, Add 96.03

015626 00-0130 EA 15'Wide, 8' High, Temporary Chain Link Fence Gate, >18 Months ...........cccceovviniinincinnnns .852.24
For Shade Cloth, Add 120.04

015626 00-0131 EA  20'Wide, 8' High, Temporary Chain Link Fence Gate, >18 MONNS ...........ccooiiiiiiiiniiiieceeee e 1,041.53
For Shade Cloth, Add 160.06

015626 00-0132 EA 24'Wide, 8' High, Temporary Chain Link Fence Gate, >18 MONthS ............cccciiiiiiiniiiiiiiece e 1,218.48
For Shade Cloth, Add 192.07

01 56 26 00-0133 10' High, Temporary Chain Link Fence Gates, >18 Months orss2s c00111)

0156 26 00-0134 EA  4'Wide, 10" High, Temporary Chain Link Fence Gate, >18 Months ...........cccccovoiiiiiiiiiiicnens .448.48
For Each LF Shade Cloth, Add 42.24

0156 26 00-0135 EA 10'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months 79417
For Each LF Shade Cloth, Add 105.59

015626 00-0136 EA 12'Wide, 10" High, Temporary Chain Link Fence Gate, >18 Months 887.54
For Each LF Shade Cloth, Add 126.71

015626 00-0137 EA  15'Wide, 10' High, Temporary Chain Link Fence Gate, >18 Months e 1,016.83
For Each LF Shade Cloth, Add 158.39

0156 26 00-0138 EA  20'Wide, 10" High, Temporary Chain Link Fence Gate, >18 Months SO 1,243.05
For Each LF Shade Cloth, Add 211.18

015626 00-0139 EA  24'Wide, 10" High, Temporary Chain Link Fence Gate, >18 Months SO 1,447.26
For Each LF Shade Cloth, Add 253.42

01 56 26 00-0140 Temporary Chain Link Fence Panels (Portable) o ss 26 00009

Note: Includes delivery, set-up and removal. Excludes sandbags.

01 56 26 00-0141 Temporary Chain Link Fence Panels (Portable), Up To 6 Months o1 s 2600140

015626 00-0142 LF  Temporary 4' High Chain Link Fence Panels (Portable), Up To 6 Months............cccccoviiininnennne. .8.33
For >100 To 250, Deduct -0.18
For >250 To 500, Deduct -0.36
For >500, Deduct -0.54
For Each LF Shade Cloth, Add 1.60
015626 00-0143 LF  Temporary 6' High Chain Link Fence Panels (Portable), Up To 6 Months............cccccoiiiincnnennne. .9.24
For >100 To 250, Deduct -0.20
For >250 To 500, Deduct -0.40
For >500, Deduct -0.60
For Each LF Shade Cloth, Add 2.55
August 2023 copyright 2023 The Gordian Group, Inc.
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01 General Requwements DASMNY  wermance suo ano vever

0150 Temporary Facilities and Controls
01 56 Temporary Barriers and Enclosures

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0156 26 00-0144 LF  Temporary 8' High Chain Link Fence Panels (Portable), Up To 6 Months . .12.18
For >100 To 250, Deduct -0.32
For >250 To 500, Deduct -0.65
For >500, Deduct -0.97
For Each LF Shade Cloth, Add 3.60

01 56 26 00-0145 Temporary Chain Link Fence Panels (Portable), >6 To 12 Months (1 ss 2s o140

0156 26 00-0146 LF  Temporary 4' High Chain Link Fence Panels (Portable), >6 To 12 Months ..8.64

For>100 To 250, Deduct -0.19

For >250 To 500, Deduct -0.39

For >500, Deduct -0.58

For Each LF Shade Cloth, Add 1.60
0156 26 00-0147 LF  Temporary 6' High Chain Link Fence Panels (Portable), >6 To 12 Months ..9.58

For>100 To 250, Deduct -0.22

For >250 To 500, Deduct -0.44

For >500, Deduct -0.65

For Each LF Shade Cloth, Add 2.55
0156 26 00-0148 LF  Temporary 8' High Chain Link Fence Panels (Portable), >6 To 12 Months 12.74

For>100 To 250, Deduct -0.35

For >250 To 500, Deduct -0.70

For >500, Deduct -1.05

For Each LF Shade Cloth, Add 3.60

01 56 26 00-0149 Temporary Chain Link Fence Panels (Portable), >12 To 18 Months (1 ss 2s oo-

0140)

0156 26 00-0150 LF  Temporary 4' High Chain Link Fence Panels (Portable), >12 To 18 Months .8.94

For >100 To 250, Deduct -0.21

For >250 To 500, Deduct -0.42

For >500, Deduct -0.63

For Each LF Shade Cloth, Add 1.60
015626 00-0151 LF  Temporary 6' High Chain Link Fence Panels (Portable), >12 To 18 Months .9.96

For >100 To 250, Deduct -0.24

For >250 To 500, Deduct -0.47

For >500, Deduct -0.71

For Each LF Shade Cloth, Add 2.55
015626 00-0152 LF  Temporary 8' High Chain Link Fence Panels (Portable), >12 To 18 Months 13.38

For >100 To 250, Deduct -0.38

For >250 To 500, Deduct -0.77

For >500, Deduct -1.15

For Each LF Shade Cloth, Add 3.60

01 56 26 00-0153 Temporary Chain Link Fence Panels (Portable), >18 Months 1 s 26 000140

0156 26 00-0154 LF  Temporary 4' High Chain Link Fence Panels (Portable), >18 Months BT RUUUROUSPROPRPRION 9.33

For >100 To 250, Deduct -0.23

For >250 To 500, Deduct -0.46

For >500, Deduct -0.69

For Each LF Shade Cloth, Add 1.60
015626 00-0155 LF  Temporary 6' High Chain Link Fence Panels (Portable), >18 Months . ..10.34

For >100 To 250, Deduct -0.26

For >250 To 500, Deduct -0.51

For >500, Deduct -0.77

For Each LF Shade Cloth, Add 2.55
015626 00-0156 LF  Temporary 8' High Chain Link Fence Panels (Portable), >18 Months . ..14.04

For >100 To 250, Deduct -0.42

For >250 To 500, Deduct -0.83

For >500, Deduct -1.25

For Each LF Shade Cloth, Add 3.60

01 56 26 00-0157 Temporary Chain Link Fence Panels (Portable) Sandbags orss 2000140

0156 26 00-0158 BAG Temporary Chain Link Fence Panels (Portable) Sandbag BT RS PP P RSP PPPPPN 8.70
Note: Includes placement and removal.

01 56 26 00-0159 Temporary Safety Fence orss2

Note: Includes removal after use.
015626 00-0160 LF 48" High With Posts At 8' On Center, Plastic Mesh Temporary Safety Fence .3.98

01 56 29 Temporary Protective Walkways o3
01 56 29 00-0001 Temporary Sidewalk Bridge Protection orss 2

01 56 29 00-0002 Installation of Sidewalk Bridge (1 ss 25 000001

0156 29 00-0003 LF Installation of Heavy Duty Steel Post And Beam Sidewalk Bridge ASSemMDbIY ..........cccooiiiiiiiiiiiiiiee e 203.80
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.
For 3 Post System, Add
For Each Additional Foot Over 8' Wide, Add
For Each Additional Foot Over 8' High, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 100, Add
0156 29 00-0004 LF Installation of Netting for Sidewalk Bridge
For Up To 25, Add
For >25 To 50, Add
For >50 To 100, Add
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DASNY e, General Requirements 01

Temporary Facilities and Controls 01 50
Temporary Barriers and Enclosures 01 56

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

01 56 29 00-0005 Monthly Rental of Sidewalk Bridge(m 56 29 00-0001)

Note: Minimum three months rental.
015629 00-0006 LF Monthly Rental Of Up To 8' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge

AASSEIMIDIY ...ttt etttk etk ettt et bt et h bt h ettt ettt et 14.39
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.16
For Up To 25, Add 14.39
For >25 To 50, Add 10.79
For >50 To 100, Add 6.48
0156 29 00-0007 LF  Monthly Rental Of Up To 8' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
BrAGE ASSEIMDIY ...ttt e ettt h s h et a et et R e et h et eae R e e e et e e ee e neeneene e 16.20
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.43
For Up To 25, Add 16.20
For >25 To 50, Add 12.15
For >50 To 100, Add 7.29
015629 00-0008 LF Monthly Rental Of Up To 8' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
BrIAGE ASSEIMDIY ...ttt ettt h et h ket s e a etk h et h ettt et e et et et e e bt 18.00
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.70
For Up To 25, Add 18.00
For>25 To 50, Add 13.50
For >50 To 100, Add 8.10
015629 00-0009 LF Monthly Rental Of 8' - 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
AASSEIMDIY ...ttt a ettt f et E £ a e e £ £ Rt e b £ Rt e bt E £ eh e et e b £ ea s e b e e et e £ e ea b e bt e an et e ent e teeteeneanee 18.00
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 2.70
For Up To 25, Add 18.00
For >25 To 50, Add 13.50
For >50 To 100, Add 8.10
0156 29 00-0010 LF  Monthly Rental Of 8' - 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
Assembly .

Note: Includes spanning openings, planking and parape ing and maintenance.
For 3 Post System, Add 2.97
For Up To 25, Add 19.78
For >25 To 50, Add 14.84
For >50 To 100, Add 8.90
015629 00-0011 LF  Monthly Rental Of 8' - 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
BrIAGE ASSEIMDIY ...ttt ettt bttt h et s ettt s ekt et ekt bt h et a e bt et a ettt ee e ee et 23.41
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 3.51
For Up To 25, Add 23.41
For >25 To 50, Add 17.56
For >50 To 100, Add 10.53
015629 00-0012 LF  Monthly Rental Of Over 12' Wide And 8' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk Bridge
AASSEIMDIY ...ttt ettt f e et E £ et £ £ R e e b £ Rt e bt E £ eh e et e b e ea s 4R e e et e bt e et e bt eae et e enn e teeteenneenee 21.61
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 3.24
For Up To 25, Add 21.61
For >25 To 50, Add 16.21
For >50 To 100, Add 9.72
0156 29 00-0013 LF  Monthly Rental Of Over 12' Wide, 8' - 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
BrAGE ASSEIMDIY ...ttt ettt e ettt h e h e h et ettt h e he et an R e e e e R e e ee e neeneene e 2521
Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add 3.78
For Up To 25, Add 25.21
For >25 To 50, Add 18.91
For >50 To 100, Add 11.34
015629 00-0014 LF  Monthly Rental Of Over 12' Wide, Over 12' High, 2 Post System, Heavy Duty Steel Post And Beam Sidewalk
BrAGE ASSEIMDIY.......uiiiiiiti ettt ettt b bbbt bbbttt ettt 26.97

Note: Includes spanning openings, planking and parapet, lighting and maintenance.
For 3 Post System, Add
For Up To 25, Add
For >25 To 50, Add
For >50 To 100, Add
015629 00-0015 LF  Monthly Rental of Netting for Sidewalk Bridge..
For Up To 25, Add
For >25 To 50, Add
For >50 To 100, Add

01 56 29 00-0016 Removal of Sidewalk Brldge (0156 29 00-0001)

015629 00-0017 LF Removal Of Heavy Duty Steel Post And Beam Sidewalk Bridge Assembly 42.42
Note: Includes spanning openings, planking and parapet, lighting, up to 8' wide, up to 8' high, 2 post system.

For 3 Post System, Add 2.50

For Each Additional Foot Over 8' Wide, Add 1.25

For Each Additional Foot Over 8' High, Add 0.75

For Up To 25, Add 42.42

For >25 To 50, Add 31.82

For >50 To 100, Add 19.09
015629 00-0018 LF  Removal Of Netting FOr SIdeWalk BIriAGE .........c.coiiuiiiiiiieiiieieis ettt ee et en e e 2.59

For Up To 25, Add 2.59

For >25 To 50, Add 1.94

For >50 To 100, Add 1.17

01 56 29 00-0019 After Hour Emergency Repair Of Sidewalk Bridge o1 s 2 00-0001)
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General Requirements
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D A s N ¥ WE FINANCE, BUILD AND DELIVER

01 56 Temporary Barriers and Enclosures
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
015629 00-0020 EA Replace Light Fixture, After Hour Emergency Repair Of Sidewalk Bridge............cccciiiiiiiiiiiiiiiiiccecicecs 287.96
For Each Additional Replacement Of Light Fixture, Add 3.98
0156 29 00-0021 EA  Replace Ground Tail, After Hour Emergency Repair Of Sidewalk Bridge..............ccccoiiiiiiiiiiiiiicccccecc e 191.97
For Each Additional Replacement Of Ground Tail, Add 95.99
0156 29 00-0022 EA Replace Ground Rod And Tail, After Hour Emergency Repair Of Sidewalk Bridge............cooiiiiiiiiiniiiciiieeccieeee 239.96
For Each Additional Replacement Of Ground Rod And Ground Tail, Add 119.98
0156 29 00-0023 LF Replace Rigid Conduit And Wire, After Hour Emergency Repair Of Sidewalk Bridge ......... 38.39
For Each Additional Replacement Rigid Conduit And Wire, Add 19.20
01 56 29 00-0024 Temporary Safety Nets 15629
Note: Includes removal after use.
015629 00-0025 SF  Small MESh DEDIIS NEHING .....c.euiitiiiiiitiiiieie ettt h et e et ettt et ettt e et et en e et e e es e ee e e eneenes 2.47
Note: Includes 3" molded plastic base plates, plastic cable ties, and 1/4", 7x9 aircraft cable tied off to structure,
not including anchors.
01 56 33 Temporary Security Barriers o5
01 56 33 00-0001 Board-up Opening With PlyWOOd (015633
Note: For use where directed by owner for boarding up door and window openings.
0156 33 00-0002 OPNG Removal Of Protective Barrier To Allow Work In Building, Reseal At End Of Day, Per Opening Per Day.............c.cc........ 17.84
0156 3300-0003 SF 5/8" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners, For Board-Up Opening 9.32
0156 33 00-0004 SF  3/4" Thick Plywood, 2" x 4" Wood Stud Framing And Fasteners, For Board-Up Opening 10.81
01 56 33 00-0005 Temporary Pedestrian Barricade orss39
Note: Portable, interlocking galvanized steel fence with pivoting legs.
0156 3300-0006 DAY 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental.
0156 33 00-0007 WK 3-1/2' x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental.
0156 33 00-0008 MO 3-1/2'x 7-1/2' Galvanized Steel Pedestrian Barricade, Rental.
01 56 39 Temporary Tree and Plant Protection s
01 56 39 00-0001 Temporary Tree Guards orsss
Note: Includes digging holes and removal after use.
0156 39 00-0002 EA Up To4'x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep,
With DOUDBIE RAIL........oiiiii bbb 238.81
0156 39 00-0003 EA 4'x4' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With
DIOUDBIE RII ...ttt 277.84
0156 39 00-0004 EA 6'x6' Temporary Tree Guard, 2" x 4" Wood Stud Framing Construction, 4 Uprights Set In Earth 2' Deep, With
DOUDBIE RAIL ... 300.81
01 57 Temporary Controls s
015713 Temporary Erosion and Sediment Control o5,
See CSl section 31 25 00 00-0000 for temporary erosion and sediment control.
0157 23 Temporary Storm Water Pollution Control v,
See CSl section 31 25 00 00-0000 for temporary storm water pollution control.
01 57 23 00-0001 Temporary Drain Guard ors729
Note: Includes removal after use.
0157 23 00-0002 EA 36" x 48" x 18" Non-Woven Polypropylene Trash and Debris Drain Guard (Ultra-Drain Guard® 9227)..
0157 23 00-0003 EA 36" x48"x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9217)..
Note: Up to 0.87 gallons oil, up to 40 Ibs sediment.
0157 23 00-0004 EA 36" x48" x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9219)..........cccccevvrnennne 143.26
Note: Up to 1.38 gallons oil, up to 40 Ibs sediment.
0157 23 00-0005 EA 60" x60"x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9356)............ccccceeeveneene 141.26
Note: Up to 1.55 gallons oil, up to 40 Ibs sediment.
0157 23 00-0006 EA 60" x60"x 18" Non-Woven Polypropylene Oil and Sediment Drain Guard (Ultra-Drain Guard® 9358)............cccceveuenene 171.08
Note: Up to 2.06 gallons oil, up to 40 Ibs sediment.
0157 33 Temporary Security o5
01 57 33 00-0001 Temporary Construction Cameras (OxBIlue) o157
Note: High resolution image is taken every 10 to 15 minutes. Includes project specific mounting option unless
non-penetrating roof mount is required. Includes configuration, installation, removing and cleaning after
completion of a project and turning over to the owner.
01 57 33 00-0002 Temporary Construction Cameras (OxBIue) o1 573 00.0001)
Note: Includes weather-proof aluminum enclosure with environmental controls, integrated industrial cellular
modem, wide-angle lens with a 78 degree horizontal field of view, and remotely adjustable optical zoom.
Excludes non-penetrating roof mounts.
0157 33 00-0003 EA 4 MP, High Resolution Temporary Construction Camera With Enclosure (OXBIUE) ..........cceiiiriiiinineniiisesceeeece 8,576.29
For Owner Furnished Materials, Deduct -7,899.57
For 1 Month Prepaid Hosting And Wireless Service, Add 459.00
For 1 Year Prepaid Hosting And Wireless Service, Add 4,406.40
For 2 Years Prepaid Hosting And Wireless Service, Add 8,262.00
For 3 Years Prepaid Hosting And Wireless Service, Add 11,566.80
0157 33 00-0004 EA 6 MP, High Resolution Temporary Construction Camera With Enclosure (OXBIUE) ..........cceiiirieiriniinieieesceeeeeee 8,944.87
For Owner Furnished Materials, Deduct -8,268.15
For 1 Month Prepaid Hosting And Wireless Service, Add 478.00
For 1 Year Prepaid Hosting And Wireless Service, Add 4,588.80
For 2 Years Prepaid Hosting And Wireless Service, Add 8,604.00
For 3 Years Prepaid Hosting And Wireless Service, Add 12,045.60
copyright 2023 The Gordian Group, Inc. August 2023
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Temporary Controls 0157

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
0157 3300-0005 EA 8 MP, High Resolution Temporary Construction Camera With Enclosure (OXBIUE)...........cceoviiriiieininiiinciiciecreens 9,862.48
For Owner Furnished Materials, Deduct -9,185.76
For 1 Month Prepaid Hosting And Wireless Service, Add 574.00
For 1 Year Prepaid Hosting And Wireless Service, Add 5,510.40
For 2 Years Prepaid Hosting And Wireless Service, Add 10,332.00
For 3 Years Prepaid Hosting And Wireless Service, Add 14,464.80
0157 3300-0006 EA 12 MP, High Resolution Temporary Construction Camera With Enclosure (OXBIUE)...........ccoerviiiiniciiincicieceee. 10,782.02
For Owner Furnished Materials, Deduct -10,105.30
For 1 Month Prepaid Hosting And Wireless Service, Add 622.00
For 1 Year Prepaid Hosting And Wireless Service, Add 5,971.20
For 2 Years Prepaid Hosting And Wireless Service, Add 11,196.00
For 3 Years Prepaid Hosting And Wireless Service, Add 15,674.40
0157 3300-0007 EA 12 Hour Solar Station For Temporary Construction Cameras (OxBlue) FET TR UUPURUPRUPRPRIN 7,182.91
For Owner Furnished Materials, Deduct -6,431.00
0157 3300-0008 EA 24 Hour Solar Station For Temporary Construction Cameras (OxBlue) e 9,020.06
For Owner Furnished Materials, Deduct -8,268.15

01 57 33 00-0009

0157 33 00-0010

0157 33 00-0011

0157 33 00-0012

0157 33 00-0013

0157 33 00-0014

0157 33 00-0015

01 57 33 00-0016

0157 33 00-0017

0157 33 00-0018

01 57 33 00-0019

01 57 33 00-0020
01 57 33 00-0021
0157 33 00-0022
0157 33 00-0023
0157 33 00-0024
0157 33 00-0025
0157 33 00-0026
01 57 33 00-0027
0157 33 00-0028

01 57 33 00-0029
0157 33 00-0030

0157 33 00-0031

01 57 33 00-0032

August 2023

PTZ Temporary Construction Cameras With Robotic Base (OxBlue) o1 s73300-
0001)
Note: Includes robotic base, weather-proof aluminum enclosure with environmental controls, integrated industrial
cellular modem, wide-angle lens with a 360 degree total, remotely adjustable field of view, and remotely
adjustable optical zoom. Excludes non-penetrating roof mounts.
EA 4 MP, High Resolution PTZ Temporary Construction Camera With Enclosure And Robotic Base (OxBlue)....
For Owner Furnished Materials, Deduct
For 1 Month Prepaid Hosting And Wireless Service, Add
For 1 Year Prepaid Hosting And Wireless Service, Add
For 2 Years Prepaid Hosting And Wireless Service, Add
For 3 Years Prepaid Hosting And Wireless Service, Add
EA 6 MP, High Resolution PTZ Temporary Construction Camera With Enclosure And Robotic Base (OxBlue).................

For Owner Furnished Materials, Deduct -23,886.83
For 1 Month Prepaid Hosting And Wireless Service, Add 516.00
For 1 Year Prepaid Hosting And Wireless Service, Add 4,953.60
For 2 Years Prepaid Hosting And Wireless Service, Add 9,288.00
For 3 Years Prepaid Hosting And Wireless Service, Add 13,003.20
EA 8 MP, High Resolution PTZ Temporary Construction Camera With Enclosure And Robotic Base (OxBlue)................. 26,739.06
For Owner Furnished Materials, Deduct -25,723.98
For 1 Month Prepaid Hosting And Wireless Service, Add 602.00
For 1 Year Prepaid Hosting And Wireless Service, Add 5,779.20
For 2 Years Prepaid Hosting And Wireless Service, Add 10,836.00
For 3 Years Prepaid Hosting And Wireless Service, Add 29,122.62
EA 12 MP, High Resolution PTZ Temporary Construction Camera With Enclosure And Robotic Base (OxBlue)............... 28,576.21
For Owner Furnished Materials, Deduct -27,561.13
For 1 Month Prepaid Hosting And Wireless Service, Add 622.00
For 1 Year Prepaid Hosting And Wireless Service, Add 5,971.20
For 2 Years Prepaid Hosting And Wireless Service, Add 11,196.00
For 3 Years Prepaid Hosting And Wireless Service, Add 15,674.40
EA 12 Hour Solar Station For PTZ Temporary Construction Cameras With Robotic Base (OXBIue)...........ccccceeevieneneenes 10,857.21
For Owner Furnished Materials, Deduct -10,105.30
EA 24 Hour Solar Station For PTZ Temporary Construction Cameras With Robotic Base (OXBIUE) ..........c.ccoeverierieinicnnes 14,164.85
For Owner Furnished Materials, Deduct -13,412.94

Non-Penetrating Roof Mount For Temporary Construction Cameras
(OXB'Ue)(msmaoo-oom)

EA 34" x 40" With 8" Mast, Non-Penetrating Roof Mount For Temporary Construction Cameras (OxBIUe) .............cccccevrenean 893.76
For Owner Furnished Materials, Deduct -743.37

EA 72" x 72" With 8" Mast, Non-Penetrating Roof Mount For Temporary Construction Cameras (OxBIue) ...........c.cccecvveeeee 1,261.27
For Owner Furnished Materials, Deduct -1,110.88

Temporary Construction Cameras (EarthCam) o:s739
Note: Includes installation, removing and cleaning after completion of a project and turning over to the owner.

HD PTZ Construction Cameras (EarthCam ConstructionCam HD) (15733 000019

EA  HD PTZ Construction Camera (EarthCam ConstructionCam HD) ...11,373.78
For Owner Furnished Materials, Deduct -10,358.70
EA  All Weather 4G Wireless Data Modem With Antenna For HD PTZ Construction Camera (EarthCam
CoNSIUCHIONCAM HD) ...ttt ettt bbbttt eh e bt b et e e bt et e s et e s e ebenas 2,911.23
For Owner Furnished Materials, Deduct -2,685.66

EA 16 GB Image Backup For HD PTZ Construction Camera (EarthCam ConstructionCam HD)

EA  Wall Mount With Pole Adapter For HD PTZ Construction Camera (EarthCam ConstructionCam HD)
For Owner Furnished Materials, Deduct

EA  Parapet Mount For HD PTZ Construction Camera (EarthCam ConstructionCam HD)
For Owner Furnished Materials, Deduct

EA 12 Hour, Solar System For HD PTZ Construction Camera (EarthCam ConstructionCam HD) .........ccccceeiiiiiiineniienes 14,230.12
For Owner Furnished Materials, Deduct -13,478.21
EA 120" Non-Penetrating Roof Mount (NPRM) For HD PTZ Construction Camera (EarthCam ConstructionCam HD)........ 1,492.26
For Owner Furnished Materials, Deduct -1,341.87
SET NPRM Protective Mat For HD PTZ Construction Camera (EarthCam ConstructionCam HD) 237.08
For Owner Furnished Materials, Deduct -191.97
EA  Configuration And Programming For HD PTZ Construction Camera (EarthCam ConstructionCam HD) .........cccccceeureniens 767.88
EA 1 Month, Live Video Hosting And Robotic Software Service For HD PTZ Construction Camera (EarthCam
CONSIUCHONCAM HD) ...ttt b et e st b e b e st e b e b e st a8 £ eb e st eb e s e s e es e e eh et e a e e bt et e e es e et e e ebeebe e eneanens 950.25
EA 1 Month, 4G Wireless Data Service, Bandwidth Upgrade For HD PTZ Construction Camera (EarthCam
CONSIUCHONCAM HD) ...ttt ettt ettt st e et e st eb e ee e et ek e e e st es et eb e e e et e b et et eb e et e e ebeete e eneanenn 431.93

HD PTZ Network Cameras (EarthCam NetworkCam HD) o1 5733000019

copyright 2023 The Gordian Group, Inc.
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WE FINANCE, BUILD AND DELIVER

MINOR

TOTAL DIRECT DEMOLITION

CSI_UOM DESCRIPTION UNIT COST UNIT COST
0157 3300-00383 EA HD PTZ Network Camera (EarthCam NetworkCam HD) 5,804.73
For Owner Furnished Materials, Deduct -4,789.65
0157 3300-0034 EA 4G Wireless Data Modem With Antenna, Verizon Upgrade For HD PTZ Network Camera (EarthCam
INEIWOTKCAM HD ).ttt ettt ettt s e b e e st e b e e s 2ot e e bt et e e be bt et et e e e s et e e et et e ebe et eaneennaanen 1,375.47
For Owner Furnished Materials, Deduct -1,149.90
0157 3300-0035 EA Pole Mount Adapter (EarthCam NetwWOrkCam HD)........c.oiiiiiriiieieiesieiee ettt en s 250.52
For Owner Furnished Materials, Deduct -115.18
0157 3300-0036 EA Parapet Mount For HD PTZ Network Camera (EarthCam NetworkCam HD).........c.ccoiiiririiniiinieieeseese e 327.31
For Owner Furnished Materials, Deduct -191.97
0157 33 00-0037 EA 12 Hour, Solar System For HD PTZ Network Camera (EarthCam NetworkCam HD) 14,180.21
For Owner Furnished Materials, Deduct -13,428.30
0157 3300-0038 EA 120" Non-Penetrating Roof Mount (NPRM) For HD PTZ Network Camera (EarthCam NetworkCam HD)...........ccccocuee. 1,492.26
For Owner Furnished Materials, Deduct
0157 3300-0039 SET NPRM Protective Mat For HD PTZ Network Camera (EarthCam NetworkCam HD)
For Owner Furnished Materials, Deduct
0157 3300-0040 EA Configuration And Programming For HD PTZ Network Camera (EarthCam NetworkCam HD)
0157 3300-0041 EA 1 Month, Software Support And Archiving Service For HD PTZ Network Camera (EarthCam NetworkCam HD)
0157 3300-0042 EA 1 Month, 4G Wireless Data Service, Bandwidth Upgrade For HD PTZ Network Camera (EarthCam NetworkCam
HD) ettt et eh bbb £ e b b h R £ e b bRt £ e b bt E bR £ e £ ke ettt b ettt e sttt et e eenas 382.02
01 57 33 00-0043 PTZ Security Cameras (EarthCam SecurityCam Lite) o1 573000019
0157 3300-0044 EA PTZ Security Camera (EarthCam SecurityCam Lite).........couiiiiiiiiiiiieee et 3,988.20
For Owner Furnished Materials, Deduct -3,311.48
0157 3300-0045 EA All Weather 4G Wireless Data Modem With Antenna For PTZ Security Camera (EarthCam SecurityCam Lite)............
For Owner Furnished Materials, Deduct -2,111.67
0157 33 00-0046 EA  Universal Pole Mount For PTZ Security Camera (EarthCam SecurityCam Lite)
For Owner Furnished Materials, Deduct
0157 33 00-0047 EA Configuration And Programming For PTZ Security Camera (EarthCam SecurityCam Lite)
0157 3300-0048 EA 1 Month, Gold Managed Service For PTZ Security Camera (EarthCam SecurityCam Lite)
0157 3300-0049 EA 1 Month, Control Center Lite Software Support Package For PTZ Security Camera (EarthCam SecurityCam Lite)..
0157 3300-0050 EA 1 Month, Wireless Data Service, Bandwidth Upgrade For PTZ Security Camera (EarthCam SecurityCam Lite)....
01 57 33 00-0051 HD Construction Cameras (EarthCam ConstructionCam Lite HD) o1 5733000019
0157 3300-0052 EA HD Construction Camera (EarthCam ConstructionCam Lit€ HD)..........c.coiiiiiiiiiiiiiiieee e 8,443.83
For Owner Furnished Materials, Deduct -7,767.11
0157 33 00-0053 EA  Universal Wall Mount For HD Construction Camera (EarthCam ConstructionCam Lite HD) 325.39
For Owner Furnished Materials, Deduct -190.05
0157 33 00-0054 EA Parapet Mount For HD Construction Camera (EarthCam ConstructionCam Lite HD) ...528.88
For Owner Furnished Materials, Deduct -393.54
0157 3300-0055 EA 12 Hour, Solar System For HD Construction Camera (EarthCam ConstructionCam Lite HD)..........ccceouviniinincinnnns 14,573.75
For Owner Furnished Materials, Deduct -13,821.84
0157 3300-0056 EA 120" Non-Penetrating Roof Mount (NPRM) For HD Construction Camera (EarthCam ConstructionCam Lite HD)......... 1,492.26
For Owner Furnished Materials, Deduct -1,341.87
0157 3300-0057 SET NPRM Protective Mat For HD Construction Camera (EarthCam ConstructionCam Lite HD) 237.08
For Owner Furnished Materials, Deduct -191.97
0157 3300-00568 EA Configuration And Programming For HD Construction Camera (EarthCam ConstructionCam Lite HD) ............ccccccoeinenes 767.88
0157 3300-00569 EA 1 Month, Software Support And Archiving Service For HD Construction Camera (EarthCam ConstructionCam Lite
HD)..
0157 3300-0060 EA 1 Month, Wireless Data Service, Bandwidth Upgrade For HD Construction Camera (EarthCam ConstructionCam
LIEE HD) .ttt bbb bbb bbb h £ b bbb b £ S b b St b e bbb e ittt 220.77
01 57 33 00-0061 Network Video Recorders (EarthCam) o1 5733000019
0157 3300-0062 EA 1,000 GB, Hardened Network Video Recorder (EarthCam)...........couiuirieiriiriiiniinieieiesie st 2,527.29
For Owner Furnished Materials, Deduct -2,301.72
01 57 33 00-0063 Mobile Trailer Cameras (EarthCam Mobile Tra”ercam)(01573300-0019)
0157 3300-0064 EA Mobile Trailer Camera (EarthCam Mobile TrailerCam)............cocooeiiiiiiiiiiiiiiiiiiiicie
0157 3300-0065 EA Configuration And Programming For Mobile Trailer Camera (EarthCam Mobile TrailerCam) .......
0157 3300-0066 EA 1 Month, Platinum Managed Service For Mobile Trailer Camera (EarthCam Mobile TrailerCam).
0157 33 00-0067 EA 1 Month, Robotic Camera Software Support Package For Mobile Trailer Camera (EarthCam Mobile TrailerCam).
0157 3300-0068 EA 1 Month, Wireless Data Service, Bandwidth Upgrade For Mobile Trailer Camera (EarthCam Mobile TrailerCam)..
01 57 33 00-0069 Certified Installation Services (EarthCam) o1 s7s300.0019
0157 3300-0070 EA Certified Installation Service (EArthCam)..........cuiuiiiiiiiiiieieiet ettt e ettt ettt b et eseebe e eneanes 3,359.48
01 57 33 00-0071 Temporary Construction Camera Protection ors739
0157 3300-0072 EA Galvanized Metal, Anchored Temporary CCTV Camera Prot@CtON ...........couiiiiriiiiiniieieieieii e 1,295.80
01 58 Project Identification.
Note: Includes removal after use.
015813 Temporary Project Signage o:s9
01 58 13 00-0001 PrOjeCt Slgn (0158 13)
01 58 13 00-0002 MDO PlyWOOd SignS(m 5813 00-0001)
Note: Excludes posts.
01 58 13 00-0003 Reﬂectorized, MDO P|yWOOd SignS(m 58 13 00-0002)
copyright 2023 The Gordian Group, Inc. August 2023
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01 58 13 00-0004 Engineer Grade, Reflectorized, MDO Plywood Signs s ss 15 000009

0158 1300-0005 EA Up To 8 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign ...........ccceviriiriieniniienienicns 184.39 32.711
For High-Intensity Grade, Add 41.65
For Diamond Grade, Add 80.32

0158 1300-0006 EA >8To 16 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign..........c..cceerverirenienieieneeens 306.37 34.19
For High-Intensity Grade, Add 83.30
For Diamond Grade, Add 160.64

0158 13 00-0007 EA >16 To 24 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign............c.cccooeiiiicnnne 428.33 35.67
For High-Intensity Grade, Add 124.94
For Diamond Grade, Add 240.96

0158 13 00-0008 EA >24 To 32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign..........ccccceeoiriiiniiniennenicns 550.30 37.16
For High-Intensity Grade, Add 166.59
For Diamond Grade, Add 321.28

015813 00-0009 SF >32 SF, One Or Two Color Design, Engineer Grade, Reflectorized, MDO Plywood Sign 17.25 1.19
For High-Intensity Grade, Add 5.20
For Diamond Grade, Add 10.04

01 58 13 00-0010 Non-Reflectorized, MDO Plywood Signs 1 ss 13 000002
01 58 13 00-0011 One Or Two Color Design, Non-Reflectorized, MDO Plywood Signs (1 ss 13 0o-

0010)

0158 1300-0012 EA Up To 8 SF, One Or Two Color Design, Non-Reflectorized, MDO Plywood Sign .226.84 32.711
0158 1300-0013 EA >8To 16 SF, One Or Two Color Design, Non-Reflectorized, MDO Plywood Sign 268.36 34.19
0158 1300-0014 EA >16 To 24 SF, One Or Two Color Design, Non-Reflectorized, MDO Plywood Sign . 332.78 35.67
0158 13 00-0015 EA >24To 32 SF, One Or Two Color Design, Non-Reflectorized, MDO Plywood Sign . 393.66 37.16
0158 1300-0016 SF >32 SF, One Or Two Color Design, Non-Reflectorized, MDO Plywood Sign ...........ccoruiieiririiiiiiieienieneeeee e 12.36 1.19

01 58 13 00-0017 Full Color Design, Non-Reflectorized, MDO Plywood Signs o ss 1300010

0158 1300-0018 EA Up To 8 SF, Full Color Design, Non-Reflectorized, MDO Plywood Sign 32.71
0158 1300-0019 EA >8To 16 SF, Full Color Design, Non-Reflectorized, MDO Plywood Sign...... 34.19
015813 00-0020 EA >16 To 24 SF, Full Color Design, Non-Reflectorized, MDO Plywood Sign 35.67
0158 1300-0021 EA >24 To 32 SF, Full Color Design, Non-Reflectorized, MDO Plywood Sign 37.16
0158 1300-0022 SF  >32 SF, Full Color Design, Non-Reflectorized, MDO Plywood Sign 1.19
01 58 13 00-0023 Fabricate And Install New Posts (01 58 13 00-0001)
Note: Includes excavation, backfill and compaction. Excludes core drilling.
0158 1300-0024 LF Galvanized Metal Channel Sign Posts.
0158 1300-0025 LF 4" x 4" Pressure Treated Wood Sign Posts ........
0158 1300-0026 LF 4" x 6" Pressure Treated Wood Sign Posts ........
01 58 13 00-0027 Owner Supplled SignS(m 58 13 00-0001)
0158 1300-0028 EA Installation And Removal Of Owner Supplied Project Sign.........cocceciriiiiriiieeei et 118.91
01 60 Product Requirements,
01 66 Product Storage and Handling Requirements .«
0166 19 Product Handling Requirements o4
01 66 19 00-0001 Transfer Delivered Materials Between Floors o1 es 19
Note: For moving delivered, owner supplied or existing materials in a building.
0166 19 00-0002 CY Transfer Delivered Material Between Floors Via Stairs, Per FIOOT..........ccouuiiiiiiiiiiie ettt naens 22.87
Note: Quantity equals volume of materials multiplied by number of floors traveled.
0166 19 00-0003 CY Transfer Delivered Material Between Floors Via Elevator, Per THP.......c.cociiiiiiiiiece e 14.87
Note: Quantity is not multiplied by number of floors traveled. Includes transfer of materials between elevators, if
more than one bank of elevators is required.
01 66 19 00-0004 Transfer Delivered Materials Distances Greater Than 125' o165 19
Note: For moving delivered, owner supplied or existing materials in a building.
0166 1900-0005 CY Transfer Delivered Materials Distances Greater Than 125', Per CY Of Material Per 125' 9.29
01 66 19 00-0006 Transfer Demolition Debris Between Floors ores 19
Note: Only for use with demolition tasks.
0166 19 00-0007 CY Transfer Demolition Debris Between Floors Via Stairs, Per FIOOT .............ccciiiiiiiiiiiiicc s 22.87
Note: Quantity equals volume of materials multiplied by number of floors traveled.
0166 19 00-0008 CY Transfer Demolition Debris Between Floors Via Elevator, Per Trip et 14.87
Note: Quantity is not multiplied by number of floors traveled. Includes transfer of materials between elevators, if
more than one bank of elevators is required.
01 66 19 00-0009 Transfer Demolition Debris Distances Greater Than 125 ores19)
Note: Only for use with demolition tasks.
0166 19 00-0010 CY Transfer Demolition Debris Distances Greater Than 125', Per CY Of Material Per 125' ..... 9.29
0166 19 00-0011 Moving Furniture And Furnishings ores 9
Note: To be used when contractor is required to move furniture and furnishings occupying 55% or more of the
total floor space.
August 2023 copyright 2023 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM_DESCRIPTION UNIT COST UNIT COST
0166 1900-0012 SF Removal, Transportation, Return And Reinstallation Of Office Furniture And Furnishings 1.48

Note: Includes desks, tables, file cabinets, chairs, storage boxes, bookshelves, office equipment, computers, and
other furniture and furnishings. Quantity equals total floor space.

01 70 Execution and Closeout Requirements,

01 71 Examination and Preparation
017113 Mobilizationmm
0171 13 00-0001 Equipment Delivery, Pickup, Mobilization And Demobilization o: 7113

Note: Excludes flagman for traffic control where necessary.

01711300-0002 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Rollback Flatbed Truck ............cccccooeiiiiiniiiinns 561.51
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling,
loading for return and transporting away. For equipment such as trenchers, skid-steer loaders (bobcats),
industrial warehouse forklifts, sweepers, scissor platform lifts, telescoping and articulating boom man lifts with up
to 40' boom lengths, etc.

01711300-0003 EA Equipment Delivery, Pickup, Mobilization And Demobilization Using A Tractor Trailer With Up To 53' Bed.................... 1,605.25
Note: Includes loading, tie-down of equipment, delivery of equipment, off loading on site, rigging, dismantling,
loading for return and transporting away. For equipment such as bulldozers, motor scrapers, hydraulic
excavators, gradalls, road graders, loader-backhoes, heavy duty construction loaders, tractors, pavers, rollers,
bridge finishers, straight mast construction forklifts, telescoping boom rough terrain construction forklifts,
telescoping and articulating boom man lifts with >40' boom lengths, etc.

0171 13 00-0004 Crane Delivery, Pickup, Mobilization And Demobilization o711

Note: Includes delivery of equipment, off loading on site and rigging. Pick-up (return) includes dismantling,
loading and transporting away. Excludes flagman for traffic control where necessary.

01711300-0005 EA Up To 20 Ton Lift Move On/Off Cost, Hydraulic Crane.... ....598.94
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add 149.74
For >60 To 100 Miles, Add 239.58
01711300-0006 EA >20 To 40 Ton Lift Move On/Off Cost, Hydraulic Crane ....973.29
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add 243.32
For >60 To 100 Miles, Add 389.32
01711300-0007 EA >40To 70 Ton Lift Move On/Off Cost, Hydraulic Crane e 1,347.63
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add 336.91
For >60 To 100 Miles, Add 539.05
017113 00-0008 EA >70To 110 Ton Lift Move On/Off Cost, Hydraulic Crane ...............ccccoiiiiiiiiiiiiiciciiiec s 2,171.19
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add 542.80
For >60 To 100 Miles, Add 868.48
01711300-0009 EA >110 To 125 Ton Lift Move On/Off Cost, Hydraulic Crane .............c.ooiiiiiiiiiieesie et 2,725.21
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add 681.30
For >60 To 100 Miles, Add 1,090.08
01711300-0010 EA >125To 150 Ton Lift Move On/Off Cost, Hydraulic Crane .............ccooioiiiiiniiiiieeieieeeeeee ettt 3,391.54
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add 847.89
For >60 To 100 Miles, Add 1,356.62
01711300-0011 EA >150 To 185 Ton Lift Move On/Off Cost, Hydraulic Crane ...............ccccouiuiiiiiiiiiiiiiccese s 3,908.13
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add 977.03
For >60 To 100 Miles, Add 1,563.25
01711300-0012 EA >185To 210 Ton Lift Move On/Off Cost, Hydraulic Crane ..............ccociiiiiiiiiiiiiieieceiie e 4,372.31
Note: Includes delivery and pickup.
For >30 To 60 Miles, Add 1,093.08
For >60 To 100 Miles, Add 1,748.92
01711300-0013 EA 75 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane 2,320.92
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles, Add 580.23
For >60 To 100 Miles, Add 928.37
01711300-0014 EA 100 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.... 3,668.55
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles, Add 917.14
For >60 To 100 Miles, Add 1,467.42
01711300-0015 EA 125 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane..... 4,641.84
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles, Add 1,160.46
For >60 To 100 Miles, Add 1,856.74
01711300-0016 EA 150 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane..... 5,764.87
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles, Add 1,441.22
For >60 To 100 Miles, Add 2,305.95
01711300-0017 EA 200 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane..... 7,187.37
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles, Add 1,796.84
For >60 To 100 Miles, Add 2,874.95
01711300-0018 EA 250 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane..... 8,385.27
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles, Add 2,096.32
For >60 To 100 Miles, Add 3,354.11
017113 00-0019 EA 300 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.... ...11,978.94
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles, Add 2,994.74
For >60 To 100 Miles, Add 4,791.58
copyright 2023 The Gordian Group, Inc. August 2023
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01711300-0020 EA 500 Ton Lift Move On/Off Cost, Cable Controlled Lattice Boom Mechanical Crane.. 16,426.13
Note: Includes delivery, rigging and pickup.
For >30 To 60 Miles, Add 4,106.53
For >60 To 100 Miles, Add 6,570.45
017136 Non-Destructive Concrete Examination e

0171 36 00-0001 Electromagnetic (SIR/GPR) Survey 1713
Note: To locate voids, prior to moving heavy machinery to an area of concern, to locate reinforcing bars, conduits,
pipes, etc., prior to core drilling or cutting existing concrete, masonry or asphalt, to locate underground utilities,
underground storage tanks, etc. Electromagnetic survey includes Subsurface Interface Radar (SIR) and/or
Ground Penetrating Radar (GPR).

01 71 36 00-0002 Electromagnetic (SlR/GPR) Survey(m 71 36 00-0001)
017136 00-0003 EA Up To 1 Hour On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt............cccccceeernunnnne

01713600-0004 EA >1To4 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt..
01713600-0005 EA >4 To 8 Hours On Site, Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt..

01 71 36 00-0006 Reports And Mapplng For Electromagnetic (SlR/GPR) Surveys (0171 36 00-0001)

017136 00-0007 EA Standard Report For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or Asphalt............cccoccerinenicnnnnnne 359.64
Note: Includes a detailed description of the scope of work, inspection methods, and equipment used. Also
includes visuals such as site locations, images of data, and site photos.

01713600-0008 EA GPS Mapping Of Located Utilities/ltems For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or
AASPINEIE ...ttt bbb b bbb bbb b oL e e b b £ st b e e et b ettt 719.28
Note: Includes GPS coordinates of located items and reference items.

01713600-0009 EA CAD Mapping Of Located Utilities/ltems For Electromagnetic (SIR/GPR) Survey, Earth, Concrete, Masonry Or
ASPRNAIE ...t 1,618.38
Note: Includes additions to the owner provided CAD drawing.

01 74 Cleaning and Waste Management
017419 Construction Waste Management and Disposal o179

Note: Tasks in this section shall be used as directed by owner.

01 74 19 00-0001 Debris Chutes (0174 19)

Note: Includes hopper sections and entry sections. Used as required for buildings of all heights.

01 74 19 00-0002 Steel Temporary Debris Chutes o1 74 19 00.0001)

017419 00-0003 LF 18" Diameter, Steel Temporary Debris Chute
017419 00-0004 LF 30" Diameter, Steel Temporary Debris Chute

01 74 19 00-0005 Plastic Temporary Debris Chutes o174 19000001

0174 1900-0006 LF 24" Diameter, Plastic Temporary DeDIiS ChULE ..........cc.iiiiiiiiiiie ettt ae e 16.62
For Steel Liner, Add 3.24

017419 00-0007 LF 30" Diameter, Plastic Temporary DebrisS ChULE ...........coiiiiiiiiiieii et ne e 19.06
For Steel Liner, Add 3.72

0174 1900-0008 LF 36" Diameter, Plastic Temporary DebrisS ChULE ...........coiiiiiiiiiiiei ettt eneas 21.48
For Steel Liner, Add 4.19

01 74 19 00-0009 Construction Dumpsters Rental o1 719

Note: Includes service to delivery and pick-up of dumpster, hauling of debris, rental of dumpster and all
applicable non-hazardous disposal fees. Cost of "each" is based on each pick-up. Use modifier for excess tons
up to legal state limit. Unacceptable materials include: aerosol cans, all liquids, animals, antifreeze, appliances,
asbestos, barrels, batteries, chemical products, computers, contaminated oils (mixed with solvents, gasoline,
etc.), dirt, fluorescent tubes, hazardous waste, herbicides and pesticides, industrial waste, lubricating/hydraulic
oil, mattresses, medical waste, microwaves, monitors, motor oil, oil filters, other flammable liquids, paint (except
completely dried latex paint cans, no liquids), petroleum-contaminated soil/lead paint chips, propane tanks,
radioactive material, railroad ties, solvents, televisions, tires, and transmission oil.
01741900-0010 EA 4 CY Dumpster (1 Ton Capacity), "Construction DEDIIS"...............ccuiiiiiiiiiiiiiieeii e 455.07
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add
0174 1900-0011 EA 6 CY Dumpster (1 Ton) "Construction Debris"
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee.
For Each Ton Over Indicated Amount, Add .
01741900-0012 EA 10 CY Dumpster (1.5 Ton) "CONSrUCON DEDIIS" .........iiiiitiieiietieteieieei ettt b ettt e aneaees
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee.
For Each Ton Over Indicated Amount, Add
01741900-0013 EA 15 CY Dumpster (2 Ton) "CONStrUCHON DEDIIS" ..........ccuiiiiiiiieieeiiese ettt ettt et e e te e e s e aneestaaneenseans
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee.
For Each Ton Over Indicated Amount, Add
017419 00-0014 EA 20 CY Dumpster (3 Ton) "Construction Debris"
Note: Includes delivery of dumpster, rental cost, pick-up cos'
For Each Ton Over Indicated Amount, Add
01741900-0015 EA 30 CY Dumpster (4 Ton) "Construction DEDIIS"...........c.iiiiiiiiiii ittt
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee.
For Each Ton Over Indicated Amount, Add .
01741900-0016 EA 40 CY Dumpster (6 Ton) "CONSrUCHON DEDIIS" ..........couiiiiiiiieieeiesie ettt ettt et e te et e teaneensaaneenseans
Note: Includes delivery of dumpster, rental cost, pick-up cost, hauling, and disposal fee. Non-hazardous material.
For Each Ton Over Indicated Amount, Add 100.00

0174 19 00-0017 Concrete Washout Service 17419

0174 1900-0018 MO Rampless Concrete Washout Bin
Note: Includes delivery.
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01 General ReqUIrements DASMNY  wermance suo ano vever

0170 Execution and Closeout Requirements
0174 Cleaning and Waste Management

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
01741900-0019 MO Ramped Concrete WashOUE BiN ............oiuiiiiiiiiit ettt ettt ettt h et et et e bt et et e e s et e enb et e enseebeeneesean 722.89
Note: Includes delivery.
017419 00-0020 EA Interim Vacuum Service, Concrete Washout BiN............ccccoiuiiiiiiiiiiiicc s 594.45
Note: Includes vacuum and recycle excess clear liquid from the unfilled bin to allow additional space for washout
material.
0174 1900-0021 EA  Vacuum, Pickup, Swap And Dump, Concrete Washout Bin ............ccoceeeiriniiinincnininccees 1,287.98

Note: Includes vacuum the liquid from the full bin and pick up the bin, and recycle all material. An empty bin will
be left at the site if the project is not completed.

01 74 19 00-0022 Debris Processing Fee o719
0174 19 00-0023 Material Recycling Fees (0174 19 00-0022)

Note: Not to be used with Dumpster Tasks which includes the Landfill Dump Fee. Excludes hauling.
017419 00-0024 CY Drop-Off Asphalt At Recycling Center
0174 1900-0025 CY Drop-Off Non Reinforced Concrete At Recycling Center
01741900-0026 CY Drop-Off Reinforced Concrete At Recycling Center.
017419 00-0027 CY Drop-Off Brick/Block At Recycling Center....
01741900-0028 CY Drop-Off Dirt At Recycling Center
01741900-0029 CY Drop-Off Dimensional Lumber At Re-Cycling Center

01 74 19 00-0030 Landfill Dump FeeS(m 74 19 00-0022)
Note: Does not apply when material is transferred to owner's site or facility, or with use of dumpsters. Excludes
hauling. See CSlI section 01 74 19 00-0034 for hauling.

0174 1900-0031 CY Trees, Stumps And Brush, Landfill Dump Fee BRSSO PSSO PRRPOTPRPPPRPOOY 43.84
01741900-0032 CY Mixed Asphalt, Concrete, Gravel And Subgrade Material, Landfill Dump Fee.. 49.14
0174 19 00-0033 TON Traditional Building Construction Materials, Landfill DUMP FEE...........ciiiiiiiiiiieieeiee e 105.00

0174 19 00-0034 Hauling 17419

Note: Includes driver and equipment, ten (10) to fifteen (15) minutes load time, time for travel, dump time and
return (roundtrip). The task quantity is the number of miles to the disposal site/transfer station (one way mileage)
times the number of cubic yards being transported. For example, to haul 8 CY to a site 14 miles away, the
quantity is calculated as follows: 14 miles x 8 CY = 112 CYM. Use both hauling tasks for distances greater than
15 miles. To haul 28 CY to a site 32 miles away, the quantity for the task to haul the first 15 miles is calculated:
15 miles x 28 CY = 420 CYM. The quantity for the additional hauling task over the first 15 miles is calculated: 32
total miles less 15 initial miles equals 17 miles x 28 CY =476 CYM.

017419 00-0035 CYM Hauling On Paved Roads, First 15 Miles

0174 1900-0036 CYM Hauling On Paved Roads, Miles Over Initial 15 Miles...

01 95 Residential Construction,

01 95 07 Residential - Thermal and Moisture Protection
01 95 07 00-0001 Residential Roofing o1 sso

01 95 07 00-0002 FlaShing(mgswoa-wm)
019507 00-0003 SF  Residential Aluminum Valley FIaShing ........co.couiiiiiiiriiiiet ettt ettt et en e eneas 31.42 3.31

019507 00-0004 SF Residential Aluminum Step Flashing 4.10
019507 00-0005 SF Copper Valley Flashing 3.31
019507 00-0006 SF Residential Copper Step Flashing 4.10
01 95 08 Residential - Doors and Windows .
01 95 08 00-0001 Residential Window Barrier 1509
019508 00-0002 SF Inoperable/Fixed, 12 Mesh (0.028") Stainless Steel Wire Cloth Infill, Level 5, Steel Narrowline Residential Security
SCrEEN (KANE SINRSZ)......eeeitieee ettt et h st e b e e s et e bt e st e eh e eas e b ea s e b e e et et e eat et e ees et e enneteabeenneanes 26.66 0.85
019508 00-0003 SF Operable, 12 Mesh (0.028") Stainless Steel Wire Cloth Infill, Level 5, Steel Narrowline Residential Security
SCrEEN (KANE SINRB0) ... ettt ettt ettt et e et et e eh e b2 et e e bt et e e bt ehe e st ee s e s e e et et e eat et e eas et e eneeteaneeneanes 40.09 0.85
END OF SECTION 01
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DASNY wowemmomm Existing Conditions 02

Assessment 02 20
Existing Material Assessment 02 25

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 Existing Conditions
02 20 Assessment,

02 25 Existing Material Assessment

022516 Existing Concrete, Masonry or Asphalt Assessment c:2s
See CSl section 01 71 36 00-0000 for non-destructive concrete examination.

022516 13 Concrete Assessment Drilling o221

See CSl section 01 71 36 00-0000 for non-destructive concrete examination.
02 30 Subsurface Investigation

02 32 Geotechnical Investigations

023213 Subsurface Drilling and Sampling c:s
See CSl section 01 45 23 00-0000 for testing and lab reports.

02 32 13 00-0001 Mobilization Of Drilling Crew zs21
023213000002 EA  MODIZAHON OF DIllING CrEW..rrsvvvvrseevreseeersssseesssessesssseessssesesses skt 1,487.41

02 32 13 00-0003 Auger BOI’ingS(ozsz 13)

023213 00-0004 LF Standard Auger Hole With Split Spoon Sample At 5' Intervals

02 32 13 00-0005 Cased Borings In Earth, With Samples 2221
Note: All types of soils.

0232 1300-0006 LF 2-1/2" Diameter Cased Borings In Earth, With Samples

023213 00-0007 LF 4" Diameter Cased Borings In Earth, With Samples..........

02 32 13 00-0008 Drilling In Rock, BW Core (2.125") 023219

023213 00-0009 LF  Drill In ROCK, BW COre, With CasiNg........ccutueueuiiririeiemiaieieteteieteteeeseeeseteiesaeesesesesesseseseseteteseseseeeseseseseesesesesesessesesesesesnaeas 111.94
Note: Includes sampling.
023213 00-0010 EA  Drill In ROCK, With BW COTE BOXES.......c.ciiiiiiiiiiiiiciiiiteictcii ettt s et e st b bbb 10.08
02 32 13 00-0011 Drilling In Rock, NW Core (2.98") p23219
023213 00-0012 LF  Drill In Rock, NW Core, With Casing ...........cciiiiiiiiiiiiiicieiisicie et 144.37
Note: Includes sampling.
023213 00-0013 EA  Drill In ROCK, With NWW COre BOXES.......c.cuiiiiiiiiiiiiiiicieiieit ittt 11.59

02 32 13 00-0014 Test Pits For Boring Activities o232
Note: Excludes backfill. See CSI section 31 23 16 36-0016 for backfill.
02 32 13 00-0015 Backhoe DUg Test Pits (02 32 13 00-0014)
02321300-0016 CY Excavation For Test Pit, Light Material, Backhoe EXCaVation .............ccuiiiiiiiiiiiee e
02321300-0017 CY Excavation For Test Pits, Medium Material, Backhoe Excavation
0232 1300-0018 CY Excavation For Test Pit, Heavy Material, Backhoe Excavation

02 32 13 00-0019 Hand—Dug Test Pits (02 32 13 00-0014)

023213 00-0020 CY Excavation For Test Pit, Light Soil, Hand EXCaVation .............ccciiiiiiiiiiiiii e 264.23
02 32 13 00-0021 CY  Excavation For Test Pit, Heavy Soil, Hand EXCaVAtioN..........c.ccciiiiiiiiiiiiiiiiic e 475.62

02 32 13 00-0022 Shelby Tube Sampling wzsz1

02321300-0023 EA Shelby Tube Sampling
023213 00-0024 EA Penetration Test........

02 32 13 00-0025 GrOUting(omzm)
023213 00-0026 VLF Boreholes

023219 Exploratory Excavations s
02 32 19 00-0001 Hydro EXCEVationmuzm)

Note: Assumes on-site disposal.
0232 1900-0002 EA Hydro Excavation, Mobilization/Demobilization
0232 1900-0003 EA Hydro Excavation, Minimum Charge
Note: For projects where the total charge is less than the "Hydro Excavation Minimum" cost, use this task
exclusively. This task should not be used in conjunction with any other tasks in this section.

0232 1900-0004 CY Hydro Excavation, Normal Soil Conditions (HYdro-Vac TrUCK) ..........c.ccueiiiiiiiiiiniiiiisieieeiee et 43.11
Note: Normal soil conditions consist of silt, sand and gravel.
02321900-0005 CY Hydro Excavation, Adverse Soil Conditions (Hydro-Vac TIUCK) ..........c.eiiiriiiiiiiiiiieiii ettt 68.98
Note: Adverse soil conditions consist of clay, glacial till and rocks.
02 40 Demolition and Structure Moving .,
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02 EXIStIn S Condltlons q A S ,N.Y WE FINANCE, BUILD AND DELIVER

0240 Demolition and Structure Moving
02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 Demo‘ition(oua)
024113 Selective Site Demolition 24/
02411313 Paving Removal 411

02 41 13 13-0001 By Machine, Break-up And Leave In Place Bituminous And Concrete

Pavmg (024113 13)

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. These tasks are
not to be used in conjunction with any other loading activities or other break-up tasks. Excludes saw cutting
(where required) and disposal. See CSI section 02 41 13 13-0018 for breaking-up, removal and loading as a
combined operation, 02 41 19 13-0001 for saw cutting.

02411313-0002 SY Up To 3" By Machine, Break-up And Leave In Place Bituminous Paving ..8.79

For >500 To 1,000, Deduct -0.88

For >1,000 To 2,500, Deduct -1.58

For >2,500 To 5,000, Deduct -2.29

For >5,000 To 10,000, Deduct -2.99

For >10,000, Deduct -3.69
024113 13-0003 SY >3"To 6" By Machine, Break-up And Leave In Place Bituminous Paving 13.19

For >500 To 1,000, Deduct -1.32

For >1,000 To 2,500, Deduct -2.37

For >2,500 To 5,000, Deduct -3.43

For >5,000 To 10,000, Deduct -4.48

For >10,000, Deduct -5.54
024113 13-0004 SY >6"To 9" By Machine, Break-up And Leave In Place Bituminous Paving 17.58

For >500 To 1,000, Deduct -1.76

For >1,000 To 2,500, Deduct -3.16

For >2,500 To 5,000, Deduct -4.57

For >5,000 To 10,000, Deduct -5.98

For >10,000, Deduct -7.38
024113 13-0005 SY Up To 3" By Machine, Break-up And Leave In Place Concrete Paving .16.60

For >500 To 1,000, Deduct -1.66

For >1,000 To 2,500, Deduct -2.99

For >2,500 To 5,000, Deduct -4.32

For >5,000 To 10,000, Deduct -5.64

For >10,000, Deduct -6.97
024113 13-0006 SY >3"To 6" By Machine, Break-up And Leave In Place Concrete Paving ...........ccccoeeeveineninnnecns .23.43

For >500 To 1,000, Deduct -2.34

For >1,000 To 2,500, Deduct -4.22

For >2,500 To 5,000, Deduct -6.09

For >5,000 To 10,000, Deduct -7.97

For >10,000, Deduct -9.84
024113 13-0007 SY >6"To 9" By Machine, Break-up And Leave In Place Concrete Paving ............cccococeiiiniiiinnnnne .33.19

For >500 To 1,000, Deduct -3.32

For >1,000 To 2,500, Deduct -5.97

For >2,500 To 5,000, Deduct -8.63

For >5,000 To 10,000, Deduct -11.28

For >10,000, Deduct -13.94
024113 13-0008 SY >9"To 14" By Machine, Break-up And Leave In Place Concrete Paving 46.86

For >500 To 1,000, Deduct -4.69

For >1,000 To 2,500, Deduct -8.43

For >2,500 To 5,000, Deduct -12.18

For >5,000 To 10,000, Deduct -15.93

For >10,000, Deduct -19.68
024113 13-0009 SY >14"To 19" By Machine, Break-up And Leave In Place Concrete Paving ........ 61.29

For >500 To 1,000, Deduct -6.13

For >1,000 To 2,500, Deduct -11.03

For >2,500 To 5,000, Deduct -15.94

For >5,000 To 10,000, Deduct -20.84

For >10,000, Deduct -25.74
02411313-0010 SY >19" To 24" By Machine, Break-up And Leave In Place Concrete Paving ........ 79.67

For >500 To 1,000, Deduct -7.97

For >1,000 To 2,500, Deduct -14.34

For >2,500 To 5,000, Deduct -20.71

For >5,000 To 10,000, Deduct -27.09

For >10,000, Deduct -33.46

02 41 13 13-0011 By Hand, Break-up And Leave In Place Bituminous And Concrete Paving e
411313)
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles with jackhammer
and hand tools. For individual work areas where conventional equipment access is limited or prohibited. Task is
only to be used when requested by owner. These tasks are not to be used in conjunction with any other loading
activities or other break-up tasks. Excludes saw cutting (where required) and disposal. See CSI section 02 41 13
13-0037 for breaking-up, removal and loading as a combined operation, 02 41 19 13-0001 for saw cutting.

024113 13-0012 SF Up To 3" By Hand, Break-up And Leave In Place Bituminous Paving ...2.29

024113 13-0013 SF >3"To 6" By Hand, Break-up And Leave In Place Bituminous Paving ...2.92
024113 13-0014 SF >6"To 9" By Hand, Break-up And Leave In Place Bituminous Paving . ....3.86
02411313-0015 SF Up To 3" By Hand, Break-up And Leave In Place CONCrete PaviNg ..........cocuoiiiiiiiiiiiiiieseeeste e 2.88
024113 13-0016 SF  >3" To 6" By Hand, Break-up And Leave In Place Concrete Paving ..............ccccooiiiiiiiiiiiiccccccc 3.66
02411313-0017 SF >6"To 9" By Hand, Break-up And Leave In Place Concrete Paving ..............ccccooiiiiiiiiiiiiicccccec e 4.82
02 41 13 13-0018 By Machine, Break-up And Remove Bituminous And Concrete Paving ez«

13

Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles, breaking into

manageable sizes by machine and loading into truck, dumpster or moving material to stockpile. Excludes saw

cutting (where required) and disposal. See CSl section 02 41 19 13-0001 for saw cutting.
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Existing Conditions 02
DASNY e o oamn Demolition and Structure Moving

Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024113 13-0019 SY Up To 3" By Machine, Break-up And Remove Bituminous Paving ..18.53

For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0020 SY >3"To 6" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0021 SY >6"To 9" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0022 SY >9"To 12" By Machine, Break-up And Remove Bituminous Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0023 SY >12"To 15" By Machine, Break-up And Remove Bituminous Paving .......
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0024 SY Up To 3" By Machine, Break-up And Remove Non-Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
02411313-0025 SY >3"To 6" By Machine, Break-up And Remove Non-Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0026 SY >6"To 9" By Machine, Break-up And Remove Non-Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0027 SY >9"To 14" By Machine, Break-up And Remove Non-Reinforced Concrete Paving....
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0028 SY Up To 3" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0029 SY >3"To 6" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving....
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0030 SY >6"To 9" By Machine, Break-up And Remove Welded Wire Reinforced Concrete Paving....
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
024113 13-0031 SY Up To 3" By Machine, Break-up And Remove Rod Reinforced Concrete Paving
For Elevated Slab, Add
For >500 To 1,000, Deduct
For >1,000 To 2,500, Deduct
For >2,500 To 5,000, Deduct
For >5,000 To 10,000, Deduct
For >10,000, Deduct
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02 EXIStIn S Condltlons q A S ,N.Y WE FINANCE, BUILD AND DELIVER

0240 Demolition and Structure Moving

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02411313-0032 SY >3"To 6" By Machine, Break-up And Remove Rod Reinforced Concrete Paving... 39.44

For Elevated Slab, Add 19.72

For >500 To 1,000, Deduct -3.94

For >1,000 To 2,500, Deduct -7.10

For >2,500 To 5,000, Deduct -10.25

For >5,000 To 10,000, Deduct -13.41

For >10,000, Deduct -16.56
024113 13-0033 SY >6"To 9" By Machine, Break-up And Remove Rod Reinforced Concrete Paving... 70.51

For Elevated Slab, Add 35.26

For >500 To 1,000, Deduct -7.05

For >1,000 To 2,500, Deduct -12.69

For >2,500 To 5,000, Deduct -18.33

For >5,000 To 10,000, Deduct -23.97

For >10,000, Deduct -29.61
024113 13-0034 SY >9"To 14" By Machine, Break-up And Remove Rod Reinforced Concrete Paving 92.02

For Elevated Slab, Add 46.01

For >500 To 1,000, Deduct -9.20

For >1,000 To 2,500, Deduct -16.56

For >2,500 To 5,000, Deduct -23.93

For >5,000 To 10,000, Deduct -31.29

For >10,000, Deduct -38.65
024113 13-0035 SY >14"To 19" By Machine, Break-up And Remove Rod Reinforced Concrete Paving..... 120.30

For Elevated Slab, Add 60.15

For >500 To 1,000, Deduct -12.03

For >1,000 To 2,500, Deduct -21.65

For >2,500 To 5,000, Deduct -31.28

For >5,000 To 10,000, Deduct -40.90

For >10,000, Deduct -50.53
024113 13-0036 SY >19" To 24" By Machine, Break-up And Remove Rod Reinforced Concrete Paving...... 145.99

For Elevated Slab, Add 73.00

For >500 To 1,000, Deduct -14.60

For >1,000 To 2,500, Deduct -26.28

For >2,500 To 5,000, Deduct -37.96

For >5,000 To 10,000, Deduct -49.64

For >10,000, Deduct -61.32

02 41 13 13-0037 By Hand, Break-up And Remove Bituminous And Concrete Paving ez« 131
Note: Includes slabs, pavements, sidewalks and base courses. Includes work around obstacles. Work includes
breaking into manageable size with jackhammer and hand tools, removal and loading onto a truck or dumpster.
For individual work areas where conventional equipment access is limited or prohibited. Task is only to be used
when requested by owner. Excludes saw cutting (where required) and disposal. See CSI section 02 41 19 13-
0001 for saw cutting.

024113 13-0038 SF Up To 3" By Hand, Break-up And Remove Bituminous Paving ...........ccccceeriirenenninenennens
024113 13-0039 SF >3"To 6" By Hand, Break-up And Remove Bituminous Paving
024113 13-0040 SF >6"To 9" By Hand, Break-up And Remove Bituminous Paving
024113 13-0041 SF Up To 3" By Hand, Break-up And Remove Concrete Paving ...........cccecereiiieniniienieiieseeienns
024113 13-0042 SF >3"To 6" By Hand, Break-up And Remove Concrete Paving.
024113 13-0043 SF >6"To 9" By Hand, Break-up And Remove Concrete Paving.

02 41 13 13-0044 Grind Concrete (024113 13)

024113 13-0045 EA Grind Existing Sidewalks, Up To 1/2" Depth, To Remove Ridges (Tripping Hazard)............cccooeririiniiiiniiiiceeeee 256.26
Note: For each location up to 5' wide, feather up to 12" each direction.
For>1/2"To 1" Depth Of Grinding, Add 38.44
For >1"To 1-1/2" Depth Of Grinding, Add 64.07
For Up To 5, Add 51.25
For>5 To 10, Add 25.63
For >25 To 50, Deduct -25.63
For >50 To 250, Deduct -38.44
For >250, Deduct -51.25
For Sidewalks >5', Add 25.63
For Up To 12" Additional Feathering Per Side, Add 25.63

02411315 Hydro Demolition(azu 13)
02 41 13 15-0001 Hydro Demolition Of Concrete Pavement oz« 1515

Note: Includes removal but excludes disposal of concrete.
024113 15-0002 SF Up To 2" Depth, Hydro Demolition, Using 40,000 PSI Water Jet
024113 15-0003 SF >2"To 4" Depth, Hydro Demolition, Using 40,000 PS| Water Jet
024113 15-0004 SF >4"To 6" Depth, Hydro Demolition, Using 40,000 PS| Water Jet
024113 15-0005 SF >6"To 8" Depth, Hydro Demolition, Using 40,000 PS| Water Jet

02 4116 Structure Demolition ¢«
02411613 Building Demolition 2«1
02 41 16 13-0001 Building Interior Demolition 241 16 13

Note: Gutted and placed in truck or dumpsters. Based on overall floor area square foot or Gross Square Foot
(GSF) including flooring under interior demolished walls. Includes all soft stripping of materials (doors and
frames, non-load bearing walls, carpet, moldings, drywall, tile, ceiling, ductwork, piping, light fixtures, etc.),
accessible mechanical, electrical, plumbing, overhead sprinkler, fire protection and similar systems. Excludes
lead, asbestos or other contaminates or load bearing walls, mechanical, plumbing or electrical equipment such
as furnaces, water heaters, plumbing fixtures, sump pumps, switchgear or panel boards. Excludes hauling, dump
fees, recycling charges, and/or salvage value.

024116 13-0002 GSF Residential Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck ....... 10.08
024116 13-0003 GSF Up To 2,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck.............cccccooeeueee. 15.24
024116 13-0004 GSF >2,000 To 10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or Truck .................... 12.48
copyright 2023 The Gordian Group, Inc. August 2023
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024116 13-0005 GSF >10,000 SF Commercial Building Interior Demolition, Gutting And Placing Into Dumpster Or TruckK ...........cccceveroveiienneene 11.09

02 41 16 13-0006 Commercial And Residential Structures Demolition o2+ 1615

Note: Complete demolition of structures. Includes site and building safety preparation, signage, dust control,
scattered debris and other site clean-up, demolition equipment, and repair of any damaged adjacent property.
Excludes (if required) utility disconnects and capping, underground or above ground storage tank removal,
adjacent property protection, adjacent property cleanup, adjacent property work, site paving (asphalt or
concrete), recycling fees, gutting/soft stripping (selective removal of materials for reuse) of building, site security,
hazardous material abatement (including lead, asbestos, and PCBs), surveys, clearing and grubbing of site,
cranes, traffic control, elevator removal, major mechanical equipment such as boilers, chillers, cooling towers,
Etc., excavation or backfill, foundations, basement floor, slab-on grade, temporary fencing (installation and
removal), hauling, disposal and dump fees for all debris (site and building), earthwork and erosion control.
Pricing is by Hundred Cubic Foot (CCF) of complete building volume being demolished. For computing building
volume, height is computed at actual floor-to-floor dimensions with attic and basement each computed at half-
height, width and length are actual dimensions. Excludes salvage value.

02 41 16 13-0007 Steel Framed BU|Id|ng DemO"tionmzu 16 13-0006)

Note: Includes masonry partitions and concrete decks.

024116 13-0008 CCF By Pneumatic Tools/Hand, Steel Framed Building DEMOItION .........c.coviiiuiriiiiiieieieisee e 90.02
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -6.75
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -13.50
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -20.25
For Up To 500, Add 27.01
For >500 To 1,000, Add 18.00
For >1,000 To 2,000, Add 9.00
For Volume Of Area Within 15' To An Adjacent Building, Add 29.71
For No Interior Partitions, Deduct -22.51
024116 13-0009 CCF By Machine, Steel Framed Building DeMOIION ..........ccuiiiiiiiiiiee ettt neeas 55.01
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -4.13
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -8.25
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -12.38
For Up To 500, Add 16.50
For >500 To 1,000, Add 11.00
For >1,000 To 2,000, Add 5.50
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 8.25
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 13.75
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 19.25
For Volume Of Area Within 15' To An Adjacent Building, Add 18.15
For No Interior Partitions, Deduct -13.75
02 41 16 13-0010 Reinforced Concrete Building Demolition (2 4 16 150009
024116 13-0011 CCF By Pneumatic Tools/Hand, Reinforced Concrete Building Demolition ... .112.97
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -8.47
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -16.95
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -25.42
For Up To 500, Add 33.89
For >500 To 1,000, Add 22.59
For >1,000 To 2,000, Add 11.30
For Volume Of Area Within 15' To An Adjacent Building, Add 37.28
For No Interior Partitions, Deduct -28.24
024116 13-0012 CCF By Machine, Reinforced Concrete Building DemOIItION.............oouiiiiiiiriiieie e 72.63
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -5.45
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -10.89
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -16.34
For Up To 500, Add 21.79
For >500 To 1,000, Add 14.53
For >1,000 To 2,000, Add 7.26
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 10.89
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 18.16
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 25.42
For Volume Of Area Within 15' To An Adjacent Building, Add 23.97
For No Interior Partitions, Deduct -18.16
02 41 16 13-0013 Masonry Construction Building Demolition (2 + 16 15.0009
024116 13-0014 CCF By Pneumatic Tools/Hand, Masonry Construction Building Demolition........... ..79.38
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -5.95
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -11.91
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -17.86

For Up To 500, Add
For >500 To 1,000, Add
For >1,000 To 2,000, Add
For Volume Of Area Within 15' To An Adjacent Building, Add
For No Interior Partitions, Deduct
024116 13-0015 CCF By Machine, Masonry Construction Building Demolition

For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.70
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -7.40
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -11.11
For Up To 500, Add 14.81
For >500 To 1,000, Add 9.87
For >1,000 To 2,000, Add 4.94
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 7.40
For Work >6 Stories To 10 Stories (Exclude Volume Below), Add 12.34
For Work >10 Stories To 15 Stories (Exclude Volume Below), Add 17.28
For Volume Of Area Within 15' To An Adjacent Building, Add 16.29
For No Interior Partitions, Deduct -12.34

02 41 16 13-0016 Wood Frame Construction Building Demolition (1 16 130009
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024116 13-0017 CCF By Pneumatic Tools/Hand, Wood Frame Construction Building Demolition 68.99
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -5.17
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -10.35
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -15.52
For Up To 500, Add 20.70
For >500 To 1,000, Add 13.80
For >1,000 To 2,000, Add 6.90
For Volume Of Area Within 15' To An Adjacent Building, Add 22.77
For No Interior Partitions, Deduct -17.25
024116 13-0018 CCF By Machine, Wood Frame Construction Building DemOItION ..........cccciiiiiiiiiirieiee et 42.23
For Floor-To-Floor (Or Floor-To-Structure) Heights >12' To 15', Deduct -3.17
For Floor-To-Floor (Or Floor-To-Structure) Heights >15' To 18', Deduct -6.33
For Floor-To-Floor (Or Floor-To-Structure) Heights >18' To 21', Deduct -9.50
For Up To 500, Add 12.67
For >500 To 1,000, Add 8.45
For >1,000 To 2,000, Add 4.22
For Work >3 Stories To 6 Stories (Exclude Volume Below), Add 6.33
For Volume Of Area Within 15' To An Adjacent Building, Add 13.94
For No Interior Partitions, Deduct -10.56

02 41 16 13-0019 On-Site Sorting Of Material Debris For Recycling 2+ 1 3000

Note: Per building volume.

024116 13-0020 CCF On-Site Sorting Of Material Debris FOr RECYCING . ........c.uiiiiiiiiiiiet ettt ettt enaeanes 13.06
For Up To 500, Add 3.92
For >500 To 1,000, Add 2.61
For >1,000 To 2,000, Add 1.31

02 41 16 13-0021 Foundation Demolition 241113

Note: Excludes earthwork.

02 41 16 13-0022 Concrete Foundation Demolition o241 16 130021

024116 13-0023 CF  Non-Reinforced Concrete Foundation DemOlition ..............cccoiiiiiiiiiiicc s 19.32
For >135 To 405, Deduct -1.69
For >405 To 810, Deduct -3.38
For >810 To 2025, Deduct -4.83
For >2025, Deduct -7.73
024116 13-0024 CF Reinforced Concrete Foundation DemOlition .............c.cioiiiiiiiiiiiiici s 23.20
For >135 To 405, Deduct -2.03
For >405 To 810, Deduct -4.06
For >810 To 2025, Deduct -5.80
For >2025, Deduct -9.28

02 41 16 13-0025 Concrete Foundation Wall Demolition oz 1 130021

024116 13-0026 SF 4" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0027 SF 6" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0028 SF 8" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0029 SF 10" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0030 SF 12" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0031 SF 16" Thick Non-Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0032 SF 4" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0033 SF 6" Thick Reinforced Concrete Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
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024116 13-0034 SF 8" Thick Reinforced Concrete Foundation Wall Demolition ..............ccciiiiiiiiiiii s 16.56

For >500 To 2,000, Deduct -1.24

For >2,000 To 6,000, Deduct -3.31

For >6,000 To 8,000, Deduct -5.80

For >8,000, Deduct -9.11
024116 13-0035 SF 10" Thick Reinforced Concrete Foundation Wall DEMOIItION ............ccciiiiiiiiiiiiiii s 19.60

For >500 To 2,000, Deduct -1.47

For >2,000 To 6,000, Deduct -3.92

For >6,000 To 8,000, Deduct -6.86

For >8,000, Deduct -10.78
024116 13-0036 SF 12" Thick Reinforced Concrete Foundation Wall DEMOIItION ............ccoiiiiiiiiiiiiiicice e 23.20

For >500 To 2,000, Deduct -1.74

For >2,000 To 6,000, Deduct -4.64

For >6,000 To 8,000, Deduct -8.12

For >8,000, Deduct -12.76
024116 13-0037 SF 16" Thick Reinforced Concrete Foundation Wall DEMOIItION ............ccoiiiiiiiiiiiiiici e 26.51

For >500 To 2,000, Deduct -1.99

For >2,000 To 6,000, Deduct -5.30

For >6,000 To 8,000, Deduct -9.28

For >8,000, Deduct -14.58

02 41 16 13-0038 Concrete Block Foundation Wall Demolition oz 16 130021

024116 13-0039 SF 4" Thick Non-Reinforced Concrete Block Foundation Wall Demolition................cccoiiiiiiiiiiiiiiicceees 6.07

For >500 To 2,000, Deduct -0.46

For >2,000 To 6,000, Deduct -1.21

For >6,000 To 8,000, Deduct -2.12

For >8,000, Deduct -3.34
024116 13-0040 SF 6" Thick Non-Reinforced Concrete Block Foundation Wall Demolition...............ccccciiiiiiiiiiiiiiiiicceeeeeceeices 6.49

For >500 To 2,000, Deduct -0.49

For >2,000 To 6,000, Deduct -1.30

For >6,000 To 8,000, Deduct -2.27

For >8,000, Deduct -3.57
024116 13-0041 SF 8" Thick Non-Reinforced Concrete Block Foundation Wall Demolition...............ccccciviiiiiiiiiiiiiiiicceeeceeeeee s 7.31

For >500 To 2,000, Deduct -0.55

For >2,000 To 6,000, Deduct -1.46

For >6,000 To 8,000, Deduct -2.56

For >8,000, Deduct -4.02
024116 13-0042 SF 10" Thick Non-Reinforced Concrete Block Foundation Wall Demolition ....8.42

For >500 To 2,000, Deduct -0.63

For >2,000 To 6,000, Deduct -1.68

For >6,000 To 8,000, Deduct -2.95

For >8,000, Deduct -4.63
024116 13-0043 SF 12" Thick Non-Reinforced Concrete Block Foundation Wall Demolition ....9.39

For >500 To 2,000, Deduct -0.70

For >2,000 To 6,000, Deduct -1.88

For >6,000 To 8,000, Deduct -3.29

For >8,000, Deduct -5.16
024116 13-0044 SF 16" Thick Non-Reinforced Concrete Block Foundation Wall Demolition L1174

For >500 To 2,000, Deduct -0.88

For >2,000 To 6,000, Deduct -2.35

For >6,000 To 8,000, Deduct -4.11

For >8,000, Deduct -6.46
024116 13-0045 SF 4" Thick Reinforced Concrete Block Foundation Wall DEmOIItioN............c.ccoouiiiiiiiiiiiiicc s 7.29

For >500 To 2,000, Deduct -0.55

For >2,000 To 6,000, Deduct -1.46

For >6,000 To 8,000, Deduct -2.55

For >8,000, Deduct -4.01
024116 13-0046 SF 6" Thick Reinforced Concrete Block Foundation Wall DEmOIItioN.............ccccuiiiiiiiiiiii s 7.79

For >500 To 2,000, Deduct -0.58

For >2,000 To 6,000, Deduct -1.56

For >6,000 To 8,000, Deduct -2.73

For >8,000, Deduct -4.28
024116 13-0047 SF 8" Thick Reinforced Concrete Block Foundation Wall DEmOIItioN.............ccoiiiiiiiiiiiiiiiie s 8.77

For >500 To 2,000, Deduct -0.66

For >2,000 To 6,000, Deduct -1.75

For >6,000 To 8,000, Deduct -3.07

For >8,000, Deduct -4.82
024116 13-0048 SF 10" Thick Reinforced Concrete Block Foundation Wall Demolition...............ccccoiiiiiiiiiiiiiiiecceee s 10.11

For >500 To 2,000, Deduct -0.76

For >2,000 To 6,000, Deduct -2.02

For >6,000 To 8,000, Deduct -3.54

For >8,000, Deduct -5.56
024116 13-0049 SF 12" Thick Reinforced Concrete Block Foundation Wall DEmMOIItioN...............cccoouiiiiiiiiiiiiiciccccccc e 11.26

For >500 To 2,000, Deduct -0.84

For >2,000 To 6,000, Deduct -2.25

For >6,000 To 8,000, Deduct -3.94

For >8,000, Deduct -6.19
024116 13-0050 SF 16" Thick Reinforced Concrete Block Foundation Wall DEmMOIItioN...............cccoouiiiiiiiiiiicccceecc e 14.08

For >500 To 2,000, Deduct -1.06

For >2,000 To 6,000, Deduct -2.82

For >6,000 To 8,000, Deduct -4.93

For >8,000, Deduct -7.74

02 41 16 13-0051 Brick Foundation Wall Demolition (02 41 16 13-0021)
August 2023 copyright 2023 The Gordian Group, Inc.
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024116 13-0052 SF 4" Thick Brick Foundation Wall Demolition .. .6.07
For >500 To 2,000, Deduct -0.
For >2,000 To 6,000, Deduct -1.21
For >6,000 To 8,000, Deduct -2.12
For >8,000, Deduct -3.34
024116 13-0053 SF 6" Thick Brick Foundation Wall DEMOIItION ............c.ccoiiiiiicci s 6.49
For >500 To 2,000, Deduct -0.49
For >2,000 To 6,000, Deduct -1.30
For >6,000 To 8,000, Deduct -2.27
For >8,000, Deduct -3.57
024116 13-0054 SF 8" Thick Brick Foundation Wall DEMOIItION ............c.cciiiiiiiiic s 7.31
For >500 To 2,000, Deduct -0.55
For >2,000 To 6,000, Deduct -1.46
For >6,000 To 8,000, Deduct -2.56
For >8,000, Deduct -4.02

024116 13-0055 SF 10" Thick Brick Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0056 SF 12" Thick Brick Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct
024116 13-0057 SF 16" Thick Brick Foundation Wall Demolition
For >500 To 2,000, Deduct
For >2,000 To 6,000, Deduct
For >6,000 To 8,000, Deduct
For >8,000, Deduct

02 41 16 13-0058 Stone Foundation Demolition (241 16 13.0021

024116 13-0059 CF  Stone Footing Or Foundation Wall DEMOIION ..........ceiuiieiiiiieieii sttt et et s e ebeaneneane e 19.32
For >135 To 405, Deduct -1.69
For >405 To 810, Deduct -3.38
For >810 To 2025, Deduct -4.83
For >2025, Deduct -7.73

02 41 16 13-0060 Other Foundation DemOlitionsz 16 13-0021)

024116 13-0061 CF Concrete Footing For Fence, Gate Or Playground Equipment Post, Etc. Demolition 19.79
Note: Includes excavation.
For >135 To 405, Deduct -1.73
For >405 To 810, Deduct -3.46
For >810 To 2025, Deduct -4.95
For >2025, Deduct -7.92
024119 Selective Demolition e«

02411913 Selective Building Demolition oz« 1
02 41 19 13-0001 Saw CUtting(ozu 1913

Note: Includes blade wear, water, taping off area, layout, clean-up and mist spray with wet vacuuming for dust
control where necessary. For projects where the total saw cutting charge is less than the minimum charge, use
task "Saw Cut Minimum Charge" exclusively. Task "Saw Cut Minimum Charge" should not be used in
conjunction with any other tasks in this section.

024119 13-0002 LF  Bituminous Paving Up To 4" DEPth, SAW CUL ......cc.ciiuiiiiiiiiiiiieiiteeeee sttt ettt e e eneenen 2.80

For Each Additional Pass (Depth To 3"), Add 1.09

For >250, Deduct -0.27
024119 13-0003 LF  Brick Masonry Up To 4" Depth, SAW CUt.........c.ciiiiiiiiiiiiii ettt 10.70

For Each Additional Pass (Depth To 3"), Add 4.25

For >250, Deduct -1.06
024119 13-0004 LF  Concrete Block Up To 4" DEpPth, SAW CUL ..ottt sttt e e et e e s e e e eneenneanes 9.67

For Each Additional Pass (Depth To 3"), Add 3.83

For >250, Deduct -0.96
024119 13-0005 LF Non-Reinforced Concrete Slab Or Paving Up To 4" Depth, Saw Cut ...3.20

For Each Additional Pass (Depth To 3"), Add 1.24

For >250, Deduct -0.31
02411913-0006 LF Welded Wire Reinforced Concrete Slab Up To 4" Depth, Saw Cut S USS PR SSRPSSR 4.23

For Each Additional Pass (Depth To 3"), Add 1.65

For >250, Deduct -0.41
024119 13-0007 LF Rod Reinforced Concrete Slab Up To 4" Depth, SAW CUL .......coeiiiiiiiiiiieee et 7.05

For Each Additional Pass (Depth To 3"), Add 2.77

For >250, Deduct -0.69
024119 13-0008 LF  Plain Concrete Walls Up T 4" DePth, SAW CUL.......c.cuiiiiiiiiiiiieiieeieieee ettt ettt e aneas 13.69

For Each Additional Pass (Depth To 3"), Add 5.44

For >250, Deduct -1.36
02411913-0009 LF Saw Cut Rod Reinforced Concrete Walls Up T 4" DEPth.........ocuiiiiiiiiiiiiiee ettt 18.39

For Each Additional Pass (Depth To 3"), Add 7.31

For >250, Deduct -1.82
024119 13-0010 LF  Concrete And Asphalt Up To 4" Depth, Saw Cut IN Streets.........ociiiiiiiiiiiceee e 3.55

For Each Additional Pass (Depth To 3"), Add 1.30

For >250, Deduct -0.32
024119 13-0011 LF  Igneous Stone Pavements Up To 4" Depth, SAW CUL..........cciiiiiiiiiiiiiiiie ettt 9.69

For Each Additional Pass (Depth To 3"), Add 3.84

For >250, Deduct -0.96
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02411913-0012 LF Sedimentary Stone Pavements Up To 4" Depth, SAW CUL .........ccoiiuiiiiiiiiiieiee ettt 9.69
For Each Additional Pass (Depth To 3"), Add 3.84
For >250, Deduct -0.96
02411913-0013 LF  Metamorphic Stone Pavements Up To 4" Depth, SAW CUL.........ccoouiriiiiiiiiiiiiicieseee ettt 9.69
For Each Additional Pass (Depth To 3"), Add 3.84
For >250, Deduct -0.96
02411913-0014 LF Terrazzo Stone Pavements Up To 4" Depth, SAW CUt ..........coouiiiiiiiiiiic et 9.69
For Each Additional Pass (Depth To 3"), Add 3.84
For >250, Deduct -0.96
024119 13-0015 EA  Saw Cut MiNIMUM Charge .........ccciiiiiiiiiiiiiicieiiiieieie ittt e e bbb s et 1,259.66

Note: For projects where the total saw cutting charge is less than the minimum charge, use this task exclusively.
This task should not be used in conjunction with any other tasks in this section.

02 41 19 13-0016 Torch CUtting(ozu 1913)

Note: Includes grinding edge
02411913-0017 LF  Up To 1/2", Torch Cut Steel Plate
02411913-0018 LF  >1/2"To 1" Thick, Torch Cut Steel Plate
02411913-0019 LF  >1"To 1-1/2" Thick, Torch Cut Steel Plate
02411913-0020 LF  >1-1/2"To 2" Thick, Torch Cut Steel Plate
02411913-0021 LF  >2"To 2-1/2" Thick, Torch Cut Steel Plate
02411913-0022 LF >2-1/2"To 3" Thick, Torch Cut Steel Plate .
024119 13-0023 EA  Torch Cutting Minimum Charge
Note: For projects where the total torch cutting charge is less than the minimum charge, use this task exclusively.

This task should not be used in conjunction with any other tasks in this section.

02 41 19 13-0024 Drilling In Existing Materials o241 1913

Note: Includes drill bit wear, water, layout, set-up and clean-up.

02 41 19 13-0025 Concrete Core Drilling 241 19 13.0029
02 41 19 13-0026 Up To 4" Thick Concrete Core Drilling oz 4 19 13.0026

02411913-0027 EA  Drill 1" Diameter Core IN Up TO 4" CONCIELE........ouiiuiuiiiiiiiitieteieieet ettt sttt se ettt ea et bt et et ese et e e eneeteeneneenene 52.58

For Horizontal Cores, Add 10.42

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 20.83
024119 13-0028 EA  Dirill 1-1/2" Diameter Core IN Up TO 4" CONCIELE ........ciuiiieiiieieiieaieite et st et e e teete et et eseesseaneeseeseeseeseenseaseensesseanseasens 58.35

For Horizontal Cores, Add 11.57

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 23.14
024119 13-0029 EA  Drill 2" Diameter Core IN UP TO 4" CONCIELE........oiuiiiiiieiieie ettt sttt e e e e ee e e e s e et e ese e e e ese e e e eseennenneas 64.78

For Horizontal Cores, Add 12.86

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 25.71
024119 13-0030 EA  Drill 3" Diameter Core IN Up T 4" CONCIELE.........c.iiuiuiiiiiiiiiieteieieete ettt sttt et eae e eb et et st ete e eneeteeneneenene 92.51

For Horizontal Cores, Add 18.37

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 36.73
024119 13-0031 EA  Dirill 4" Diameter Core IN UP TO 4" CONCIEL. .......oiuiiiiiii ittt ettt ettt e e bt et et e e e et e eae et e aseenbeaneensean 123.96

For Horizontal Cores, Add 24.61

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 49.22
02411913-0032 EA Drill 6" Diameter Core In Up To 4" Concrete

For Horizontal Cores, Add g

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 55.10
024119 13-0033 EA  Dirill 8" Diameter Core IN UP TO 4" CONCIELE. .......ciuiiiiiieiierie ettt et e te st et e eaeeteese et eeseeneeaseensenseeneenseaneenseans 221.97

For Horizontal Cores, Add 44.08

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 88.16
024119 13-0034 EA  Drill 10" Diameter Core IN Up T 4" CONCIELE.......c.eiiiiiiiiieit ettt ettt ettt et e ebe e e ebeeseebeeieeaeeaeens 277.64

For Horizontal Cores, Add 55.10

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 110.20
024119 13-0035 EA  Drill 12" Diameter Core In Up T 4" CONCIELE.......c.oiiiiiiieitieeeeee ettt sttt et et e e e et e e e e seeeneeneeaeeaeens 324.00

For Horizontal Cores, Add 64.29

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 128.57
024119 13-0036 EA  Drill 14" Diameter Core In Up T 4" CONCIEE........cucuiiiiiiiiiieiieiet ettt ettt 370.35

For Horizontal Cores, Add 73.46

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 146.92
024119 13-0037 EA  Drill 18" Diameter Core IN Up T 4" CONCIELE.......c..eiiiiiieiitiit ettt ettt ettt e et e bt et e b e eseeaeeieeaeeaeens 41712

For Horizontal Cores, Add 82.64

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 165.28

02 41 19 13-0038 >4" To 6" Thick Concrete Core Drllllng (02 4119 13-0025)

02411913-0039 EA  Drill 1" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0040 EA  Drill 1-1/2" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0041 EA  Drill 2" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0042 EA Dirill 3" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0043 EA  Dirill 4" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0044 EA  Drill 6" Diameter Core In >4" To 6" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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02 Existing Conditions D ASNY WE FINANGE, BUILD AND DELIVER

0240 Demolition and Structure Moving

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0045 EA  Drill 8" Diameter Core In >4" T 6" CONCIELE..........ccuiiiiiiiiic bbb 277.87
For Horizontal Cores, Add 55.10
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 110.20
0241 1913-0046 EA  Drill 10" Diameter Core In >4" TO 6" CONCIELE .........c.ouiuiiiiiiiccccicie s 324.64
For Horizontal Cores, Add 64.29
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 128.57
024119 13-0047 EA  Drill 12" Diameter Core In >4" T0 6" CONCIELE .........c.cuiiiiiiiiiiiiiieieit ettt sttt 371.14
For Horizontal Cores, Add 73.46
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 146.92
024119 13-0048 EA  Drill 14" Diameter Core In >4" T0 6" CONCIOte.........ccciiiiiiiiiiiciic e 417.87
For Horizontal Cores, Add 82.64
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 165.28
0241 1913-0049 EA  Drill 18" Diameter Core In >4" TO 6" CONCIELE .........ccouiiiiiiiiiciccccicie s 465.20
For Horizontal Cores, Add 91.83
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 183.66

02 41 19 13-0050 >6" To 8" Thick Concrete Core Drilling o241 19 13.0025)

024119 13-0051 EA  Drill 1" Diameter Core In >6" TO 8" CONCIEtE........c.ccuiiiiiiiiicici s 82.87

For Horizontal Cores, Add 16.36

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 32.73
024119 13-0052 EA  Drill 1-1/2" Diameter Core In >6" TO 8" CONCIELE..........cuiiiiiiiiiiiiiiiiie ettt ettt 91.96

For Horizontal Cores, Add 18.18

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 36.36
024119 13-0053 EA  Drill 2" Diameter Core In >6" T 8" CONCIELE........c.ccuiiiiiiiiiii e 102.06

For Horizontal Cores, Add 20.20

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 40.40
024119 13-0054 EA  Drill 3" Diameter Core In >6" TO 8" CONCIEtE........c.ccuiuiiiiiiiiccc e 120.82

For Horizontal Cores, Add 23.88

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 47.75
024119 13-0055 EA  Drill 4" Diameter Core In >6" TO 8" CONCIELE ........c.ccuiuiiiiiiiiiiiiiicie ittt sttt 158.00

For Horizontal Cores, Add 31.22

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 62.44
024119 13-0056 EA  Drill 6" Diameter Core In >6" T 8" CONCIELE........c.ccuiiiiiiiiiiii e 222.74

For Horizontal Cores, Add 44.08

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 88.16
024119 13-0057 EA  Drill 8" Diameter Core In >6" TO 8" CONCIELE.........cccuiuiiiiiiiiicicccic s 370.48

For Horizontal Cores, Add 73.46

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 146.92
024119 13-0058 EA  Drill 10" Diameter Core In >6" TO 8" CONCIELE .........c.cuiiiiiiiiiiiiiiiieiei ettt sttt 417.46

For Horizontal Cores, Add 82.64

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 165.28
024119 13-0059 EA  Drill 12" Diameter Core In >6" T0 8" CONCIEte.........ccciiiiiiiiiiiic e 464.26

For Horizontal Cores, Add 91.83

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 183.66
0241 1913-0060 EA  Drill 14" Diameter Core In >6" TO 8" CONCIELE .........coouiiiiiiiiiccciee s 511.25

For Horizontal Cores, Add 100.99

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 201.98

024119 13-0061 EA  Drill 18" Diameter Core In >6" To 8" Concrete
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 220.40

02 41 19 13-0062 >8" To 10" Thick Concrete Core Dri”ing(ozu 19 13-0025)

024119 13-0063 EA  Drill 1" Diameter Core In >8" TO 10" CONCIEL .........c.iiiiiiiiiiitiiete ettt sttt ene s 98.01

For Horizontal Cores, Add 19.34

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 38.68
024119 13-0064 EA  Drill 1-1/2" Diameter Core In >8" T0 10" CONCIELe..........cciiiiiiiiiiiiiii e 108.76

For Horizontal Cores, Add 21.49

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 42.98
024119 13-0065 EA  Drill 2" Diameter Core In >8" To 10" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 47.75
024119 13-0066 EA  Drill 3" Diameter Core In >8" TO 10" CONCIELE........ccuiuiiiiiiiiiiiiiiie ettt ettt 139.56

For Horizontal Cores, Add 27.55

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 55.10
024119 13-0067 EA  Dirill 4" Diameter Core In >8" To 10" CONCIELE..........cociiiiiiiiiiiii e 158.49

For Horizontal Cores, Add 31.22

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 62.44
0241 1913-0068 EA  Drill 6" Diameter Core In >8" TO 10" CONCIEL.........coouiiiiiiiiicicieieec s 223.33

For Horizontal Cores, Add 44.08

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 88.16
024119 13-0069 EA  Drill 8" Diameter Core In >8" TO 10" CONCIELE........ccuiuiiiiiiiiiiiiiiciet ettt sttt 371.29

For Horizontal Cores, Add 73.46

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 146.92
024119 13-0070 EA  Drill 10" Diameter Core In >8" TO 10" CONCIEte..........coiuiiiiiiiiiicicic e 418.52

For Horizontal Cores, Add 82.64

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 165.28
0241 1913-0071 EA  Drill 12" Diameter Core In >8" TO 10" CONCIELE.........c.oiiiiiiiiiiiiiicccs s 465.44

For Horizontal Cores, Add 91.81

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 183.62
024119 13-0072 EA  Dirill 14" Diameter Core In >8" To 10" Concrete.. .

For Horizontal Cores, Add .

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 201.98
024119 13-0073 EA  Drill 18" Diameter Core In >8" T 10" CONCIEte..........ccoiuiiiiiiiiiii e 561.16

For Horizontal Cores, Add 110.17

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 220.34
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Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02 41 19 13-0074 >10" To 12" Thick Concrete Core Drilling 241 15 130025

02411913-0075 EA  Drill 1" Diameter Core In >10" TO 12" CONCIELe........c.ocuiiiiiiiiiicc s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0076 EA  Dirill 1-1/2" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0077 EA  Drill 2" Diameter Core In >10" TO 12" CONCIEL.........ccociiiiiiiiiiiii s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
02411913-0078 EA  Drill 3" Diameter Core In >10" TO 12" CONCEL........c.ocuiiiiiiiiiiccc e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0079 EA  Dirill 4" Diameter Core In >10" TO 12" CONCIET.........cuiuiiiiiiiiiiiiiice ettt

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add .
02411913-0080 EA  Drill 6" Diameter Core In >10" TO 12" CONCIEt.........cooiiiiiiiiiiiiiic s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0081 EA  Drill 8" Diameter Core In >10" TO 12" CONCEL........coouiiiiiiiiiicic s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0082 EA  Drill 10" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0083 EA  Drill 12" Diameter Core In >10" To 12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0084 >12" Thick Concrete Core Dri”inngM 19 13-0025)

024119 13-0085 IN Drill 1" Diameter Core In >12" CONCIELE ...........ciiiiiiiiiiii bbb

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0086 IN  Drill 1-1/2" Diameter Core In >12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0087 IN Drill 2" Diameter Core IN >12" CONCIELE ........c.ccuiiiiiiiiiiiiicicee ettt sttt

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0088 IN Drill 3" Diameter Core IN >12" CONCIEL ...........ciiiiiiiiiii bbb

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
0241 1913-0089 IN  Drill 4" Diameter Core In >12" CONCIELE .........cccuiuiiiiiiiiccc s

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0090 IN Drill 6" Diameter Core IN >12" CONCIELE ........c.ocuiiiiiiiiiiieicie ettt ettt ettt

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0091 IN Drill 8" Diameter Core In >12" CONCIELe ..........ociiiiiiiiiii e

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0092 IN  Drill 10" Diameter Core In >12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0093 IN Drill 12" Diameter Core In >12" Concrete

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0094 Brick/Concrete Block Core Drilling oz« 19 130029

02 41 19 13-0095 Up To 4" Thick Brick/Concrete Block Core Drilling 241 19 150009

02411913-0096 EA  Dirill 1" Diameter Core In Up To 4" Brick/Concrete Block............cccccoiieiiiiiiiiiiene
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02411913-0097 EA Drill 1-1/2" Diameter Core In Up To 4" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02411913-0098 EA Drill 2" Diameter Core In Up To 4" Brick/Concrete Block..............ccccoviiiiiiiincinnnnne
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

024119 13-0099 EA Dirill 3" Diameter Core In Up To 4" Brick/Concrete BIock............cccocivieniniiiiiiiiiee
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02411913-0100 EA  Dirill 4" Diameter Core In Up To 4" Brick/Concrete Block...
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02411913-0101 EA Drill 6" Diameter Core In Up To 4" Brick/Concrete Block..............ccccoviiiiiiiinicinnnn.
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

024119 13-0102 EA Dirill 8" Diameter Core In Up To 4" Brick/Concrete BIock............cccocivieniiiiiiiiciene
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02411913-0103 EA  Drill 10" Diameter Core In Up To 4" Brick/Concrete Block
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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02 Existing Conditions D ASNY WE FINANGE, BUILD AND DELIVER

0240 Demolition and Structure Moving

02 41 Demolition

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02411913-0104 EA Dirill 12" Diameter Core In Up To 4" Brick/ConCrete BIOCK .............iiiiiiiiiiiieieeeee e 259.71
For Horizontal Cores, Add 51.43
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 102.86
02411913-0105 EA  Drill 14" Diameter Core In Up To 4" Brick/CONCIEte BIOCK .........c.uiuiiiiiiiiiiieiie ettt 296.90
For Horizontal Cores, Add 58.77
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 117.54
02411913-0106 EA Dirill 18" Diameter Core In Up To 4" Brick/CONCIete BIOCK ..........c.uiiiiiiiiiiiieiesieeiee et 334.48
For Horizontal Cores, Add 66.11
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 132.22

02 41 19 13-0107 >4" To 6" Thick Brick/Concrete Block Core Drilling oz + 19 130099

02411913-0108 EA  Drill 1" Diameter Core In > 4" To 6" Brick/Concrete BIOCK .............coiiiiiiiiiiiicces s 60.26

For Horizontal Cores, Add 11.90

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 23.80
02411913-0109 EA  Dirill 1-1/2" Diameter Core In > 4" To 6" Brick/Concrete BIOCK ...............cccciiiiiiiiiiiiiiiic e 66.87

For Horizontal Cores, Add 13.22

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 26.44
02411913-0110 EA  Drill 2" Diameter Core In >4" To 6" Brick/COnCrete BIOCK ..............c.cciiiiiiiiiiiiiciee i 74.22

For Horizontal Cores, Add 14.69

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 29.38
02411913-0111 EA  Drill 3" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............ccuiiiiiiiiiiiiiiiiiiciie et 89.22

For Horizontal Cores, Add 17.63

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 35.26
02411913-0112 EA  Dirill 4" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiiiiiiciiie e 111.59

For Horizontal Cores, Add 22.04

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 44.08
02411913-0113 EA  Drill 6" Diameter Core In >4" To 6" Brick/Concrete BIOCK ..............ccciiiiiiiiiiiiciieisic s 148.67

For Horizontal Cores, Add 29.39

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 58.77
024119 13-0114 EA  Dirill 8" Diameter Core In >4" To 6" Brick/Concrete BIOCK .............ccooiiiiiiiiiiiiiiiiiieieeseee et 222.77

For Horizontal Cores, Add 44.08

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 88.16
02411913-0115 EA  Drill 10" Diameter Core In >4" To 6" Brick/Concrete BIOCK ............c.cooiiiiiiiiiiiiiiii e 260.35

For Horizontal Cores, Add 51.43

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 102.86
02411913-0116 EA  Drill 12" Diameter Core In >4" To 6" Brick/Concrete BIOCK ..............cccoiiiiiiiiiiiiiccccssce s 297.69

For Horizontal Cores, Add 58.77

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 117.54
024119 13-0117 EA  Drill 14" Diameter Core In >4" To 6" Brick/Concrete BIOCK ............cciiiiiiiiiiiiiiiiiii et 335.23

For Horizontal Cores, Add 66.11

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 132.22
02411913-0118 EA  Drill 18" Diameter Core In >4" To 6" Brick/Concrete BIOCK ..............ccoiiiiiiiiiiiiiiceiiisice s 373.37

For Horizontal Cores, Add 73.46

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 146.92

02 41 19 13-0119 >6" To 8" Thick Brick/Concrete Block Core Drilling oz 41 19 130099

02411913-0120 EA  Dirill 1" Diameter Core In > 6" To 8" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiiici 66.51

For Horizontal Cores, Add 13.09

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 26.18
02411913-0121 EA  Drill 1-1/2" Diameter Core In > 6" To 8" Brick/Concrete BIOCK ..............cocuiiiiiiiiiiiiiiiescce s 73.78

For Horizontal Cores, Add 14.55

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 29.09
02411913-0122 EA  Drill 2" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccoiiiiiiiiiiiiiiiiicicieiee ettt 81.86

For Horizontal Cores, Add 16.16

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 32.32
02411913-0123 EA  Dirill 3" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............cccciiiiiiiiiiiiiiiii e 96.95

For Horizontal Cores, Add 19.10

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 38.20
02411913-0124 EA  Drill 4" Diameter Core In >6" To 8" Brick/Concrete Block ...

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 49.95
02411913-0125 EA  Dirill 6" Diameter Core In >6" To 8" Brick/Concrete BIOCK .............ccooiiiiiiiiiiiiiiiiiiiiceeseeeee sttt 178.66

For Horizontal Cores, Add 35.26

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 70.53
02411913-0126 EA  Dirill 8" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..............ccciiiiiiiiiiiiiiiiiic e 297.03

For Horizontal Cores, Add 58.77

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 117.54
02411913-0127 EA  Drill 10" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..............ccoviiiiiiiiiiiiicciessce s 334.82

For Horizontal Cores, Add 66.11

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 132.22
02411913-0128 EA  Dirill 12" Diameter Core In >6" To 8" Brick/Concrete BIOCK ............ociiiiiiiiiiiiiiiiiiisee e 372.43

For Horizontal Cores, Add 73.46

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 146.92
02411913-0129 EA  Drill 14" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..............cciiiiiiiiiiiiiiiceiissic s 410.26

For Horizontal Cores, Add 80.79

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 161.59
02411913-0130 EA  Drill 18" Diameter Core In >6" To 8" Brick/Concrete BIOCK ..............ccoiiiiiiiiiiiiiicccccsce s 448.97

For Horizontal Cores, Add 88.16

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 176.32

024119 13-0131 >8" To 10" Thick Brick/Concrete Block Core Drilling 241 15 130009

02411913-0132 EA  Drill 1" Diameter Core In > 8" To 10" Brick/Concrete BIOCK ..............couiiiiiiiiiiiiiiiiic e 78.68
For Horizontal Cores, Add 15.47
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 30.94
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MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
02411913-0133 EA  Dirill 1-1/2" Diameter Core In > 8" To 10" Brick/Concrete BIOCK..............ccccuiiiiiiiiiiiiiiiiie s 87.27
For Horizontal Cores, Add 17.19
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 34.38
02411913-0134 EA  Drill 2" Diameter Core In >8" To 10" Brick/Concrete BIOCK ..............cccooiiiiiiiiiiiicccccce e 96.82
For Horizontal Cores, Add 19.10
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 38.20
02411913-0135 EA  Dirill 3" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............cciiiiiiiiiiiiiiiiieiee e 112.01
For Horizontal Cores, Add 22.04
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 44.08
02411913-0136 EA  Drill 4" Diameter Core In >8" To 10" Brick/Concrete BIOCK ..............cccuoiiiiiiiiiiiiiiiiicc s 127.26
For Horizontal Cores, Add 24.98
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 49.95
02411913-0137 EA  Drill 6" Diameter Core In >8" To 10" Brick/Concrete BIOCK ..o 179.25
For Horizontal Cores, Add 35.26
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 70.53
02411913-0138 EA  Dirill 8" Diameter Core In >8" To 10" Brick/Concrete BIOCK .............ccoiiiiiiiiiiiiiiiiii 297.84
For Horizontal Cores, Add 58.77

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 117.54
02411913-0139 EA  Drill 10" Diameter Core In >8" To 10" Brick/Concrete Block.... .
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0140 EA  Drill 12" Diameter Core In >8" To 10" Brick/Concrete BIOCK ................coiiiiiiiiiiiiiiicccsse s
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0141 EA  Dirill 14" Diameter Core In >8" To 10" Brick/Concrete BIOCK ..............cccoiiiiiiiiiiiiiiiiic
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0142 EA  Drill 18" Diameter Core In >8" To 10" Brick/Concrete BIOCK ..............ccuiuiiiiiiiiiiiiiicceiese e
For Horizontal Cores, Add
For Overhead Ceiling Cores (Where Not Accessible From Above), Add

02 41 19 13-0143 >10" To 12" Thick Brick/Concrete Block Core Drilling ez 19150009

024119 13-0144 EA Drill 1" Diameter Core In >10" To 12" Brick/Concrete BIOCK .............ccccoiiiiiiiiiiiiii s 84.91

For Horizontal Cores, Add 16.66

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 33.32
02411913-0145 EA  Drill 1-1/2" Diameter Core In > 10" To 12" Brick/Concrete BIOCK ..............ccccoiiiiiiiiiiiiiccciccccesc e 94.17

For Horizontal Cores, Add 18.51

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 37.03
02411913-0146 EA  Drill 2" Diameter Core In >10" To 12" Brick/Concrete BIOCK ............ccciiiiiiiiiiiiiiiic e 104.46

For Horizontal Cores, Add 20.57

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 41.14
024119 13-0147 EA  Drill 3" Diameter Core In >10" To 12" Brick/Concrete BIOCK ..............cccuiiiiiiiiiiiiiicce e 112.40

For Horizontal Cores, Add 22.04

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 44.08
02411913-0148 EA  Drill 4" Diameter Core In >10" To 12" Brick/Concrete BIOCK ...............coiiiiiiiiiiiiiicc s 149.80

For Horizontal Cores, Add 29.39

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 58.77
02411913-0149 EA Drill 6" Diameter Core In >10" To 12" Brick/Concrete Block.... .

For Horizontal Cores, Add .

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 76.41
024119 13-0150 EA  Drill 8" Diameter Core In >10" To 12" Brick/Concrete BIOCK ..............ccciiiiiiiiiiiiiiccecsi e 313.34

For Horizontal Cores, Add 61.71

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 123.42
02411913-0151 EA  Drill 10" Diameter Core In >10" To 12" Brick/Concrete BIOCK ..............cciiiiiiiiiiciiiccccseccce e 336.95

For Horizontal Cores, Add 66.11

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 132.22
02411913-0152 EA  Drill 12" Diameter Core In >10" To 12" Brick/Concrete BIOCK ............c.ccoiiiiiiiiiiiiiiiii 389.71

For Horizontal Cores, Add 76.41

For Overhead Ceiling Cores (Where Not Accessible From Above), Add 152.82

02 41 19 13-0153 >12" Thick Brick/Concrete Block Core Drilling oz + 19 130099

02411913-0154 IN Drill 1" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
024119 13-0155 IN Drill 1-1/2" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0156 IN  Drill 2" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0157 IN Drill 3" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0158 IN Drill 4" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0159 IN  Drill 6" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0160 IN Drill 8" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
02411913-0161 IN Drill 10" Diameter Core In >12" Brick/Concrete Block

For Horizontal Cores, Add

For Overhead Ceiling Cores (Where Not Accessible From Above), Add
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02 Existing

Conditions DASMNY  wermance suo ano vever

02 40 Demolition and Structure Moving
02 41 Demolition
MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST
024119 13-0162 IN Drill 12" Diameter Core In >12" Brick/Concrete BIOCK.............ccociiiiiiiiiiiiiii s 48.42
For Horizontal Cores, Add 9.56
For Overhead Ceiling Cores (Where Not Accessible From Above), Add 19.11
02 41 19 13-0163 Asphalt Core Drllllng (02 4119 13-0024)
02 41 19 13-0164 Up To 2" Thick Asphalt Core Dri”ing(ozu 19 13-0163)
02411913-0165 EA  Dirill 1" Diameter Core In Up To 2" Asphalt
02411913-0166 EA  Dirill 1-1/2" Diameter Core In Up To 2" Asphalt
024119 13-0167 EA  Drill 2" Diameter Core In Up To 2" Asphalt..
024119 13-0168 EA  Drill 3" Diameter Core In Up To 2" Asphalt..
02411913-0169 EA  Drill 4" Diameter Core In Up To 2" Asphalt..
02411913-0170 EA  Drill 6" Diameter Core In Up To 2" Asphalt ..
02411913-0171 EA  Drill 8" Diameter Core In Up To 2" Asphalt..
02411913-0172 EA Dirill 10" Diameter Core In Up To 2" Asphalt
02411913-0173 EA Dirill 12" Diameter Core In Up To 2" Asphalt
02 41 19 13-0174 >2" To 3" Thick Asphalt Core DI’I”Ing (02 4119 13-0163)
02411913-0175 EA  Drill 1" Diameter Core In >2" To 3" Asphalt
02411913-0176 EA  Drill 1-1/2" Diameter Core In >2" To 3" Asphalt
02411913-0177 EA  Dirill 2" Diameter Core In >2" To 3" Asphalt
02411913-0178 EA  Dirill 3" Diameter Core In >2" To 3" Asphalt
02411913-0179 EA  Dirill 4" Diameter Core In >2" To 3" Asphalt
02411913-0180 EA  Drill 6" Diameter Core In >2" To 3" Asphalt
02411913-0181 EA  Drill 8" Diameter Core In >2" To 3" Asphalt
02411913-0182 EA  Drill 10" Diameter Core In >2" To 3" Asphalt .......
02411913-0183 EA  Drill 12" Diameter Core In >2" To 3" Asphalt .......
02 41 19 13-0184 >3" To 4" Thick Asphalt Core DI’I”Ing (02 4119 13-0163)
02411913-0185 EA  Drill 1" Diameter Core In >3" To 4" Asphalt
02411913-0186 EA  Drill 1-1/2" Diameter Core In >3" To 4" Asphalt
02411913-0187 EA  Dirill 2" Diameter Core In >3" To 4" Asphalt
02411913-0188 EA  Dirill 3" Diameter Core In >3" To 4" Asphalt
02411913-0189 EA  Dirill 4" Diameter Core In >3" To 4" Asphalt
02411913-0190 EA  Drill 6" Diameter Core In >3" To 4" Asphalt
02411913-0191 EA  Drill 8" Diameter Core In >3" To 4" Asphalt
02411913-0192 EA  Drill 10" Diameter Core In >3" To 4" Asphalt ..
02411913-0193 EA  Drill 12 Diameter Core In >3" To 4" Asphailt....
02 41 19 13-0194 >4" To 6" Thick Asphalt Core DI’I”Ing (02 4119 13-0163)
02411913-0195 EA  Drill 1" Diameter Core In >4" To 6" Asphalt
02411913-0196 EA  Drill 1-1/2" Diameter Core In >4" To 6" Asphalt
02411913-0197 EA  Dirill 2" Diameter Core In >4" To 6" Asphalt
02411913-0198 EA  Dirill 3" Diameter Core In >4" To 6" Asphalt
02411913-0199 EA  Dirill 4" Diameter Core In >4" To 6" Asphalt
024119 13-0200 EA  Drill 6" Diameter Core In >4" To 6" Asphalt
024119 13-0201 EA  Drill 8" Diameter Core In >4" To 6" Asphalt
024119 13-0202 EA  Drill 10" Diameter Core In >4" To 6" Asphalt .......
024119 13-0203 EA  Drill 12" Diameter Core In >4" To 6" Asphalt .......
02 41 19 13-0204 Manhole Core Drllllng (02 41 19 13-0024)
02411913-0205 EA  Drill 4" Diameter Core In Brick Manhole
024119 13-0206 EA  Drill 5" Diameter Core In Brick Manhole
024119 13-0207 EA  Dirill 6" Diameter Core In Brick Manhole
024119 13-0208 EA  Dirill 8" Diameter Core In Brick Manhole
024119 13-0209 EA  Drill 2" Diameter Core In Concrete Manhole
024119 13-0210 EA  Drill 3" Diameter Core In Concrete Manhole
024119 13-0211 EA  Drill 4" Diameter Core In Concrete Manhole
02411913-0212 EA  Drill 5" Diameter Core In Concrete Manhole
024119 13-0213 EA  Drill 6" Diameter Core In Concrete Manhole
024119 13-0214 EA  Drill 8" Diameter Core In Concrete Manhole
024119 13-0215 EA  Dirill 2" Diameter Core In Fiberglass Manhole
024119 13-0216 EA  Dirill 3" Diameter Core In Fiberglass Manhole
024119 13-0217 EA  Drill 4" Diameter Core In Fiberglass Manhole
024119 13-0218 EA  Drill 5" Diameter Core In Fiberglass Manhole
024119 13-0219 EA Drill 6" Diameter Core In Fiberglass Manhole
024119 13-0220 EA  Dirill 8" Diameter Core In Fiberglass Manhole
02 41 19 13-0221 Drilling In Concrete Per Inch Of Depth oz 4 19 13.002¢
Note: Includes layout.
02411913-0222 IN  1/4" Diameter Drilling In Concrete Per Inch Of Depth
024119 13-0223 IN  5/16" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0224 IN 3/8" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0225 IN 1/2" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0226 IN 5/8" Diameter Drilling In Concrete Per Inch Of Depth
024119 13-0227 IN 3/4" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0228 IN  7/8" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0229 IN 1" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0230 IN  1-1/8" Diameter Drilling In Concrete Per Inch Of Depth
copyright 2023 The Gordian Group, Inc. August 2023
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Existing Conditions 02
DASNY e ouwomoveven Demolition and Structure Moving

Demolition 02 41

MINOR TOTAL DIRECT DEMOLITION
CSI_UOM DESCRIPTION UNIT COST UNIT COST

02411913-0231 IN 1-1/4" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0232 IN 1-3/8" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0233 IN  1-1/2" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0234 IN 1-3/4" Diameter Drilling In Concrete Per Inch Of Depth
02411913-0235 IN 2" Diameter Drilling In Concrete Per Inch Of Depth

02 41 19 13-0236 Drilling In Brick/Concrete Block Per Inch Of Depth (241 19 15.0029
Note: Includes layout.
02411913-0237 IN  1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0238 IN  5/16" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ..............
02411913-0239 IN  3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
024119 13-0240 IN 1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0241 IN  5/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
024119 13-0242 IN 3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0243 IN  7/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0244 IN 1" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth
02411913-0245 IN  1-1/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth.....................
02411913-0246 IN  1-1/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ..
024119 13-0247 IN 1-3/8" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ..
024119 13-0248 IN 1-1/2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ..
02411913-0249 IN 1-3/4" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth ..
02411913-0250 IN 2" Diameter Drilling In Brick/Concrete Block Per Inch Of Depth

02 41 19 13-0251 Limestone Core DriIIing(om 19 13-0024)

02 41 19 13-0252 10" To 14" Thick Limestone Core Drllllng (02 4119 13-0251)

02411913-0253 EA  Drill 1" Diameter Core In 10" To 14" Limestone
024119 13-0254 EA  Drill 1-1/2" Diameter Core In 10" To 14" Limestone.
02411913-0255 EA  Drill 2" Diameter Core In 10" To 14" Limestone
024119 13-0256 EA  Dirill 3" Diameter Core In 10" To 14" Limestone....
024119 13-0257 EA  Dirill 4" Diameter Core In 10" To 14" Limestone....
02411913-0258 EA Dirill 6" Diameter Core In 10" To 14" Limestone
02411913-0259 EA  Drill 8" Diameter Core In 10" To 14" Limestone....

02 41 19 13-0260 15" To 18" Thick Limestone Core Drllllng (02 4119 13-0251)

02411913-0261 EA Drill 1" Diameter Core In 15" To 18" Limestone
02411913-0262 EA  Dirill 1-1/2" Diameter Core In 15" To 18" Limestone.
02411913-0263 EA  Drill 2" Diameter Core In 15" To 18" Limestone....
0241 1913-0264 EA  Drill 3" Diameter Core In 15" To 18" Limestone
02411913-0265 EA Dirill 4" Diameter Core In 15" To 18" Limestone
02411913-0266 EA  Drill 6" Diameter Core In 15" To 18" Limestone
024119 13-0267 EA  Dirill 8" Diameter Core In 15" To 18" Limestone....

02 41 19 13-0268 19" To 24" Thick Limestone Core Drilling o241 19 150251

02411913-0269 EA Drill 1" Diameter Core In 19" To 24" Limestone
02411913-0270 EA  Drill 1-1/2" Diameter Core In 19" To 24" Limestone.
024119 13-0271 EA  Dirill 2" Diameter Core In 19" To 24" Limestone....

02411913-0272 EA Dirill 3" Diameter Core In 19" To 24" Limestone
024119 13-0273 EA  Dirill 4" Diameter Core In 19" To 24" Limestone....
02411913-0274 EA  Drill 6" Diameter Core In 19" To 24" Limestone.....
02411913-0275 EA  Drill 8" Diameter Core In 19" To 24" Limestone....

02 41 19 13-0276 Minimum Charge For Core Drilling o2+ 19130029

02411913-0277 EA  Core Drill Minimum Charge
Note: For projects where the total core drilling charge is less than the minimum charge, use task "Minimum
Charge For Core Drilling" exclusively. Task "Minimum Charge For Core Drilling" should not be used in
conjunction with any other tasks in this section. Does not apply to sections "Drilling In Concrete Per Inch Of
Depth" or "Drilling In Brick Or Block Per Inch Of Depth" or "Drilling In Wood Or Plastic Per Inch Of Depth".

02 41 19 13-0278 Cutouts (024119 13)

Note: Includes cleaning and removal. For vertical heights over 14' add appropriate equipment rental (scaffolding,
lifts). Not to be used for openings greater than 24 SF. Excludes saw cutting.

02 41 19 13-0279 Reinforced Concrete Slab On Grade Cutouts oz 